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Name of work: Construction of approach road around the covered parking near 

POD1-E at IIT Indore. 

 

N.I.T. No. : - IITI/IDO/Maint./Approach road parking 1E/MOW/2020-21 

 

S. No. Description Page No. 

1 INDEX 2-3 

PART - A 4 

2 Information and instructions for bidders for e-tendering 5 

3 Receipt of Deposition of Original EMD NA 

4 C.P.W.D – 6 for e-Tendering 7-10 

5 Integrity Pact 11-16 

6 CPWD – 7 17 

7 Acceptance 18 

8 Performa of Schedules 19 

9 Schedules ‘F’ General Rules & Directions 20-23 

10 General requirements for the tender      24 

 

25 

PART - B 25 

11. Material and Quality Assurance 26-27 

12. General Terms & Conditions 28-32 

13. Salient/ Mandatory requirement for tender  33-37 

13. Special condition 38-42 

14. List Of Preferred Makes For Civil Works) 43-46 

20. Contract for Removal of defects after completion of work in water 

proofing, 
47 
 

21 Guarantee bonds: 
 

22 (a) Bank Guarantee Bond        48 

 

 

 

 

PART C 
 

49 
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24 Schedule of quantities for Civil Works 50-52 

 

  

 

 

This N.I.T. contains 53  (Fifty Three) pages. Pages marked 

from 1 to 53 pages. (Excluding GCC and Correction Slip of GCC) 
 

 

 

 
Jr. E (C) 

           IDO,IIT Indore 
 

                  D.E. (C) 

IDO,IIT Indore 

 
 

 

 
This Item Rate Tender amounting to Rs.12,43,000/- (Civil Work) (Rupees Twelve Lakhs, 

Forty Thirty Thousand only) is here by approved. 

 

 

 

 
Maintenance-In-charge 

 

                                                                 IDO, IIT Indore
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INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR E-TENDERING FORMING 
PART OF BID DOCUMENT AND TO BE POSTED ON WEBSITE 

 
 

The Maintenance In charge, IDO, IIT Indore on behalf of IIT Indore invites online item rate bids 

from approved registered contractors in CPWD, BSNL, MPPWD, and MES & Central PSUs working 
agency of IIT/IIM/RRCAT etc.  
  

S. 
No. 

NIT 
No. 

Name of work & 
Location 

Estimated cost 
put to tender 

Period of 
completion 

Last date & time of 
submission of Bid, 

, and other 
documents as 
specified in the 

Tender document. 

Time and date 
of pre bid 

meeting to be 
held at O/o 

IDO, IIT 
Indore. 

Time and 
date of 

opening of 
eligibility 

Bid  / 
documents 

1 2 3 4 6 7 8 9 

 
1 
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/2
0

2
0
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1
/0

4
 

 

Construction of 

approach road 

around the 

covered parking 

near POD1-E at 

IIT Indore. 

 
 

 

Estimated Civil 

cost: [(Rs. 

12,43,400/-)  

 
4
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 d
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0
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1. The intending bidder must read the terms and conditions of CPWD-6 carefully. He should only submit his 

bid if he considers himself eligible and he is in possession of all the documents required. 

 

2. Information and Instructions for bidders posted on website shall form part of bid document. 

 

The bid document consisting of plans, specifications, schedule of quantities of various types of items to be 

executed and the set of terms and conditions of the contract to be complied with and other necessary 

documents can be seen and downloaded from website http://iiti.ac.in/tender_estate 

https://eprocure.gov.in/eprocure/app  free of cost 

 

4. Those contractors not registered on the website mentioned above, are required to get registered 

beforehand. If needed, they can be imparted training on online bidding process as per details available on 

the website. 

5. The intending bidder must have valid class-III digital signature to submit the bid. 

 

6. On opening date, the contractor can login and see the bid opening process. After opening of bids, he will 

receive the competitor bid sheets. 

 

http://www.iiti.ac.in/tender_mms.php
http://www.iiti.ac.in/tender_mms.php
https://eprocure.gov.in/eprocure/app
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7. Contractor can upload documents in the form of JPG format and PDF format. 
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8. If a tenderer does not quote any percentage above / below on the total amount of the tender or any 

section / sub head in item  rate tender, the tender shall be treated as invalid and will not be considered 

as lowest tender. 

 

9. GST or any other tax payable on construction materials/contract/any activity related with this contract shall 

be paid by the contractor and Government shall not entertain any claim, whatsoever, in this regard. The 

contractor shall quote his rates in accordance with Government of India, Ministry of Finance, Department 

of Revenue, Central Board of Excise & Customs Notification no.10/2017-Central Tax dated 28 June, 2017. 

 

List of Documents to be scanned and uploaded within the period of bid submission: 

LIST OF DOCUMENT TO BE UPLOADED WITH TECHNICAL BID (for technical 
evaluation)  

 

Sl. 

No. 

List of Documents 

1 
 

 

Certificate GST No. 

2 Registration No. 
 

 
3 

Form A:-Financial information 

i) Financial analysis  
ii) Profit & loss statement certified by Charted accountant 
iii) Last three year income tax return (ITR forms)  
iv) Average Annual turnover 50% of estimated cost of Tender 

4 Bank Solvency Certificate VALUE SHOULD BE 40% of Estimated Cost  

5 Details of Eligible Work or Similar Work 
 
 
 
 
 

6 

Successfully completed similar work with in last five years 

i) one similar work of value 80% of estimated cost of tender. OR 

ii) Two similar work of value 60% of estimated cost of tender. OR 
iii) Three similar work of value 40% of estimated cost of tender 

7 Structure and organization of the firm/company 

8 Certificate of EPF and ESIC 

9 Labour Registration 

 
10 

Undertaking of compliance of all the statutory laws to be submitted on the letter 

head of the organization with seal & signature as per Annexure No. 1 

11 Bid Security Declaration Form (Annexure-A) 
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CPWD-6 FOR e-Tendering 

 

Item rate bids are invited on behalf The Maintenance In charge ,IDO, IIT Indore on behalf of IIT 

Indore invites online item rate bids from approved registered contractors in CPWD, BSNL, 

MPPWD, and MES & Central PSUs working agency of IIT/IIM/RRCAT etc. for Construction of 

approach road around the covered parking near POD1-E at IIT Indore. 
 

1. The enlistment of the contractors should be valid on the last date of submission of bids. 
 

In case, the last date of submission of bids is extended, the enlistment of contractor should be valid on the 
original date of submission of bids. 

 
1.1 The Item rate  work is estimated to cost Rs 12,43,000/-(Civil Work) 
         This estimate, however, is given merely as a rough guide.  
2. Agreement shall be drawn with the successful bidders on prescribed Form No. CPWD 7 which is available as a 

Govt. of India Publication and also available on website www.cpwd.gov.in. Bidders shall quote his rates as per 

various terms and conditions of the said form which will form part of the agreement. 
 

3. The time allowed for carrying out the work will be (45) Forty five days from the date of start as defined in 
schedule 'F' or from the first date of handing over of the site, whichever is later, in accordance with the phasing, if 
any, indicated in the bid documents. 

 
4. The site for the work is available or made available in parts.  

 
(ii) The architectural and structural drawings shall be made available in phased manner, as per requirement of the 

same as per approved programmer of completion submitted by the contractor after award of work. 
 

5 The bid document consisting of plans, specifications, the schedule of quantities of various types of items to be 
executed and the set of terms and conditions of the contract to be complied with and other necessary documents 

except Standard General Conditions of Contract Form can be seen on website 

http://iiti.ac.in/tender_estate & https://eprocure.gov.in/eprocure/app  free of cost. 
 

6. After submission of the bid, the contractor can re-submit revised bid any number of times but before last time and 
date of submission of bid as notified. 

 
7. While submitting the revised bid, contractor can revise the percentage rate quoted by him any number of times 

for any/all sub-heads but before last time and date of submission of bid as notified. 
 
 

The receipt shall also be uploaded to the e-tendering website by the intending bidder up to the specified bid 
submission date and time. 

 
 

Copy of Enlistment Order and certificate of work experience and other documents as specified in the bid 

document shall be scanned and uploaded to the e-Tendering website within the period of bid submission. Further, 

certified copy of all the scanned and uploaded documents as specified in bid document shall have to be submitted 

by the lowest bidder only within a week physically in the office of tender opening authority. 
 

The bid submitted shall be opened at 03:30 PM on 19.01.2021 
 

* To be filled by PIC)

http://www.iiti.ac.in/tender_mms.php
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8 The bid submitted shall become invalid if: 

(i) The bidder is found ineligible.   
(ii) The bidder does not upload all the documents (including GST registration certificate and 

acknowledgement of up to date filed return) as stipulated in the bid  
(iii) If any discrepancy is noticed between the documents as uploaded at the time of submission of bid and 

hard copies as submitted physically by the lowest bidder in the office of bid opening authority. 
(v) If a tenderer does not quote any item rate on the total amount of the tender or any section / sub head in 

item rate tender, the tender shall be treated as invalid and will not be considered as lowest tenderer. 

 
(iv) The contractor whose bid is accepted will be required to furnish performance guarantee of 3% (Three 

Percent) of the bid amount within the period specified in Schedule F. This guarantee shall be in the 

form of any scheduled bank/Demand Draft of any scheduled bank/Pay order of any Scheduled Bank of 

any scheduled bank (in case guarantee amount is less than Rs. 1, 00,000/-) or Government Securities or 

Fixed Deposit Receipts or Guarantee Bonds of any Scheduled Bank or the State Bank of India in 

accordance with the prescribed form. In case, the contractor fails to deposit the said performance 

guarantee within the period as indicated in Schedule 'F', including the extended period if any. The 

contractor whose bid is accepted will also be required to furnish either copy of applicable licenses / 

registrations or proof of applying for obtaining labour license, registration with EPFO, ESIC and 
BOCW welfare board including Provident Fund Code No. if applicable and also ensure the compliance 

of aforesaid provision by the sub-contractors, if any engaged by the contractor for the said work and 

programe chart (Time and progress) within the period specified in schedule F. 
 

13. Description of the work is as follows :- Construction of approach road around the covered parking near 

POD1-E at IIT Indore Intending Bidders are advised to inspect and examine the site and its surroundings and 

satisfy themselves before submitting their bids as to the nature of the ground and sub-soil (so far as is 

practicable), the form and nature of the site, the means of access to the site, the accommodation they may require 

and, in general, shall themselves obtain all necessary information as to risks, contingencies and other 

circumstances which may influence or affect their bid. A bidders shall be deemed to have full knowledge of the 

site whether he inspects it or not and no extra charge consequent on any misunderstanding or otherwise shall be 

allowed. The bidders shall be responsible for arranging and maintaining at his own cost all materials, tools & 

plants, water, electricity access, facilities for workers and all other services required for executing the work 

unless otherwise specifically provided for in the contract documents. Submission of a bid by a bidders implies 

that he has read this notice and all other contract documents and has made himself aware of the scope and 

specifications of the work to be done and of conditions and rates at which stores, tools and plant, etc. will be 

issued to him by the Government and local conditions and other factors having a bearing on the execution of the 

work. 
 

13. The competent authority on behalf of IIT Indore does not bind itself to accept the lowest or any other bid and 

reserves to itself the authority to reject any or all the bids received without the assignment of any reason. All bids, 

in which any of the prescribed condition is not fulfilled or any condition including that of conditional rebate is 

put forth by the bidders, shall be summarily rejected. 
 

14. Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited and the bids submitted 
by the contractors who resort to canvassing will be liable for rejection. 

 
15. The competent authority on behalf of IIT Indore reserves to himself the right of accepting the whole or any part 

of the bid and the bidders shall be bound to perform the same at the rate quoted. 
 

16. The contractor shall not be permitted to bid for works in the CPWD Circle (Division in case of contractors of 

Horticulture/Nursery category) responsible for award and execution of contracts, in which his near relative is 

posted a Divisional Accountant or as an officer in any capacity between the grades of Superintending Engineer 

and Junior Engineer (both inclusive). He shall also intimate the names of persons who are working with him in 

any capacity or are subsequently employed by him and who are near relatives to any gazetted officer in the 
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Central Public Works Department or in the Ministry of Urban Development. Any breach of this condition by the 

contractor would render him liable to be removed from the approved list of contractors of this Department. 
 

17. No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or Administrative duties in an 

Engineering Department of the Government of India is allowed to work as a contractor for a period of one year 

after his retirement from Government service, without the prior permission of the Government of India in 

writing. This contract is liable to be cancelled if either the contractor or any of his employees is found any time 

to be such a person who had not obtained the permission of the Government of India, as aforesaid, before 

submission of the bid or engagement in the contractor's service. 
 

18. The bid for the works shall remain open for acceptance for a period of thirty (30) days from the date of opening 

of bids. If any bidders withdraw his bid before the said period or issue of letter of acceptance, whichever is 

earlier, or makes any modifications in the terms and conditions of the bid which are not acceptable to the 

department, and then the Government shall, without prejudice to any other right or remedy. Further, the bidders 

shall not be allowed to participate in the rebidding process of the work. 
 

19. This notice inviting Bid shall form a part of the contract document. The successful bidders/contractor, on 
acceptance of his bid by the Accepting Authority shall within 15 days from the stipulated date of start of the 
work, sign the contract consisting of:- 

 
(a) The Notice Inviting Bid, all the documents including additional conditions, specifications and drawings, if any, 

forming part of the bid as uploaded at the time of invitation of bid and the rates quoted online at the time of 

submission of bid and acceptance thereof together with any correspondence leading thereto. 
 

(b) Standard C.P.W.D. Form 7 or other Standard C.P.W.D. Form as applicable. 
 

 

20. for Composite Bids 
 

20.1.1 The Maintenance  In charge of the major component will call bids for the composite work. The cost of bid 
document and Earnest Money will be fixed with respect to the combined estimated cost put to tender for the 
composite bid. 

 
20.1.2 The bid document will include following three components: 

 
Part A:- CPWD-6, CPWD-7 including schedule A to F for the major component of the work, Standard General 

Conditions of Contract for CPWD 2019 as amended/modified up to receipt of tender 
 

Part B: - General / specific conditions, specifications and schedule of quantities applicable to major 
component of the work. 

 
Part C: - Schedule A to F for minor component of the work. (PIC  of major component shall also be 
competent authority under clause 2 and clause 5 as mentioned in schedule A to F for major components), 
General/specific conditions, specifications and schedule of quantities applicable to minor component(s) of the 
work. 

 
20.1.3 The bidders must associate himself, with agencies of the appropriate class eligible to bid for each of the minor 

component individually as per NIT Conditions. 
 

20.1.4 The eligible bidders shall quote percentage rate for all subheads/components of work.  
 

20.1.5 After acceptance of the bid by competent authority, the Maintenance in charge of major component of the 

work shall issue letter of award on behalf of the IIT Indore. After the work is awarded, the main contractor 

will have to enter into one agreement with Maintenance in charge of major component and has also to sign 

two or more copies of agreement depending upon number of PIC of minor components. One such signed set 

of agreement shall be handed over to PIC of minor component(s).PIC of major component will operate Part A 

and Part B of the agreement. PIC of minor component(s) shall operate Part C along with Part A of the 

agreement. 
 

20.1.6 Entire work under the scope of composite bid including major and all minor components shall be executed 
under one agreement. 

 
20.1.7 Security Deposit will be worked out separately for each component corresponding to the estimated cost of the 

respective component of works. 
 

20.1.8 The main contractor has to associate agency(s) for minor component(s) conforming to eligibility criteria as 
defined in the bid document and has to submit detail of such agency(s) to Engineer-in-charge of minor 
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component(s) within prescribed time. Name of the agency(s) to be associated shall be approved by 
Maintenance In Charge of minor component(s).  

 

 
20.1.9 In case, the main contractor intends to change any of the above agency/agencies during the operation of the 

contract, he shall obtain prior approval of PIC of minor component. The new agency/agencies shall also have 

to satisfy the laid down eligibility criteria. In case, Engineer-in-charge is not satisfied with the performance of 

any agency, he can direct the contractor to change the agency executing such items of work and this shall be 

binding on the contractor. 

 
 

20.1.10   The main contractor has to enter into agreement /MOU with contractor(s) associated by him for execution of minor 

component(s). Copy of such agreement/MOU shall be submitted to PIC of each minor component as well as to PIC 

of major component. In case of change of associate contractor, the main contractor has to enter into 

agreement/MOU with the new contractor associated by him. 
  

20.1.11 Running payment for the major component shall be made by PIC of major discipline to the main 
contractor. Running payment for minor components shall be made by the Engineer-in-charge of the 
discipline of minor component directly to the main contractor. 

 
 

20.1.12A. The Item Rate work shall be treated as complete when all the components of the work are complete. 
The completion certificate of the composite work shall be recorded by Maintenance -in-charge of 
after record of completion certificate of all other components. 

 
 

20.1.12B. Final bill of whole work shall be finalized and paid by the IIT Indore. Maintenance-in-charge of minor 

component(s) will prepare and pass the final bill for their component of work and pass on the same to the PIC  

of major component for including in the final bill for composite contract. 
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INTEGRITY PACT 

 

To, 
……………………….., 
……………………….., 
……………………….. 

 

Sub: NIT No. IITI/IDO/PR/Admin/MOW/2020-21/04. For the work Construction of 
approach road around the covered parking near POD1-E at IIT Indore  
 
Dear Sir, 

 

It is here by declared that IIT Indore is committed to follow the principle of transparency, 
equity and competitiveness in public procurement. 

 
The subject Notice Inviting Tender (NIT) is an invitation to offer made on the condition that the Bidder will sign 

the integrity Agreement, which is an integral part of tender/bid documents, failing which the tenderer /bidder will stand 

disqualified from the tendering process and the bid of the bidder would be summarily rejected. 
 

This declaration shall form part and parcel of the Integrity Agreement and signing of the same shall 
be deemed as acceptance and signing of the Integrity Agreement on behalf of the IIT Indore. 

 
 

 

Yours faithfully 
 
 
 

  Maintenance -in-Charge  
 
 
 
 
 
 
 
 
 
 
 
 

           * To be filled by Maintenance -in-Charge. 
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To, 

Project -in-Charge, 
……………………….., 
……………………….. 

 

Sub: Submission of Tender for the work of Construction of approach road around the 

covered parking near POD1-E at IIT Indore 
 

Dear Sir, 
 

I/We acknowledge that IIT Indore is committed to follow the principles thereof as enumerated 

in the Integrity Agreement enclosed with the tender/bid document. 

 

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the condition that I/We will 

sign the enclosed integrity Agreement, which is an integral part of tender documents, failing which I/We will stand 

disqualified from the tendering process. I/We acknowledge that THE MAKING OF THE BID SHALL BE REGARDED 

AS AN UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this condition of the NIT. 

 

I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit and further agree that 

execution of the said Integrity Agreement shall be separate and distinct from the main contract, which will come into 

existence when tender/bid is finally accepted by IIT Indore. I/We acknowledge and accept the duration of the Integrity 

Agreement, which shall be in the line with Article 1 of the enclosed Integrity Agreement. 

 

I/We acknowledge that in the event of my/our failure to sign and accept the Integrity Agreement, while 

submitting the tender/bid, IIT Indore shall have unqualified, absolute and unfettered right to disqualify the tenderer 

/bidder and reject the tender/bid is accordance with terms and conditions of the tender/bid. 

 

 

 

Yours faithfully 
 
 
 

(Duly authorized signatory of the Bidder) 
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To be signed by the bidder and same signatory competent / authorized to sign the relevant contract 
on behalf of IIT Indore. 

 

INTEGRITY AGREEMENT 

 
This Integrity Agreement is made at............... On this........... Day of........... 20...... 

 BETWEEN  

 
IIT Indore represented through Maintenance -in-Charge...  
......................................................................., (Here in a fter referred as the “Principal/Owner‟, which expression shall unless 

repugnant to the meaning or context hereof include its 
 Successors and permitted assigns) 

AND 

 
............................................................................................................. (Name and Address of t he 

Individual/firm/Company) through........................................................ (Hereinafter referred to as the (Details of  
duly authorized signatory) “Bidder/Contractor” and which expression shall unless repugnant to the meaning or context 
hereof include its successors and permitted assigns) 

 
Preamble 

 
WHEREAS the Principal / Owner has floated the Tender ---------- (*) ---------- (hereinafter referred to as  
“Tender/Bid”) and intends to award, under laid down organizational procedure, of Construction of 
approach road around the covered parking near POD1-E at IIT Indore 
 
AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the land, rules, regulations, economic use of 

resources and of fairness/transparency in its relation with its Bidder(s) and Contractor(s). 

 
AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this Integrity Agreement (hereinafter 

referred to as “Integrity Pact” or “Pact”), the terms and conditions of which shall also be read as integral part and parcel of the 

Tender/Bid documents and Contract between the parties. 

 
NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties hereby agree as follows 
and this Pact witnesses as under: 

 
 
 
 
 

 

 
* To be filled by Maintenance –in - charge. 
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Article 1: Commitment of the Principal/Owner  
1) The Principal/Owner commits itself to take all measures necessary to prevent corruption and to observe the 

following principles:  
(a) No employee of the Principal/Owner, personally or through any of his/her family members, will in 

connection with the Tender, or the execution of the Contract, demand, take a promise for or accept, for 
self or third person, any material or immaterial benefit which the person is not legally entitled to. 

 

(b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity and reason. The 
Principal/Owner will, in particular, before and during the Tender process, provide to all Bidder(s) the 
same information and will not provide to any Bidder(s) confidential / additional information through 
which the Bidder(s) could obtain an advantage in relation to the Tender process or the Contract 

execution. 

 

(c) The Principal/Owner shall endeavor to exclude from the Tender process any person, whose conduct 
in the past has been of biased nature. 

 
2) If the Principal/Owner obtains information on the conduct of any of its employees which is a criminal offence 

under the Indian Penal code (IPC)/Prevention of Corruption Act, 1988 (PC Act) or is in violation of the 
principles herein mentioned or if there be a substantive suspicion in this regard, the Principal/Owner will inform 
the Chief Vigilance Officer and in addition can also initiate disciplinary actions as per its internal laid down 
policies and procedures. 

 

Article 2: Commitment of the Bidder(s)/Contractor(s)  
1) It is required that each Bidder/Contractor (including their respective officers, employees and agents) adhere to the 

highest ethical standards, and report to the Government / Department all suspected acts of fraud or corruption or 

Coercion or Collusion of which it has knowledge or becomes aware, during the tendering process and throughout the 

negotiation or award of a contract. 

 

2) The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent corruption. He commits 
himself to observe the following principles during his participation in the Tender process and during the 
Contract execution: 

 
a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, offer, promise or give 

to any of the Principal/Owner’s employees involved in the Tender process or execution of the Contract 
or to any third person any material or other benefit which he/she is not legally entitled to, in order to 

obtain in exchange any advantage of any kind whatsoever during the Tender process or during the 
execution of the Contract. 

 
b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed agreement or 

understanding, whether formal or informal. This applies in particular to prices, specifications, certifications, 

subsidiary contracts, submission or non-submission of bids or any other actions to restrict competitiveness or 

to cartelize in the bidding process. 

 

c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act. Further the 

Bidder(s)/Contract(s) will not use improperly, (for the purpose of competition or personal gain), or pass on to 

others, any information or documents provided by the Principal/Owner as part of the business relationship, 

regarding plans, technical proposals and business details, including information contained or transmitted 

electronically. 

 

d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and addresses of agents/representatives 

in India, if any. Similarly Bidder(s)/Contractor(s) of Indian Nationality shall disclose names and addresses of 

foreign agents/representatives, if any. Either the Indian agent on behalf of the foreign principal or the foreign 

principal directly could bid in a tender but not both. Further, in cases where an agent participate in a tender on 

behalf of one manufacturer, he shall not be allowed to quote on behalf of another manufacturer along with the 

first manufacturer in a subsequent/parallel tender for the same item. 

 

e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all payments he has made, 
is committed to or intends to make to agents, brokers or any other intermediaries in connection with the 

award of the Contract. 
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3) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or be an 
accessory to such offences. 

 

4) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge in fraudulent 
practice means a willful misrepresentation or omission of facts or submission of fake/forged documents in 
order to induce public official to act in reliance thereof, with the purpose of obtaining unjust advantage by or 
causing damage to justified interest of others and/or to influence the procurement process to the detriment of 
the Government interests. 

 
5) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use Coercive Practices (means the act of 

obtaining something, compelling an action or influencing a decision through intimidation, threat or the use of force directly 

or indirectly, where potential or actual injury may befall upon a person, his/ her reputation or property to influence their 

participation in the tendering process). 

 

Article 3: Consequences of Breach 
 

1) Without prejudice to any rights that may be available to the Principal/Owner under law or the Contract or its established 

policies and laid down procedures, the Principal/Owner shall have the following rights 

In case of breach of this Integrity Pact by the Bidder(s)/Contractor(s) and the Bidder/ Contractor accepts and 
undertakes to respect and uphold the Principal/Owner’s absolute right:   
If the Bidder(s)/Contractor(s), either before award or during execution of Contract has committed a transgression 

through a violation of Article 2 above or in any other form, such as to put his reliability or credibility in question, the 

Principal/Owner after giving 14 days’ notice to the contractor shall have powers to disqualify the 

Bidder(s)/Contractor(s) from the Tender process or terminate/determine the Contract, if already executed or exclude 

the Bidder/Contractor from future contract award processes. The imposition and duration of the exclusion will be 

determined by the severity of transgression and determined by the Principal/Owner. Such exclusion may be forever 

or for a limited period as decided by the Principal/Owner. 

 
2) Forfeiture of Performance Guarantee/Security Deposit: If the Principal/Owner has disqualified the Bidder(s) from the 

Tender process prior to the award of the Contract or terminated/determined the Contract or has accrued the right to 

terminate/determine the Contract according to Article 3(1), the Principal/Owner apart from exercising any legal rights 

that may have accrued to the Principal/Owner, may in its considered opinion forfeit the entire amount of  Performance 

Guarantee and Security Deposit of the Bidder/Contractor. 

 

3) Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a Bidder or Contractor, or of an employee 

or a representative or an associate of a Bidder or Contractor which constitutes corruption within the meaning of IPC 

Act, or if the Principal/Owner has substantive suspicion in this regard, the Principal/Owner will inform the same to 

law enforcing agencies for further investigation. 

 

Article 4: Previous Transgression  
1) The Bidder declares that no previous transgressions occurred in the last 5 years with any other Company in any 

country confirming to the anticorruption approach or with Central Government or State Government or any 
other Central/State Public Sector Enterprises in India that could justify his exclusion from the Tender process. 

 

2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the Tender process or action 
can be taken for banning of business dealings/ holiday listing of the Bidder/Contractor as deemed fit by the 
Principal/ Owner. 

 
3) If the Bidder/Contractor can prove that he has resorted / recouped the damage caused by him and has installed a 

suitable corruption prevention system, the Principal/Owner may, at its own discretion, revoke the exclusion 

prematurely. 
 

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors  
1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in conformity with this 

Integrity Pact. The Bidder/Contractor shall be responsible for any violation(s) of the principles laid down in this 

agreement/Pact by any of its Subcontractors/sub-vendors. 
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2) The Principal/Owner will enter into Pacts on identical terms as this one with all Bidders and Contractors. 

 

3) The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact between the 
Principal/Owner and the bidder, along with the Tender or violate its provisions at any stage of the Tender 
process, from the Tender process. 

 

Article 6- Duration of the Pact  
1) This Pact begins when both the parties have legally signed it. It expires for the Contractor/Vendor 15 months after 

the completion of work under the contract or till the continuation of defect liability period, whichever is more and 

for all other bidders, till the Contract has been awarded. 

 
If any claim is made/lodged during the time, the same shall be binding and continue to be valid despite the lapse of this Pacts as 

specified above, unless it is discharged/determined by the Competent Authority, IIT Indore. 
 

Article 7- Other Provisions  
1) This Pact is subject to Indian Law, place of performance and jurisdiction is the 

Headquarters of the Division of the Principal/Owner, who has floated the Tender. 

2) Changes and supplements need to be made in writing. Side agreements have not been made.  
3) If the Contractor is a partnership or a consortium, this Pact must be signed by all the partners or by one or more 

partner holding power of attorney signed by all partners and consortium members. In case of a Company, the Pact 

must be signed by a representative duly authorized by board resolution.  ds-yks-fu-fo- 

4) Should one or several provisions of this Pact turn out to be invalid; the remainder of this Pact remains valid. In this 

case, the parties will strive to come to an agreement to their original intensions  
5) It is agreed term and condition that any dispute or difference arising between the parties with regard to the terms of 

this Integrity Agreement / Pact, any action taken by the Owner/Principal in accordance with this Integrity 

Agreement/ Pact or interpretation thereof shall not be subject to arbitration. 

 

Article 8- LEGAL AND PRIOR RIGHTS  
All rights and remedies of the parties hereto shall be in addition to all the other legal rights and remedies belonging to 
such parties under the Contract and/or law and the same shall be deemed to be cumulative and not alternative to such 
legal rights and remedies aforesaid. For the sake of brevity, both the Parties agree that this Integrity Pact will have 
precedence over the Tender/Contact documents with regard any of the provisions covered under this Integrity Pact. 

 
IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place and date first above 
mentioned in the presence of following witnesses: 
............................................................... 
(For and on behalf of Principal/Owner)  
................................................................ 
(For and on behalf of Bidder/Contractor) 

 
WITNESSES: 

1............................................... 
(Signature, name and address) 
2................................................  
(Signature, name and address) 

 
 

Place: 
 

Dated: 
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GOVERNMENT OF INDIA CPWD-7  

INDIAN INSTITUTE OF TECHNOLOGY INDORE 

ITEM RATE TENDER & CONTRACT FOR WORKS 

1. Tender for composite 
work of: 

Construction of approach road around the covered 
parking near POD1-E at IIT Indore    

   
 

(i) To be uploaded by 3.00 P.M. hours on 12.01.2021 upload at http://iiti.ac.in/tender_estate & 

https://eprocure.gov.in/eprocure/app  or or  ido.tender@iiti.ac.in 

(ii) To be opened at 03:30 P.M.  hours on 19.01.2021 in the office of  ID Office IIT Indore  
TENDER  

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F Specifications applicable, 

Drawings & Designs, General Rules and Directions, Conditions of Contract, clauses of contract, Special conditions, 

Schedule of Rate & other documents and Rules referred to in the conditions of contract and all other contents in the 

tender document for the work. 
 

I/We hereby tender for the execution of the work specified for the IIT Indore within the time specified in Schedule 

‘F’ viz., schedule of quantities and in accordance in all respect with the specifications, designs, drawing and 

instructions in writing referred to in Rule-1 of General Rules and Directions and in Clause 11 of the Conditions of 

contract and with such materials as are provided for, by, and in respect of accordance with, such conditions so far as 

applicable. 
 

We agree to keep the tender open for 30 (thirty) days from the due date of its opening and not to make any 
modification in its terms and conditions. 

 
 

Further, I/We agree that in case of forfeiture of Performance Guarantee as aforesaid, I/We shall be debarred for 
participation in the re-tendering process of the work. 

 
I/We undertake and confirm that eligible similar work(s) has/have not been got executed through another contractor on 

back to back basis. Further that, if such a violation comes to the notice of Department, then I/We shall be debarred for 

tendering in IIT Indore in future forever. Also, if such a violation comes to the notice of Department before date of start of 

work, the Maintenance -in-Charge shall be free to forfeit the entire amount of Performance Guarantee. 
 

I/We hereby declare that I/We shall treat the tender documents drawings and other records connected with the work as 
secret/confidential documents and shall not communicate information/derived therefrom to any person other than a person 
to whom I/We am/are authorized to communicate the same or use the information in any manner prejudicial to the safety 
of the State. 

 
 

 

Dated Signature of Contractor  
Witness: Postal Address 

 
Address:  
Occupation: 

http://www.iiti.ac.in/tender_mms.php
https://eprocure.gov.in/eprocure/app
mailto:mms@iiti.ac.in
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The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by me for and on behalf 

of the IIT Indore for a sum of ` ………*……………………..…….. (Rupees 
 

………………………………*……………………………………… ……………………………………………………). 
 

The letters referred to below shall form part of this contract agreement: 
 

(a) * 
 

(b) * 
 

(c) *   
For & on behalf of IIT Indore   

 
Signature ………*………………………….. 

 
Dated: * 

 
 
Designation ………*………………………. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

*To be filled in by PIC 
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PROFORMA OF SCHEDULES 

 

 
(Separate Performa for Civil, Works in case of Item Rate Tenders) 

(Operative Schedules to be supplied separately to each intending tenderer) 

SCHEDULE ‘A’ 

 
Schedule of quantities  

 
 
(Civil Work: - Page No 52-53)  
  

SCHEDULE ‘D’  
Extra schedule for specific requirements/document for  
The work, if any.  
SCHEDULE ‘E’ 

 
 
As attached in tender form 

 

Reference to General Conditions of contract – 
 
GCC for CPWD 2019 CONSTRUCTION WORKS as 

amended/modified up to receipt of tender  
 

 

Name of Work: Construction of approach road around the covered parking near 
POD1-E at IIT Indore 

Estimated cost for  Civil Work       Rs. 12,43,000/- 
  work::   

   
   

 Total       Rs12,43,000/-  
   

Performance Guarantee  3% of the tendered value of the work 
   

Security Deposit  2.5% of the tendered value of the work  

   

 
Table of Mile stone(s)  

Mile 

stone 

No. 

Description of Mile stone 

 

 

 

Time allowed from 

date of start (Days) 

Amount to be withheld in  

case of non-achievement 

of milestone 

1. Completion  of 80% of  WBM 15 
2% of tendered amount of 

work 

2. Completion  of  80% of DLC    25 
2 % of tendered amount 

of  work 

3. completion of work  45 
1% of tendered amount of  

work 

Note: If the Agency will be failed in achieving the milestone No 1&2, then the respective amount of milestone shall be 

forfeited and  not to be payable . 



CORRECTION_NIL, INSERTION_NIL, CUTTING_NIL, OVERWRITING_NIL             
AE / EE 

 

 
P a g e  | 22 

  

 

 

SCHEDULE 'F'  
GENERAL RULES & DIRECTIONS:  

 

Officer inviting tender 

Maintenance -in- charge, IIT Indore  
 

  
 

   
 

Maximum percentage of quantity of items of work to be  See Page … 
 

executed beyond which rates are to be determined in   
 

accordance with Clause 12.2.& 12.3   
 

Definitions:   
 

2(v) Engineer-in-Charge   
 

  Maintenance –in - Charge , 
 

  IIT Indore 
 

   
 

   
 

2(vii) Accepting Authority Project –in - Charge , 
 

  IIT Indore 
 

   
 

2(x) Percentage on cost of materials and labour to 
15% (Fifteen Percent)  

 
cover all overheads and profits  

   
  

2(xi) Standard Schedule of Rates: 
 

Civil Items of Work: 

 

 

 

2(xii) Department: 
 

9(ii) Standard CPWD contract Form: 

 

 

D.S.R. 2018 for civil works with Up to date correction slips.  
Delhi Schedule of Rates-2018 & M.R. 

 

ID Office, IIT Indore  
 
GCC 2019, CPWD form 7 as modified & corrected up to 

receipt of tender   
Clause 1 i) Time allowed for submission of Performance  

Guarantee programme chart (Time and Progress)  
And applicable labour licenses/registration,  
Registration with EPFO, ESIC & BOCW welfare 

Board including Provident Fund Code No., if 

applicable or proof of applying thereof from the date 

of issue of letter of acceptance  
ii) Maximum allowable extension with late fee @ 0.1% per 

day of Performance Guarantee amount beyond the period 

as provided in (i) above 

 
 
 
 
 

 
5Days 

 

 

 

3 Days 

 

Clause 2 Authority for fixing Compensation under Clause 2 Project –in – Charge , 
 

  IIT Indore 
 

Clause 2 A   Whether Clause 2A shall be applicable No 
 

Clause 5 Number of days from the date of issue of letter of 8 Days 
 

  
 

 

acceptance for reckoning date of start 

  
   

Mile stone/Bar Chart(s)- 
As per construction programmed  on   

 
  

 

 

 
 

 

 

 

 
 

 

 

 

 
 

 

 

 Time allowed for execution of work      (45) Forty five days 



CORRECTION_NIL, INSERTION_NIL, CUTTING_NIL, OVERWRITING_NIL             
AE / EE 

 

 
P a g e  | 23 

  

 

 

 
 

 

Authority to decide 
 

(i) Extension of time 
 

 

(ii) Rescheduling of mile stone 

 
 
 
 
 

 

Project -in-Charge, IIT Indore  

 
DOID, IIT Indore or his successor  

Thereof   
(iii) Shifting of date of start in case of 

delay in handing over of site 

 
Project –in-Charge, IIT or his successor thereof 
 

 Clause 6, 6A Clause applicable  Clause 6 A 
 

     
 

 Clause 7 Gross   work   to   be   done   together   with   net   
 

  payment/Adjustment   of   advances   for   material Civil Rs.25.00 lacs 
 

  collected, if any, since the last such payment for being 
 

 

  eligible to interim payment  

    
 

     
 

 Clause 7A Whether clause 7A shall be applicable.  Yes 
 

     
 

 Clause 10A List  of  testing  equipment  to  be  provided  by  the   
 

  Contractor at site lab.       N.A. 
 

    
 

    
 

     
 

 Clause 10 B Whether clause 10-B (ii) shall be applicable. Whether  No 
 

 (ii) & 10B iii) Clause 10-B (iii) shall be applicable.  No 
 

     
 

 Clause 10 C Component of labour expressed as percentage of value  25% 
 

Of work  
Note: Payment under this clause is admissible when  
Contractor submits proof of having paid wages due to  
Every worker through bank or ECS or online transfer to  
His bank account. 

 
 

Clause 10CA   
S.No. Material covered  Base Price of all Materials covered under clause 10 CA* as notified  by 

 under this clause  CE 

    

1. Cement:-   
   

 (ii) Cement (PPC) N.A. 
    

2 Reinforcement Bars  

 TMT-Fe 500-D   

 (i)12 mm Primary N.A.  
   Manufacturer    

 

3   Structure Steel        N.A.  
 

   
 

* Includes cement component used in RMC brought at site from outside approved RMC plants, 2 
 

 if any.    
 

   

- 

 

Clause 10 CC:  NOT APPLICABLE 
 

    

Clause 11 Specification to be followed for execution of work:  
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For Civil items of work CPWD Specifications 2009 Vol. 1 and Vol. 2 with up to date correction slips 
 

 (Hereinafter called CPWD specifications also)   
 

  
 

    
 

   
 

    
 

Clause 12    
 

    
 

Type of work Project and Original work   
 

    
 

  Civil  
 

    
 

12.2 & 12.3 Deviation limit beyond which clause 12.2 & 
30%   

 
12.3 shall apply for building work.  

   
 

    
 

  12.5 i) Deviation limit beyond which clause 12.2   
 

 &  12.3  shall  apply  for  foundation  work   
 

 (except  items  mentioned  in  earth 30%  
 

 work  subhead  in  DSR  and  related   
 

 items)   
 

    
 

 ii) Deviation limit for items mentioned in   
 

 earth work subhead of  DSR and related 100%  
 

 items   
 

    
  

 

Clause 16 Competent Authority for Deciding reduced rates: 
 

For Civil items of work DOID,IIT Indore  

  
    

Clause 18          List of mandatory machinery, tools & N.A.   

Plants to be deployed by the contractor at site.   

     

      
Clause 19L- Not Applicable 

Clause 25   
Constitution of Dispute Redressal Committee (DRC)  

For total claims upto Rs. 25.00 lacs For total claims more than Rs. 25.00 lacs 
 

Chairman          DOID IIT Indore 

Member i) ADOID 
ii) JRID 

iii) PIC  

IIT  Indore  

   

 

 

 

Clause 32    Requirement of Technical Representative(s) and Recovery Rate 
  

Cost of Requirement of Technical Staff Minimum Designation of Rate at which recovery shall 
work   experience Technical Staff be made from the contractor 

(Rs. in   (Years)  in the event of not fulfilling 

crores)     provision of Clause 32 
 Qualification Number   Figures Words  

(of major +  
Minor  

Component) 
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More  Graduate 1  2  Project Manager  Rs.15,000 Rs. Fifteen 
than 1.5  Engineer     cum Planning /  per  month Thousand only per 

to 5   (Civil-1)f  or  quality/ Site /  per person month per person 

  or     billing Engineer     

    5       

  Diploma   respectively       

  Engineer          

            

 
Cost of work in the table above, means the agreement amount of the work. 

 
Assistant Engineers retired from Government services that are holding Diploma will be treated at par with Graduate 

Engineers. Diploma holder with minimum 10 years relevant experience with a reputed construction co. can be treated at 

par with Graduate Engineers for the purpose of such deployment subject to the condition that such diploma holders should 

not exceed 50% of requirement of degree engineers. 

 

Clause 38  
(Civil) 

 
i) a) Schedule / statement for determining theoretical quantity of cement 

& bitumen on the basis of Delhi Schedule of Rates 2016 

printed by CPWD 
 

ii) Variations permissible on theoretical quantities 
 

a) Cement for works with estimated cost put to tender not 

more than ` 5 lakhs. 

 

For works with estimated cost put to Tender is more than ` 

5 lakhs 

 

b) Bitumen all works 

 

c) Steel reinforcement and structural steel Sections for 

diameter, section and category. 

 

d) All other materials and Electrical Items. 

 
 
 
 
 
D.S.R. 2018 for civil 

works with upto date 

correction slips. 
 
 

 
3% plus/minus 

 

2% plus/minus 
 
 

 
2.5% plus only & nil on 

minus side. 

 

2% plus/minus. 

 

Nil 
 

 

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION  
 

S. Description of Item  Rates in figures and words at which recovery shall be 

No.   made from the Contractor    

  Unit Excess beyond Less use beyond 
   permissible variation permissible variation  

1. Cement:-       
        

 (ii) Cement (PPC) MT                           N.A  
 

2. Reinforcement Bars  
  TMT-fe 500D  MT  

N.A   (I)Primary Manufacturer    

3.  Structure Steel  MT  N.A 
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GENERAL REQUIRMENTS FOR THE TENDER 
 

 

Name of Work: Construction of approach road around the covered parking near 
POD1-E at IIT Indore 

 

1 The tenderer is advised to read and examine the tender documents for the work and the 

set of drawings available with Maintenance -in-charge. He should inspect and examine 

the site and its surroundings by himself before submitting his tender. 
 

2 Separate schedule of quantity is included in this tender for civil and electrical items of work. 

If the tenderer wants to offer any unconditional rebates on their rates, the same should also 

be offered in the respective components of civil and electrical schedule separately. The 

contractor shall quote the percentage rates in figures and words accurately so that there is no 

discrepancy in rates written in figures and words. 

 

3 Time allowed for the execution of work is (45) Forty Five days. 
 

4 The contractor(s) shall submit a detailed program of execution in accordance with the 

master programme/milestone within ten days from the date of issue of award letter. 

 

5 Quality of the project is of utmost importance. This shall be adhered to in accordance with 

the provisions of CPWD specifications and guidelines given in the relevant Para’s. 

 

6 The contractor (s) shall make his own arrangements for electricity and water required 

for the execution of work. 
 

7 Cement shall be arranged by the contractor himself. 
 

8 Steel Reinforcement shall be arranged by the contractor himself. 

 

9 The contractor shall submit the running bills in the shape of the computerized MB in pages of A-4 

size as per the standard format of department and shall act as per modified clause 6 A of CPWD-7 
 
10 Contractor has to provide reinforcement cover blocks made of approved proprietary pre packed 

free flowing mortars (Concentra as manufactured by M/s Fosroc Chemical India Ltd. or approved 

equivalent) of high early strength. 
 
11 The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules and 

orders issued there under from time to time. 
 
12 The contractor shall comply with the provisions of Construction and Demolition Waste Management 

Rules, 2016 as per Ministry of Environment and Forest notification dated 29/03/2016 issued in exercise 

of powers conferred by Environment(Protection) Act 1986 ( Available on web address 

www.moef.gov.in). The contractor shall also follow all rules and regulations regarding disposal of 

C&D waste as per approval of local bodies. 
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MATERIAL AND QUALITY ASSURANCE 

 

1. The contractor shall ensure quality control measures on different aspects of construction including materials, 

workmanship and correct construction methodologies to be adopted. He shall have to submit quality assurance 

programme within two weeks of the award of work. The quality assurance programme should include method 

statement for various items of work to be executed along with check lists to enforce quality control. 

 

2. The Following Conditions to the specification shall however apply:- 

 

a) All stone aggregates shall be of hard stone variety to be obtained from approved quarries at  
………**……..conforming to CPWD specification or as approved by the Engineer- in- charge. 

b) Sand to be used for cement concrete work, mortar for masonry and plaster work shall be of standard quality. 

Sand shall be obtained from approved quarry at……**…….. 

 
3. The contractor shall get the source of all other materials, not specified elsewhere in the document, approved from 

the Engineer-in-Charge. The contractor shall stick to the approved source unless it is absolutely unavoidable. Any 

change shall be done with the prior approval of the Engineer-in-Charge for which tests etc. shall be done by the 

contractor at his own cost. Similarly, the contractor shall submit brand/ make of various materials not specified in 

the agreement, to be used for the approval of the Engineer-in-Charge along with samples and once approved, he 

shall stick to it. 

 
4. The contractor shall submit shop drawings of staging and shuttering arrangement, aluminum work, and other 

works as desired by Engineer In Charge for his approval before execution. The contractor shall also submit bar 

bending schedule for approval of Engineer –in – charge before execution. 

 

Other Laboratories: 

 

B1 The contractor shall arrange carrying out all tests required under the agreement through the laboratory/Govt 

Lab/Institute as approved by the Engineer-in-Charge and shall bear all charges in connection therewith 

including charges for testing for all materials. 

 
C) Sampling of Materials: 

 

C1 Sample of building materials fittings and other articles required for execution of work shall be got approved from 

the Engineer-in-Charge. Articles manufactured by companies of repute and approved by the Engineer-in-Charge 

shall only be used. Articles bearing BIS certification mark shall be used in case the above are not available, the 

quality of samples brought by the contractor shall be judged by standards laid down in the relevant BIS 

specifications. All materials and articles brought by the contractor to the site for use shall conform to the samples 

approved by the Engineer-in-Charge which shall be preserved till the completion of the work. 

 
C2 The contractor shall ensure quality construction in a planned and time bound manner. Any sub-standard 

material/work beyond set out tolerance limit shall be summarily rejected by the Engineer-in-Charge. Same shall 

be removed from the site within the time as directed by the Engineer-in charge at their own cost. 

 

C3 BIS marked materials except otherwise specified shall be subjected to quality test at the discretion of the 

Engineer-in-Charge besides . of other materials as per the specifications described for the item/materials. 

Wherever BIS marked materials are brought to the site of work, the contractor shall if required, by the Engineer-

in-Charge furnish manufacturers test certificate to establish that the material 

produced by the contractor for incorporation in the work satisfies the provisions of BIS codes relevant to the 

material and/or the work done. 
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C4 The contractor shall procure all the materials in advance so that there is sufficient time to testing and approving of 

the materials and clearance of the same before use in work. 

 
C5 All materials brought by the contractor for use in the work shall be got checked from the Engineer-in-Charge or 

his authorized representative of the work on receipt of the same at site before use. 

 
C6 The contractor shall be fully responsible for the safe custody of the materials issued to him even if the materials 

are in double lock and key system. 

 

C7 The Stone aggregate/stone, sand shall be brought from any quarries subjected to the said materials confirm 

CPWD specifications. 

 

5 The day to day receipt and issue accounts of different grade/brand of cement shall be maintained separately in the 

standard proforma by the Assistant Engineer-in-Charge of work and which shall be duly signed by the contractor 

or his authorised representative. 

 
6 The contractor shall render all help and assistance in documenting the total sequence of this project by way of 

photography, slides, audio-video recording etc. Nothing extra shall be payable to the contractor on this account. 

However cost of photographs, slides, audio / videography etc. shall be borne by the department. 

 

7 The contractor shall be fully responsible for the safe custody of materials brought by him issued to him even 

though the materials are under double lock key system. 

 

8 Separate cement registers showing the receipt of the OPC and PPC (as required) shall be maintained at site. The 

contractor shall construct separate godowns for storage of OPC & PPC at site and nothing extra on this account 

shall be payable. 

 

9 Cement issued shall be for consumption at site only. No cement for factory made items and those not 

manufactured at site shall be issued. 

 

10 In case there is any discrepancy in frequency of testing as given in the list of mandatory test and that in the 

individual sub-head of work as per CPWD specification 2009 Vol. 1 & 2, the higher of the two frequencies of 

testing shall be adopted. 

 

11) Maintenance of Register:  
All the register of tests to be carried out at construction site or in outside laboratories shall be maintained by the 

contractor which shall be issued to the contractor by Engineer-in-Charge in the same manner as being issued to 

CPWD field staff.  
(i) The registers to be issued to the contractor are :  

a) Materials at site account register.  
b) Cement register.  
c) Master test registers.  
d) Cube test register.  
e) Paint register.  
f) Any other registers as decided by the Engineer-in-charge relevant to work. 

  
(ii) All the entries in the register will be made by the designated engineering staff of the contractor and same should 

be regularly reviewed by JE/AE/EE/PIC. 

(iii) Contractor shall be responsible for safe custody of all the test registers.  
(iv) Submission of copy of all test registers, material at site register along with each alternate running account bill and 

final bill shall be mandatory. These registers should be duly checked by AE (P) in division office. 
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GENERAL TERMS AND CONDITIONS 
 

1 The order of preference in case of any discrepancy under “Conditions of Contract” given in standard CPWD 

contract form may be read as the following: 

 
i) Nomenclature of items as per schedule of quantities. 

 
ii) Particular specification and special condition, if any. 

 
iii) CPWD specifications. 

 
iv) Architectural Drawings. 

 
v) Indian standard specifications of B.I.S. 

 
vi) Sound Engineering Practice. 

 
A reference made to any Indian Standard specification in these documents, shall imply to the latest version of that 

standard including such revision/amendments as issued by the Bureau of Indian standard upto last date of receipt 

of tenders. The contractor shall keep at his own cost all such publications of relevant Indian standard applicable 

to the work at site. 

 
2 Except for the items, for which particular specifications are given or where it is specifically mentioned otherwise 

in the description of items in the schedule of quantities the work shall generally be carried out in accordance with 

the “CPWD specifications 2009 Vol. 1 and Vol. 2 (with up to date correction slips). (Hereinafter to be referred to 

as CPWD specifications) and instructions of Engineer-in-Charge. Wherever CPWD specifications are silent the 

latest IS codes/specification shall be followed. 

 
3 Unless otherwise provided in the Schedule of Quantities/Specifications, the rates tendered by the contractor shall be all 

inclusive and shall apply to all heights, lifts, leads and depths of the work and nothing extra shall be payable to him on 

account of the same. Extra payment for centering/shuttering, if required to be done for heights greater than 3.5 m shall 

however be admissible at the rates arrived at in accordance with clause 12 of the agreement, if not already specified. 

 
4 The proposed building is a prestigious project and quality of work is paramount importance. Contractor shall 

have to engage well experienced skilled labour and deploy modern T&P and other equipments to execute the 

work. Many items like stone masonry & stone cladding works, stone flooring, structural glazing, PVDF coating 

aluminium composite panel and other specialised flooring work, Wood work will specially require engagement 

of skilled workers having experience particularly in execution of such items. 

 
5 a) The contractor (s) shall inspect the site of work before tendering and acquaint  himself with the site 

 Conditions and no claim on this account shall be entertained by the department. 
 

b) The contractor (s) shall get himself acquainted with nature and extent of the work and satisfy himself about the 

availability of materials from kiln or approved quarries for collection and conveyance of materials required for 

construction. 
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6 The contractor (s) shall study the soil investigation report for the site, available in the office of the Engineer-in-

Charge and satisfy him about complete characteristics of soil and other parameters of site. However, no claim on 

the alleged inadequacy or incorrectness of the soil data shall be entertained. 

 
7 The tenderer shall see the approaches to the site. In case any approach from main road is required by the 

contractor, the same shall be made good, improved and maintained by the contractor at his own cost. No payment 

shall be made on this account. 

 
8 The contractor (s) shall give to the Municipality, Police and other authorities all necessary notices etc. that may 

be required by law and obtain all requisite Licenses for temporary obstructions, enclosures etc. and pay all fee, 

taxes and charges which may be leviable on account of these operations in executing the contract. He shall make 

good any damage to the adjoining property whether public or private and shall supply and maintain light and 

other illumination on for cautioning the public at night. 

 
9 The contractor shall take all precautions to avoid accidents by exhibiting necessary caution boards day and night, 

speed limit boards, red flags, red lights and providing barriers. He shall be responsible for all dangers and 

incidents caused to existing / new work due to negligence on his part. No hindrances shall be caused to traffic 

during the execution of the work. The contractor shall be responsible for all damages and accidents due to 

negligence on his part. 

 
10 Contractor shall provide permanent bench marks and other reference points for the proper execution of work and 

these shall be preserved till the end of work. All such reference points shall be in relation to the levels and 

locations, given in the Architectural and plumbing drawings 

 
11 The contractor shall make his own arrangement for obtaining electric connection(s) if required and make 

necessary payments directly to the department concerned. The contractor shall arrange water at his own cost. 

 
12 Other agencies doing works related with this project may also simultaneously execute their works and the 

contractor shall afford necessary facilities for the same. The contractor shall leave such necessary holes, openings 

etc. for laying/burying in the work, pipes cables, conduits, clamps, boxes and hooks for fan clamps etc. as may be 

required for the other agencies. Nothing extra over the Agreement rates shall be paid for doing these. 

 
13 Some restrictions may be imposed by the security staff etc. on the working and for movement of labour, materials 

etc. The contractor shall be bound to follow all such restrictions/instructions and nothing extra shall be payable 

on account of the same. 

 
14 The contractor shall fully comply with all legal orders and directions of the Public or local authorities or 

municipality and adhere to their rules and regulations and pay all fees and charges for which he may be liable in 

this regard. Nothing extra shall be paid/reimbursed for the same. 

 
15 The building work shall be carried out in the manner complying in all respects with the requirements of the 

relevant by-laws and regulations of the local body under the jurisdiction of which the work is to be executed or as 

directed by the Engineer-in-charge and nothing extra shall be paid on this account. 
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16 The contractor shall give a performance test of the entire installation(s) as per standing specifications before the 

work is finally accepted by making his own arrangements for water supply, electricity etc. and nothing extra 

whatsoever shall be payable for the same. 

 
17 If as per local Municipal regulations, huts for labour are not to be erected at the site of work; the contractor shall 

be required to provide such accommodation at a place as is acceptable to the local body and nothing extra shall 

be paid on this account. 

 
18 It shall be ensured by the contractor that no electric live wire is left exposed or unattended to avoid any accidents 

in this regard. 

 
19 The structural and architectural drawings shall at all times be properly co-related before executing any work. 

However, in case of any discrepancy in the item given in the schedule of quantities appended with the tender and 

Architectural drawings relating to the relevant item, the former shall prevail unless otherwise given in writing by 

the Engineer-in-charge. 

 
20 The contractor shall maintain in perfect condition, all portions executed till completion of the entire work allotted 

to him. Where, however phased delivery of work is contemplated these provisions shall apply separately to each 

phase. 

 
21 The entire royalty at the prevalent rates shall have to be paid by the contractor on all the boulders, metals, 

shingles, sand etc. collected by him for execution of the work, directly to the Revenue authority or authorized 

agents of the State Government concerned or the Central Government, as the case may be. 

 
The same shall be deemed to be included in the rates tendered by the contractor and nothing extra will be paid for 

the same. 

 

22 PROGRAMME CHART 

 
i) The contractor shall prepare an integrated programme chart for the execution of work, showing clearly all 

activities from the start of work to completion, with details of manpower, equipment and machinery required 

for the fulfillment of the programme within the stipulated period or earlier as indicated in the mile stones 

under clause 5 of the contract and submit the same for approval to the Engineer-in-Charge within ten days of 

the award of the contract. 

 
ii) The programmes chart should include the following:- 

 

a) Descriptive note explaining sequence of various activities. 
 

b) Net work (PERT/CPM/BAR CHART) 
 

c) Programme for procurement of materials by the contractor 
 

d) Programme of procurement of machinery/equipment’s having adequate capacity commensurate 

with the quantum of work to be done within the stipulated period by the contractor. 
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23 If it appears to the Engineer-in-Charge that the actual progress of work does not conform to the approved 

programme referred above, the contractor shall produce a revised programme showing the modifications to the 

approved programme to ensure completion of the work within the stipulated time for completion. 

 
24 The submission for approval by the Engineer-in-Charge of such programme or the furnishing of such particulars 

shall not relieve the contractor of any of his duties or responsibilities under the contract. This is without prejudice 

to the right of Engineer-in-Charge to take action against the contractor as per terms and conditions of the 

agreement. 

 
25 If the work is carried out in more than one shift or during night no claim on these accounts shall be entertained. 

 
26 Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar services encountered in the 

course of the execution of work shall be protected against the damage by the contractor at his own expense. The 

contractor shall not store materials or otherwise occupy any part of the site in a manner likely to hinder the 

operation of such services. 

 
27 The contractor shall be responsible for the watch and ward/guard of the buildings, safety of all fittings and 

fixtures including sanitary and water supply fittings and fixtures provided by him against pilferage and breakage 

during the period of installations and thereafter till the building is physically handed over to the department. No 

extra payment shall be made on this account. 

 
28 The contractor shall bear all incidental charges for cartage, storage and safe custody of materials issued by 

department. 

 
29 Any cement slurry added over base surface for continuation of concreting for better bond is deemed to have been 

built in the items and nothing extra shall be payable for extra cement considered in consumption on this account. 

 
30 The contractor shall take instructions from the Engineer-in-charge for stacking of materials. No excavated earth 

or building materials etc. shall be stacked/collected in areas where other buildings, roads, services, compound 

walls etc. are to be constructed. 

 
Any trenching and digging for laying sewer lines/water lines/cables etc. shall be commenced by the contractor 

only when all men, machinery’s and materials have been arranged and closing of the trench(s) thereafter shall be 

ensured within the least possible time. 

 
31 The contractor shall submit for the approval of Engineer-in-Charge names of specialized agencies of repute along 

with their technical capacity proposed to be engaged by him, who must have executed satisfactorily works of 

value as specified in mandatory conditions. 

 
i) The works shall be carried out in accordance with the Architectural drawings and structural drawings, to be 

issued from time to time by the Engineer-in-Charge. Before commencement of any item of work, the contractor 

shall correlate all the relevant architectural and structural drawings issued for the work and satisfy himself that 

the information available thereof is complete and unambiguous. The discrepancy, ifany shall be brought to the 

notice of the Engineer-in-Charge before execution of the work. The contractor alone shall be responsible for any 
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loss or damage executing by the commencement of work on the basis of any erroneous and or incomplete 

information. 

 
ii) Other agencies will also simultaneously execute and install the works of electrification, air conditioning, lifts, 

fire-fighting etc. for this work and the contractor shall provide necessary facilities for the same. The contractor 

shall leave such recesses, holes openings etc. as may be required for the electric, air-conditioning and other 

related works (for which inserts, sleeves, brackets, conduits base pinion, clamps etc. shall be supplied free of cost 

by the department unless otherwise specifically mentioned) and the contractor shall fix the same at time of 

casting of concrete, stone work & brick work, if required and nothing extra shall be payable on this account. 

 

iii) The contractor shall conduct work so as not to interfere with or hinder the progress or completion of the work 

being performed by other contractor(s) or by the Engineer-in-Charge and shall as far as possible arrange his work 

and shall place and dispose off the materials being used or removed so as not to interfere with the operations of 

other contractor or he shall arrange his work with that of the others in an acceptable and coordinated manner and 

shall perform it in proper sequence to the complete satisfaction of others. 

 

iv) All Architectural drawings given in the tender other than those indicated in nomenclature of items are only 

indicative of the nature of the work and materials/fixings involved unless and otherwise specifically mentioned. 

However, the work shall be executed in accordance with the drawings duly approved by the Engineer-in-Charge. 

 

32 Samples of all materials and fittings to be used in the work in respect of brand manufacturer and quality shall be 

got approved from the Engineer-in-Charge, well in advance of actual execution and shall be preserved till the 

completion of the work. Articles bearing BIS certifications mark shall only be used unless no manufacturer has 

got BIS mark for the particular material. Any material/fitting whose sample has not been approved in advance 

and any other unapproved material brought by the contractor shall be immediately removed as soon as directed. 

 

Unless otherwise specified in the schedule of quantities the rates for all items shall be considered as inclusive of 

pumping/baling out water, if necessary, for which no extra payment shall be made. Those conditions shall be 

considered to include water from any source such as inflow of flood, surface and sub-soil water etc. and shall 

apply to the execution in any season. 

 

33 On completion of work, the contractor shall submit at his own cost four prints of “as built” drawings to the 

Engineer-in-Charge within 30 days of completion of work. These drawings shall have the following information: 

 

a) Route of all piping and their diameters including soil waste pipes & vertical stacks. 

 

b) Ground and invert levels of all drainage pipes together with locations of all manholes and connections upto 

outfall. 

c) Route of all water supply lines with diameters, location of control valves, access panels etc. 

 

34 No extra payment will be made for operation/activity mentioned at Serial no.1 to 33 above, unless specified 

otherwise. 
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The tenderer is advised to read and examine the tender documents for the work and the set of drawings         
available with Engineer-in-charge. He should inspect and examine the site and its surroundings by himself 
before submitting his tender. 

1 Separate schedule of quantity is included in this tender for civil and electrical items of work. If the 

tenderer wants to offer any unconditional rebates on their rates, the same should also be offered in the 

respective components of civil and electrical schedule separately. The contractor shall quote the percentage 

rates in figures and words accurately so that there is no discrepancy in rates written in figures and words. 

2 Time allowed for the execution of work is 45 Days. 

3 The contractor(s) shall submit a detailed program of execution in accordance with the master 

programme/milestone within ten days from the date of issue of award letter. 

4 Quality of the project is of utmost importance. This shall be adhered to in accordance with the provisions 

of CPWD specifications and guidelines given in the relevant paras. 

5 Contractor has to deploy required Plant and machinery on the project. In case the contractor fails to 

deploy the plant and machinery whenever required and as per the direction of the Engineer-in-charge, he 

(Engineer-in-charge) shall be at a liberty to get the same deployed at the risk and cost of the contractor. 

6 The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules and orders issued 

there under from time to time. If he fails to do so, his failure will be a breach of the contract and the Acting 

Maintenance -In-Charge (Civil)/Executive Engineer may in his discretion, without prejudice to any other right or 

remedy available in law, cancel the contract. The contractor shall also be liable for any pecuniary liability arising 

on account of any violation by him of the provisions of the said Act. 

7 Temporary Electric connection shall be issued as per request and charges shall be recovered as per 

actual consumption of units. 

8 Water will be arrange by contractor at his own sources and not reimbursed by the Institute. 

9 Any item which is not available in the BOQ shall be paid as per CPWD DSR 2018 rates. If it is not 

available in BOQ and DSR then extra items shall be worked out as actual cost of material and actual cost of 

labour plus 15% as overhead and profit. The decision of Engineer-In-Charge will be conclusive and final binding 

on the contractor. 

10 If BOCW (MP Building & Other Construction Workers Welfare Board), Labour Registration & License, 

EPF & ESIC Registration not submitted, and then 1st RA Bill will not be payed & cleared till the submission of 

these documents. 
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11 Certifications like BOCW (MP Building & Other Construction Workers Welfare Board), Labour 

Registration & License, EPF & ESIC Registration are to be submitted after the issue of Work Order, 

then only the site will be handed over to you and permission to start the work will be given. 

 

 

    QUALITY ASSURANCE OF THE WORK 
 

1. The contractor shall ensure quality control measures on different aspects of 

construction including materials, workmanship and correct construction methodologies to be 

adopted. He shall have to submit quality assurance programme within two weeks of the award 

of work. The quality assurance programme should include method statement for various items 

of work to be executed along with check lists to enforce quality control. 

2. The contractor shall get the source of all other materials, not specified elsewhere in the 

document, approved from the Engineer-in-Charge. The contractor shall stick to the approved 

source unless it is absolutely unavoidable. Any change shall be done with the prior approval of 

the Engineer-in-Charge for which tests etc. shall be done by the contractor at his own cost. 

Similarly, the contractor shall submit brand/ make of various materials not specified in the 

agreement, to be used for the approval of the Engineer-in-Charge along with samples and once 

approved, he shall stick to it. 

3. Other Laboratories: 
 

1. The contractor shall arrange carrying out of all tests required under the agreement 

through the laboratory as approved by the Engineer-in-Charge and shall bear all charges in 

connection therewith including fee for testing. The said cost of tests shall be borne by the 

contractor/department in the manner indicated below. 

i) By the contractor, if the results show that the test does not conform to relevant 

CPWD Specifications / BIS code or specification mentioned elsewhere in the documents 

ii) By the department, if the results confirm to relevant CPWD Specifications / BIS code or 

specification mentioned elsewhere in the documents. 

2. If the tests, which were to be conducted in the site laboratory are conducted in other 

laboratories for whatever the reasons, the cost of such tests shall be borne by the contractor. 

C)Sampling of Materials: 
 

1. Sample of building materials fittings and other articles required for execution of work 

shall be got approved from the Engineer-in-Charge. Articles manufactured by companies of 

repute and approved by the Engineer-in-Charge shall only be used. Articles bearing BIS 

certification mark shall be used in case the above are not available, the quality of samples 
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brought by the contractor shall be judged by standards laid down in the relevant BIS 

specifications. All materials and articles brought by the contractor to the site for use shall 

conform to the samples approved by the Engineer-in-Charge which shall be preserved till the 

completion of the work. 

2. The contractor shall ensure quality construction in a planned and time bound 

manner. Any sub-standard material/work beyond set out tolerance limit shall be 

summarily rejected by the Engineer-in-Charge. 

3. BIS marked materials except otherwise specified shall be subjected to quality 

test at the discretion of the Engineer-in-Charge besides testing of other materials as 

per the specifications described for the item/materials. Wherever BIS marked 

materials are brought to the site of work, the contractor shall if required, by the 

Engineer-in-Charge furnish manufacturers test certificate or test certificate from 

approved testing laboratory to establish that the material produced by the contractor 

for incorporation in the work satisfies the provisions of BIS codes relevant to the 

material and/or the work done. 

4. The contractor shall procure all the materials at least in advance so that 

there is sufficient time to testing and approving of the materials and clearance of 

the same before use in work. 

5. All materials brought by the contractor for use in the work shall be got 

checked from the Engineer-in-Charge or his authorized representative of the work 

on receipt of the same at site before use. 

6. The contractor shall be fully responsible for the safe custody of the materials 

issued to him even if the materials are in double lock and key system. 
 

 

1 Unless otherwise provided in the Schedule of Quantities/Specifications, the 

rates tendered by the contractor shall be all inclusive and shall apply to all heights, 

lifts, leads and depths of the work and nothing extra shall be payable to him on 

account of the same. Extra payment for centering/shuttering, if required to be done 

for heights greater than 3.5 m shall however be admissible at the rates arrived at in 

accordance with clause 12 of the agreement, if not already specified. 

2 Other agencies doing works related with this project may also simultaneously 

execute their works and the contractor shall afford necessary facilities for the same. 

The contractor shall leave such necessary holes, openings etc. for laying/burying in 

the work, pipes cables, conduits, clamps, boxes and hooks for fan clamps etc. as may 

be required for the other agencies. Nothing extra over the Agreement rates shall be 

paid for doing these. 



CORRECTION_NIL, INSERTION_NIL, CUTTING_NIL, OVERWRITING_NIL             
AE / EE 

 

 
P a g e  | 38 

  

 

 

3 Some restrictions may be imposed by the security staff etc. on the working 

and for movement of labor, materials etc. The contractor shall be bound to follow 

all such restrictions/instructions and nothing extra shall be payable on account of 

the same. 

5.1 The contractor shall fully comply with all legal orders and directions of the 

Public or local authorities or municipality and abide by their rules and regulations and 

pay all fees and charges for which he may be liable in this regard. Nothing extra shall 

be paid/reimbursed for the same. 

5.2 The building work shall be carried out in the manner complying in all respects 

with the requirements of the relevant bylaws and regulations of the local body under 

the jurisdiction of which the work is to be executed or as directed by the Engineer-in-

charge and nothing extra shall be paid on this account. 

6 If as per local Municipal regulations, huts for labor are not to be erected at 

the site of work; the contractor shall be required to provide such accommodation at 

a place as is acceptable to the local body and nothing extra shall be paid on this 

account. 

7 The structural and architectural drawings shall at all times be properly co-

related before executing any work. However, in case of any discrepancy in the item 

given in the schedule of quantities appended with the tender and Architectural 

drawings relating to the relevant item, the former shall prevail unless otherwise 

given in writing by the Engineer-in- charge. 

8.1 For the purpose of recording measurements and preparing running account 

bills, the abbreviated nomenclature indicated in the publications Abbreviated 

Nomenclature of Items of DSR 2018 shall be accepted. The abbreviated 

nomenclature shall be taken to cover all the materials and operations as per 

the complete nomenclature of the relevant items in the agreement and relevant 

specifications. 

8.2 In case of items for which abbreviated nomenclature is not available in the 

aforesaid publication and also in case of extra and substituted items for which 

abbreviated nomenclature are not provided for in the agreement, full nomenclature 

of item shall be reproduced in the measurement books and bill forms for running 

account bills. 

8.3 For the final bill, however, full nomenclature of all the items shall be 

adopted in preparing abstract in the measurement books and in the bill forms. 

9 The contractor shall take instructions from the Engineer-in-charge for 

stacking of materials. No excavated earth or building materials etc. shall be stacked/ 
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collected in areas where other buildings, roads, services, compound walls etc. are to 

be constructed. 

10 Any trenching and digging for laying sewer lines/water lines/cables etc. 

shall be commenced by the contractor only when all men, machinery’s and 

materials have been arranged and closing of the trench(s) thereafter shall be 

ensured within the least possible time. 

11 It shall be ensured by the contractor that no electric live wire is left 

exposed or unattended to avoid any accidents in this regard. 

12 In case the supply of timber/steel frames/shutters for doors, windows etc. is 

made by some other agency, the contractor shall make necessary arrangements for 

their safe custody on the direction of the Engineer-in-charge till the same are fixed in 

position by him & nothing extra shall be paid on this account. 

13 The contractor shall maintain in perfect condition, all portions executed till 

completion of the entire work allotted to him. Where however phased delivery of 

work is contemplated these provisions shall apply separately to each phase. 

14 The entire royalty at the prevalent rates shall have to be paid by the 

contractor on all the boulders, metals, shingle sand etc. collected by him for 

execution of the work, directly to the Revenue authority or authorized agents of the 

State Government concerned or the Central Government, as the case may be. 

15.1 The contractor shall bear all incidental charges for cartage, storage and safe 

custody of materials issued by the departments and shall construct suitable godowns, 

yards at the site of work for storing all materials as to be safe against damage by sun, 

rain, dampness, fire, theft etc. at his own cost and also employ necessary watch and 

ward establishment for the purpose, at his own cost. Materials to be charged directly 

to work and stipulated for issue free of cost shall also be issued to the contractor as soon 

as those are received at site or at the stipulated place of issue. The provision of this para shall 

apply equally and fully to those as well. 

15.2 All materials obtained from the Infrastructure Development Office store or 

otherwise on receipt shall be checked by the Engineer-in-charge of the work or his 

representations before use. 

15.3 Registers for the materials to be issued by the department shall be 

maintained as required by the Engineer-in-charge and these shall be signed by the 

contractor or his authorized agent and representative of Engineer-in-charge on 

each day of transactions. 
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SPECIAL CONDITIONS 
 

 

1. The contractor shall not store/dump construction material or debris on metalled road. 

 

2. The contractor shall get prior approval from Engineer-in-Charge for the area where the construction 

material or debris can be stored beyond the metalled road. This area shall not cause any obstruction to the 

free flow of traffic/inconvenience to the pedestrians. It should be ensured by the contractor that no 

accidents occur on account of such permissible storage. 

3. The contractor shall take appropriate protection measures like raising wind breakers of appropriate height 

on all sides of the plot/area using CGI sheets or plastic and/or other similar material to ensure that no 

construction material dust fly outside the plot area. 

 

4. The contractor shall ensure that all the trucks or vehicles of any kind which are used for construction 

purposes/or are carrying construction material like cement, sand and other allied material are fully covered. 

The contractor shall take every necessary precautions that the vehicle are properly cleaned and dust free to 

ensure that enroute their destination, the dust, sand or any other particles are not released in air/contaminate 

air. 

 

5. The contractor shall provide mask to every worker working on the construction site and involved in 

loading, unloading and carriage of construction material and construction debris to prevent inhalation of 

dust particles. 

 

6. The contractor shall provide all medical help, investigation and treatment to the workers involved in the 

construction of building and carriage of construction material and debris relatable to dust emission. 

 

7. The contractor shall ensure that C&D waste is transported to the C&D waste site only and due record shall 

be maintained by the contractor. 

 

8. The contractor shall ensure compulsory use of jet in grinding and stone cutting. 

 

9. The contractor shall carry out on-Road-Inspection for black smoke generating machinery. The contractor 

shall use cleaner fuel. 

 

10. The contractor shall ensure that the DG sets comply emission norms notified by MoEF. 

 

11. The contractor shall use vehicles having pollution under control certificate. The emissions can be reduced 

by a large extent by reducing the speed of a vehicle to 20 kmph. Speed bumps shall be used to ensure speed 

reduction. In cases where speed reduction cannot effectively reduce fugitive dust, the contractor shall divert 

traffic to nearby paved areas. 

12. The contractor shall ensure that the construction material is covered by tarpaulin. The contractor shall take 

all other precaution to ensure that no dust particles are permitted to pollute air quality as a result of such 

storage. 

 

13. The work may involve working in odd hours. No extra payment shall be made on account of the same. 

 

14. No extra payment will be made for operation/activity mentioned at above. 

 

   15.          MTC of all the material shall be submitted by Agency. 
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1. The contractor shall at his own expense procure and provide all materials . 

2. The contractor shall procure all the materials in advance so that there is sufficient time 

to testing and approving of the materials and clearance of the same before use in work. 

3. All materials brought by the contractor for use in the work shall be got checked from 

the Engineer-in-Charge or his authorized representative of the work on receipt of the same at 

site before use. 

4. The contractor shall also employ necessary watch and ward establishment for the 

safe custody of materials at his own cost. 

 

1. a) The contractor (s) shall inspect the site of work before tendering and acquaint 

himself with the site conditions and no claim on this account shall be entertained by the 

department. 

b) The contractor (s) shall get him acquainted with nature and extent of the 

work and satisfy him about the availability of materials from kiln or 

approved quarries for collection and conveyance of materials required for 

construction. 

2. The contractor (s) shall study the soil investigation report for the site, available in the 

office of the Engineer-in-Charge and satisfy him about complete characteristics of soil and 

other parameters of site. However, no claim on the alleged inadequacy or incorrectness of the 

soil data supplied by the department shall be entertained. 

3. The tenderer shall see the approaches to the site. In case any approach from main 

road is required by the contractor, the same shall be provided, improved and maintained by 

the contractor at his own cost. No payment shall be made on this account. 

4. The contractor (s) shall give to the Municipality, Police and other authorities all 

necessary notices etc. that may be required by law and obtain all requisite Licenses for 

temporary obstructions, enclosures etc. and pay all fee, taxes and charges which may be 

leviable on account of these operations in executing the contract. He shall make good any 

damage to the adjoining property whether public or private and shall supply 

and maintain light and other illumination on for cautioning the public at 

night. 

5. The contractor shall take all precautions to avoid accidents by exhibiting necessary 



CORRECTION_NIL, INSERTION_NIL, CUTTING_NIL, OVERWRITING_NIL             
AE / EE 

 

 
P a g e  | 42 

  

 

 

caution boards day and night speed limit board red flags, red lights and providing barriers. He 

shall be responsible for all dangers and incidents caused to existing / new work due to 

negligence on his part. No hindrances shall be caused to traffic during the execution of the 

work. 

6. The contractor shall provide at his own cost suitable weighing surveying and leveling 

and measuring arrangements as may be necessary at site for checking. All such equipment 

shall be got calibrated in advance from laboratory, approved by the Engineer-in-Charge. 

Nothing extra shall be payable on this account. 

7. Contractor shall provide permanent bench marks and other reference points for the 

proper execution of work and these shall be preserved till the end of work. All such reference 

points shall be in relation to the levels and locations, given in the Architectural and plumbing 

drawings 

8. On completion of work, the contractor shall submit at his own cost four prints of “as 

built” drawings to the Engineer-in-Charge within 30 days of completion of work. These 

drawings shall have the following information: 

a) Run of all piping and their diameters including soil waste pipes & vertical stacks. 
 

b) Ground and invert levels of all drainage pipes together with locations of all manholes 

and connections up to outfall. 

c) Run of all water supply lines with diameters, location of control valves, access panels 

etc. 

If above said drawings are not submitted by the contractor with in the above 

specified time then final bill will not be paid and Security Deposit shall not be 

released. 

9. Any cement slurry added over base surface for continuation of concreting for better 

bond is deemed to have been built in the items and nothing extra shall be payable for extra 

cement considered in consumption on this account. 

10. The contractor shall bear all incidental charges for cartage, storage and safe custody of 

materials issued by department. 

11. The works shall be carried out in accordance with the Architectural drawings and 

structural drawings, to be issued from time to time by the Engineer-in-Charge. Before 

commencement of any item of work, the contractor shall correlate all the relevant 

architectural and structural drawings issued for the work and satisfy himself that the 

information available thereof is complete and unambiguous. The discrepancy, if any shall be 

brought to the notice of the Engineer-in-Charge before execution of the work. The contractor 
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alone shall be responsible for any loss or damage executing by the commencement of work on 

the basis of any erroneous and or incomplete information. 

12. The contractor shall take all precautions to avoid accidents by, exhibiting caution 

boards day and night, speed limit boards, red flags, red light and providing necessary barriers 

and other measures required from time to time. The contractor shall be responsible for all 

damages and accidents due to negligence on his part. 

13. Other agencies will also simultaneously execute and install the works of 

electrification, air conditioning, lifts, fire-fighting etc. for this work and the contractor shall 

provide necessary facilities for the same. The contractor shall leave such recesses, holes 

openings etc. as may be required for the electric, air-conditioning and other related works 

(for which inserts, sleeves, brackets, conduits base pinion, clamps etc. shall be supplied free 

of cost by the department unless otherwise specifically mentioned) and the contractor shall 

fix the same at time of casting of concrete, stone work & brick work, if required and nothing 

extra shall be payable on this account. 

14. All materials obtained from Govt. stores or otherwise shall be get checked by the 

Engineer-in-Charge or his any authorized supervisor staff on receipt of the same at site 

before use. 

15. The contractor shall conduct work so as not to interfere with or hinder the progress or 

completion of the work being performed by other contractor(s) or by the Engineer-in-Charge 

and shall as far as possible arrange his work and shall place and dispose of the materials being 

used or removed so as not to interfere with the operations of other contractor or he shall 

arrange his work with that of the others in an acceptable and coordinated manner and shall 

perform it in proper sequence to the complete satisfaction of others. 

16. All Architectural drawings given in the tender other than those indicated in 

nomenclature of items are only indicative of the nature of the work and materials/fixings 

involved unless and otherwise specifically mentioned. However, the work shall be executed in 

accordance with the drawings duly approved by the Engineer-in-Charge. 

17. If the work is carried out in more than one shift or during night no claim on these 

accounts shall be entertained. 

18. Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar 

services encountered in the course of the execution of work shall be protected against the 

damage by the contractor at his own expense. The contractor shall not store materials or 

otherwise occupy any part of the site in a manner likely to hinder the operation of such 

services. 

19. The contractor shall be responsible for the watch and ward/guard of the buildings, 

safety of all fittings and fixtures including sanitary and water supply fittings and fixtures 
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provided by him against pilferage and breakage during the period of installations and 

thereafter till the building is physically handed over to the department. No extra payment 

shall be made on this account. 

20. The day to day receipt and issue accounts of different grade/brand of cement shall be 

maintained separately in the standard proforma by the Jr. Engineer-in-Charge of work and 

which shall be duly signed by the contractor or his authorized representative. 

21. The contractor shall render all help and assistance in documenting the total sequence 

of this project by way of photography, slides, audio-video recording etc. Nothing extra shall 

be payable to the contractor on this account. However cost of photographs, slides, 

audio/videography etc. shall be borne by the department. 

22. The contractor shall be fully responsible for the safe custody of materials brought by 

him issued to him even though the materials are under double lock key system. 

23. The rate of items of flooring is inclusive of providing sunken flooring at bathrooms, 

kitchen etc. and nothing extra on this accounts is admissible. 

24. No payment shall be made to the contractor for any damage caused by rain, snowfall; 

floods, earthquake or any other natural causes whatsoever during execution of work. The 

damages of the work will be made good by the contractor at his own cost and no claim on this 

account shall be entertained. 

25. For construction works which are likely to generate malba/rubbish to the tune of more 

than a tempo/truck load, contractor shall dispose of malba, rubbish & other unserviceable 

materials and wastes at their own cost to the notified/specified dumping ground and under no 

circumstances these shall be stacked/dumped, even temporarily outside the construction 

premises. 

26. The Plinth Level of Building is to be kept as per Architectural drawings. All the items of 

works such as PCC, RCC, Brickwork and shuttering etc. in foundation upto this plinth level 

with be measured and paid as the work done upto plinth level. Nothing extra due to higher 

plinth will be paid and contractor’s rates quoted for all these items shall, therefore, the 

deemed to cater for extra height of plinth. 

27. The contractor has to follow all safety norms as laid down in National Building Code of 

India. All the workers shall be equipped with the required safety gadgets while working at site 

such as ISI marked helmets, Shoes and safety belts, gumboots, gloves etc. 
 
 

 

 

 

PREFERRED MAKES OF MATERIALS FOR CIVIL WORKS 
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Preferred makes of materials to be used in the work are as under. In case of non-availability of these makes, the 

Engineer-in-Charge may allow use of alternative BIS makes of Materials in the work. 
 
 

S. Material List of Preferred Makes 

No.   

1 (i) Ordinary Portland Cement / ACC, Ultratech, Ambuja Cement, 
 Portland Pozzolona Cement / J.K.Cement, Century Cement, Shree 

 Sulphate Resisting Portland cement Cement, Jaypee Cement, Vikram Cement. 

 (ii) White Cement Birla White, J.K.White 

2 Reinforcement Steel SAIL, Tata Steel, Rastriya Ispat Nigam Ltd 

 TMT bars Fe-500D (RINL), JSW Steel Ltd., Jindal Steel & 

  Power Ltd. 

3 Water Proofing Compounds, Fosroc, ROFF/Dr.Fixit (Pidilite Industries), 
 Admixtures, Plasticizer, Super CICO, Sika, BASF, Ardex Endura (Bal 

 Plasticizer, Curing Compounds. Endura) 

4 Integral Water Proofing compound Fosroc :Conplast 421 

 with cement (For Plaster & Mortar) Dr.Fixit : L.W+ 

  Sika :Sikacin 

  Asian Paints : Smart Case Vitalia& 

  equivalent product of BASF, CICO, Ardex 

  Endura 

5 Water Proofing for bathroom / toilet / Fosroc : Brush Bond 

 balcony & other wet areas Dr.Fixit : Pidifine 2K 

  Sika :Nito Bond 

  Asian Paints : Damp Block 2 K & 

  equivalent product of BASF, CICO, Ardex 

  Endura 

6 Crystalline water proofing compound Fosroc :Fosroc Crystalline 

  Dr.Fixit : Dr.Fixit Crystalline 

  Sika : Sika Crystalline 

  Asian Paints : Crystalline Quarty& 

  equivalent product of BASF, CICO, Ardex 

  Endura, Pentron 

7 Grouts, Tile Adhesive Latecrete, Kerokoal, BASF, Ardex Endura, 
  Ferrous Crete. 

8 Structural Steel SAIL, Tata Steel, Rastriya Ispat Nigam Ltd 

  (RINL), and JSW Steel Ltd., Jindal Steel & 

  Power Ltd. 

9 Polycarbonate Sheet GE Plastic, LEXAN 

10 Profile steel sheet (Precoated) Ezydeck of TATA, Lloyd Superdeck, JSW / 
  Jindal 

11 Particle Board Kitply, Action TESA, Greenlam, Merino. 

12 Laminated Particle Board / Laminates Kitply, Action TESA, Greenlam, Century 

  Ply, Merino, Sunmica. 

13 Flush Door shutters Duro, Kitply Industries (Swastik), Century, 
  Durian, Green Ply, Jayna 

14 Fire Rated Doors Signum Fire Protection, Shakti Metdoor, 
  NAVAIR, Adhunik Technology, Sukri, 

  Promat International. 

 



CORRECTION_NIL, INSERTION_NIL, CUTTING_NIL, OVERWRITING_NIL             
AE / EE 

 

 
P a g e  | 46 

  

 

 

 
15 False Ceiling System Armstrong, Hunter Douglas, USG Boral, 

  Saint Gobain, Aerolite, Durlum, Interarch. 

16 Plywood / Veneer Green ply, Century Merino, Kitply, Duro 

  Durian. 

17 Melamine Polish Asian Paints Melamine Gold, Wudfine of 

  Pidilite, Timbertone of ICI Dulux. 

18 Floor Spring & Door Closure Godrej, Dorma, Dorset, Kich 

19 (a) Aluminium Section Hindalco, Jindal, Indian Aluminium Co. 
 (b) AnodisedAluminium Kilong, Alualpha, Classic, Ebco 

 Hardware (Heavy Duty)  

20 Clear/Float/Frosted/Refractive/Coated Saint Gobain, AIS, Modiguard, Asahi  
 Glass/Toughned  

21 Stainless Steel Railing, Accessories JINDAL, Dorma, Kich, GEZE, Godrej, 
 etc. Hardwyn 

22 S.S.Door& Window & fittings Jindal, Dorma, Kich, Doorset, Godrej, 
  Ozone 

23 Silicon based water repellent / G.E. Plastics, Dow Corning, (Wacker), 
 Weather sealant BASF, Pidilite (Dr.Fixit/Roff) 

24 Poly-Sulphide Sealant Fosroc, Pidilite (Dr.Fixit/Roff), Sika, BASF 

25 Mosaic Tiles / Chequerred Tiles Ultra Tiles, NITCO, Hyper(Mayur), Pavcon 

26 Ceramic Tiles Somany, Kajaria, RAK, NITCO 

27 Vitrified Tiles Somany, Kajaria, RAK, NITCO 

 (Antiskid/Matt/Glazed)  

28 Paver Block &Kerb Stone Pavcon, Hyper Tiles / Dynamic 

  Industries/Mayur, KK, Power, Sharda, 

  Navya 

29 Dash / Anchoring Fasteners HILTI, Fischer, Bosch, Wurth. 

30 Cement Based Wall putty Birla wall care, JK White, Berger, Asian 

  Paints. 

31 Oil Bound Washable Distemper / Dry Asian Paints (Professional Acrylic 

 Distemper Distemper), Nerolac : Beauty Acrylic 

  Distemper, Berger: Bison Acrylic 

  Distemper, DuluxICI:Maxilite 

32 Ist Quality Acrylic Distemper Asian Paints (Tractor Aqua Lock Paint) 

 (washable / Ready Mix / Low VOC) Berger : Commando 

  Or equivalent paints of Nerolac or ICI 

  Dulax. 

33 Acrylic Emulsion Paints Asian Paints : (Professional Premium 

  Interior Emulsion Paint) 

  Nerolac : Beauty Gold 

  Berger : Rangoli total care 

  ICI-Dulux : Super Cover 

34 Plastic Emulsion Paint Asian Paints : (Apcolite Heavy Duty 

  Premium Emulsion Paint) 

  Nerolac : Impression 

  Berger : Easy Clean 

  ICI-Dulux : 3 in 1 

35 Premium Acrylic Emulsion Paints Asian Paints (Royale Luxury Emulsion) 

 (Interior) Nerolac : Impression 

  Berger : Silk 
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  ICI Dulux : Velvet Touch 

36 Textured Exterior Paint Asian paints, Nerolac, Berger Paints, 
  Ultratech Paints Luxture. 

37 Acrylic Smooth Exterior Paint Asian Paints : (Apex / Professional 
  Premium Exterior Emulsion) 

  Nerolac : XL 

  Berger : Weather Coat 
  ICI-Dulux : Weather Shield 

38 Premium Acrylic Smooth Exterior Asian Paints : (Apex Ultima) 

 Paint with silicon additive Nerolac : XL Total 
  Berger : Weather Coat all guard 

  ICI-Dulux : Weather Shield max 

39 Synthetic Enamel Paint Asian (Apcolite Premium gloss enamel), 
  Nerolac : Synthetic Hi gloss 

  Berger :Luxol Hi gloss 

  ICI-Dulux : Gloss Synthetic enamel 

40 Cement Primer Nerolac, Berger, BP White (Berger), 
  Decoprime WT(Asian), White Primer(ICI) 

41 Steel Primer (Red Oxide Zinc Asian Paints, Nerolac, Berger, ICI 

 Chromate Primer)  

42 Wood Primer Asian Paints (Wood Primer – White / Pink), 
  Berger, ICI, Nerolac. 

43 Epoxy Paint Asian, Nerolac, Berger, ICI, Kansai Akzo 

  Nobel. 

44 Fire Paint Asian Paints, Akzo Nobel Coatings India 

  Ltd., PROMAT, Jotun. 

45 G.I. / M.S. Pipe Tata, Jindal (Hisar) 

46 G.I. Fittings Unik, AVR, Zoloto 

47 HDPE Pipes Reliance, Jain Pipes, ORIPLAST, Supreme 

48 DI Pipes Electrosteel, Jindal, TATA DUCTURA, 
  Kapilangle, Kesoram. 

49 DI Fittings Electrosteel, Jindal, TATA DUCTURA, 
  Kapilangle, Kesoram. 

50 UPVC pipe and Fittings Astral, Supreme, Ashirwad 

51 Centrifugally Cast (Spun) Iron Pipes NECO, Kapilansh, Electrosteel, SKF. 
 & Fittings  

52 C.I. Manhole covers, frames & GI NECO, RAJ Iron Foundary Agra, BIC, 
 Gratings SKF, Kapilansh 

53 SFRC Manhole covers & gratings KK, JAIN, PARGATI 

54 CP Brass Fittings Jaquar, Grohe, Roca, PRIMA 

 (Superior Range)  

55 CP Brass Fittings Hindware, Jaguar, ESSCO, Parryware, 
 (Normal Range) PRIMA 

56 Sanitary ware, Fittings & accessories Kohler, Roca, Hindware, Parryware 

 (Superior Range)  

 Sanitary ware, Fittings & accessories Hindware, CERA, Parryware, Jaguar 

 (Normal Range)  

57 Mirror Glass Atul, Modi Guard, Golden Fish 

58 CPVC Pipe & fitting Astral, Supreme, Ashirwad 

59 Stainless Steel Sink Neelkanth, Nirali, Jyna  
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60 RCC Pipes(NP-2) Lakshmi, Sood&Sood, Jain Pipe Co. 

  (Newai), Mahaveer Enterprises (Newai), 
  work well spun pipes (pali) 

61 UPVC Doors & Windows (PROFILE Fenesta, VEKA, KOMERLING, RHEAU, 
 makers & their authorized Fabricators Aluplast, Wintech, Duroplast. 
 only.)  

62 Extruded Polystrene Insulation Board Dowcorning, Supreme, Texas, Analco 

63 Heat Resistant Tiles Swastik, Thermatek 

64 Gypsum Plaster Ferrous Crete, Gyproc Saint Gobain, 
  Ultratech 

65 Floor hardener Ironite, Ferrok, Hardonate 

66 Modular Expansion Joint Herculus, Sanfield India Ltd. Vexcolt 

67 Glass Wool Dow Corning, U.P. Twiga, Isover 

68 UPVC doors and window hardware’s Rotto, Dorset, Kinlong 

69 AAC Block Adhesive Ultratech, Ardex Endura, Ferrous Crete. 
70 Ready Mix Concrete Ultratech Concrete, ACC Ready mix, 

  Lafarge RMC India or as approved by 

  Engineer – in- Charge. 

71 Tile Fixer/Adhesive As approved by Engineer – in- Charge. 

72 PVC Rain water pipe & fittings Finolax, Supreme, Plasto. 
 As per IS :13592  

73 PVC Shutter Rajshri, Sintex, M/s Jain Wood Industries   
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CONTRACT FOR REMOVAL OF DEFECTS AFTER COMPLETION IN 

RESPECT OF WATER PROOFING WORKS 

 
(BASEMENT/LOWER GROUND FLOOR/UNDER GROUND TANK/ROOF) 

 
The Agreement made this _____________ day of ___________ Two thousand and _______ between  

_______________________________________________________ Son of _____________________________ (hereinafter  
Called the Guarantor of the one part) and the PRESIDENT OF INDIA (hereinafter called the Government of the other part). 

 
WHEREAS THIS agreement is supplementary to a contract (hereinafter called the contract) dated  

__________________________ and made between the GUARANTOR OF THE ONE part and the Government of the other  
Part, whereby the contractor, inter alia, undertook to render the buildings and structures in the contract recited completely water and 

leak-proof. 

 
AND WHEREAS THE GUARANTOR agreed to give a guarantee to the effect that the said structures will remain water and leak-

proof for 10 (Ten) years from the date after the maintenance period prescribed in the contract. 

 
NOW THE GUARANTOR hereby guarantees that water proofing treatment given by him will render the structures 

completely leak proof and the minimum life of such water proofing treatment shall be ten years to be reckoned from the date after the 

maintenance period prescribed in the contract. 
 

Provided that the Guarantor will not be responsible for the leakage caused by earthquake or structural defects or misuse of roof 

or alteration and for such purpose: 

 
(a) Misuse of roof shall mean any operation which will damage proofing treatment, like chopping of firewood and things of the 

same nature which might cause damage to the roof. 

 

(b) Alteration shall mean construction of an additional storey or a part of the roof or construction adjoining to existing roof 

whereby proofing treatment is removed in parts. 

 

(c) The decision of the Engineer-in –charge with regard to cause of leakage/seepage shall be final. 

 
During this period of guarantee the guarantor shall make good all defects and in case of any defect being found, render the building water proof 

to the satisfaction of the Engineer-in–charge at his cost and shall commence the work for the rectification within seven days from the date of issue of the 

notice from the Engineer-in–charge calling upon him to rectify the defects failing which the work shall be done by the department by some other agency 

contractor at the GUARANTOR’s risk and cost. The decision of the Engineer-in–charge as to the cost payable by the Guarantor shall be final and binding. 

 
That if guarantor fails to make good all defects or commits breach thereunder then the Guarantor will indemnify the principal 

and his successors against all loss, damage, cost expense otherwise which may be incurred by him by reason of any default on the part of 

the GUARANTOR in performance and observance of this supplementary agreement. As to the amount of loss and/or damage and/or cost 

incurred by the Government the decision of the Engineer-in-Charge will be final and binding on the parties. 
 

IN WITNESS WHEREOF these presents have been executed by the Obliger______________ and by  
________________ and for and on behalf of the PRESIDENT OF INDIA on the day, month and year first above written  
SIGNED, SEALED AND delivered by OBLIGOR in the presence of : 

 
1. ……………………………………………. 

 

2. ……………………………………………. 

 
SIGNED FOR AND ON BEHALF OF THE PRESIDENT OF INDIA BY ____________________  

________________________________ in the presence of: 
 

1. ……………………………………………. 

 

2. ……………………………………………. 
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Form of Performance Security (Guarantee)  

Bank Guarantee Bond 

 
In consideration of the President of India (hereinafter called “The Government”) having offered to accept the terms and conditions of 

the proposed agreement between…………………………….and …………….....................……  
(Hereinafter called “the said Contractor(s)”) for the work…………………………………………………… (hereinafter  
Called “the said agreement”) having agreed to production of an irrevocable Bank Guarantee for Rs. (Rupees  
………………………………… only) as a security/guarantee from the contractor(s) for compliance of his obligations in  
accordance with the terms and conditions in the said agreement. 

 
1. We… .................................. (Hereinafter referred to as “the Bank”) hereby undertake to pay to the Government 

an amount not exceeding Rs. ……………………….. (Rupees………………. Only) on demand by the 
Government. 

 
2. We, ……………………………….(indicate the name of the Bank) do hereby undertake to pay the amounts due and payable under this 

guarantee without any demure, merely on a demand from the Government stating that the amount claimed as required to meet the 

recoveries due or likely to be due from the said contractor(s). Any such demand made on the bank shall be conclusive as regards the 

amount due and payable by the bank under this Guarantee. However, our liability under this guarantee shall be restricted to an amount 

not exceeding Rs. 

………………….. (Rupees ……………….only) 
 

3. We, the said bank further undertake to pay the Government any money so demanded notwithstanding any dispute or disputes 

raised by the contractor(s) in any suit or proceeding pending before any court or Tribunal relating thereto, our liability under 

this present being absolute and unequivocal. The payment so made by us under this bond shall be a valid discharge of our 

liability for payment thereunder and the Contractor(s) shall have no claim against us for making such payment. 
 

4. We, ……………………………. (indicate the name of the Bank) further agree that the guarantee herein contained shall remain 

in full force and effect during the period that would be taken for the performance of the said agreement and that it shall 

continue to be enforceable till all the dues of the Government under or by virtue of the said agreement have been fully paid and 

its claims satisfied or discharged or till Engineer-in- Charge on behalf of the Government certified that the terms and 

conditions of the said agreement have been fully and properly carried out by the said Contractor(s) and accordingly discharges 

this guarantee. 
 

5. We, ……………………………. (indicate the name of the Bank) further agree with the Government that the Government shall have 

the fullest liberty without our consent and without affecting in any manner our obligation hereunder to vary any of the terms and 

conditions of the said agreement or to extend time of performance by the said Contractor(s) from time to time or to postpone for any 

time or from time to time any of the powers exercisable by the Government against the said contractor(s) and to forbear or enforce any 

of the terms and conditions relating to the said agreement and we shall not be relieved from our liability by reason of any such 

variation, or extension being granted to the said Contractor(s) or for any forbearance, act of omission on the part of the Government or 

any indulgence by the Government to the said Contractor(s) or by any such matter or thing whatsoever which under the law relating to 

sureties would, but for this provision, have effect of so relieving us. 
 

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the Contractor(s). 
 

7. We, ……………………………. (indicate the name of the Bank) lastly undertake not to revoke this guarantee 
except with the previous consent of the Government in writing. 

 
8. This guarantee shall be valid up to …………………………unless extended on demand by the Government. Notwithstanding 

anything mentioned above, our liability against this guarantee is restricted to Rs. 

…………………… (Rupees ………………..) and unless a claim in writing is lodged with us within six months 
of the date of expiry or the extended date of expiry of this guarantee all our liabilities under this guarantee shall 
stand discharged. 

 

Dated the …………..day of ……………………for………………….(indicate the name of the Bank) 
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(Annexure-A) 
 

Bid Security Declaration 
(To be signed by bidders in lieu of EMD on Company’s Letter Head) 

 

To, 

Registrar 

IIT Indore 

 

 

 

This Bid Securing Declaration is made by ………………………………………………… (Authorized 

signatory) on behalf of ……………………………………………………. (Company Name) as part of 

fulfillment of Bid Submission in lieu of Earnest Money Deposit (EMD). 

 

This Bid Securing Declaration is made accepting that if we withdraw or modify our bids during the period 

of validity, or if we are awarded the contract and we fail to sign the contract, or to submit a performance 

security before the deadline defined in the request for bid documents, we will be liable for suspension for a 

period of two years from being eligible to submit Bids for contract with IIT Indore. 

 

 

 

Date: 

Place:         (Signature of Authorized Person) 

         With Company Seal 
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SCHEDULE OF QUANTITY 
 

 

Name of Work: - Construction of approach road around the covered parking near POD1-E at IIT 

Indore . 

 
 

  Priced Schedule of items         

S No. Items Quantity Unit Rate Amount  

1 

Preparation and consolidation of sub 
grade with power road roller of 
8 to 12 tonne capacity after excavating 
earth to an average of 22.5 cm depth, 
dressing to camber and consolidating with 
road roller including making good the 
undulations etc. and re-rolling the sub 
grade and disposal of surplus earthwith 
lead upto 50 metres 

 
459.00 

 

 
Sqm 

 
  

2 

Laying, spreading and compacting stone 
aggregate of specified sizes 
to WBM specifications in uniform 
thickness, hand picking, rolling 
with 3 wheeled road/vibratory roller 8-10 
tonne capacity in stages to proper grade 
and camber, applying and brooming 
requisite type of screening / binding 
material to fill up interstices of coarse 
aggregate, watering and compacting to 
the required density . including supply of 
coarse aggregate and stone dust moorum 
etc. complete 

 
69.00 

 
Sqm 

 
  

3  

Construction of dry lean cement concrete 
sub base over a prepared 
sub-grade with coarse and fine aggregate 
conforming to IS:383, the 
size of coarse aggregate not exceeding 25 
mm, aggregate cement ratio not to 
exceed 15:1, aggregate gradation after 
blending to be as per specifications, 
cement content not to be less than 150 
Kg/cum, optimum moisture content to be 
determined during trial length 
construction, concrete strength not to be 46.00 Sqm 

  



CORRECTION_NIL, INSERTION_NIL, CUTTING_NIL, OVERWRITING_NIL             
AE / EE 

 

 
P a g e  | 53 

  

 

 

 

 
 

 

 

 

 

 

less than 10 Mpa at 7 days, mixed in a 
batching plant, transported to site, for all 
leads & 
lifts, laid with a mechanical paver, 
compacting with 8-10 tonne vibratory 
roller, finishing and curing etc. complete 
as per direction of Engineerin- charge. 

4 

Providing and laying design mix cement 
concrete of M-30 grade, in roads/ taxi 
tracks/ runways, using cement content as 
per design mix, using coarse sand and 
graded stone aggregate of 40 mm 
nominal size in appropriate proportions 
as per approved & specified design 
criteria, providing dowel bars with sleeve/ 
tie bars wherever required, 
laying at site, spreading and compacting 
mechanically by using needle and surface 
vibrators, levelling to required slope/ 
camber, finishing with required texture, 
including steel form work with sturdy 
M.S. channel sections, curing, making 
provision for contraction/ expansion, 
construction & longitudinal joints (10 mm 
wide x 50 mm 
deep) by groove cutting machine, 
providing and filling joints with 
approved joint filler and sealants, 
complete all as per direction of 
Engineer-in-charge (Item of joint fillers, 
sealants, dowel bars with 
sleeve/ tie bars to be paid separately). 
Note:- Cement content considered in M-
30 is @ 340 kg/cum. Excess/ less cement 
used as per design mix is payable/ 
recoverable separately. 
 Cement concrete prepared with batch 
mixing machine 
 

92.00 
 Sqm 

  

 5 

Steel reinforcement for R.C.C. work 
including straightening, cutting, 
bending, placing in position and binding 
all complete upto plinth level 5258 Kg 

    Grand total  

    
  

(Rs     .in words …………………………………………...) 

 
Note: Rates and Amount should be quoted including all taxes. 


