eProcurement System Government of India Page 1 of 2

& Government eProcurement System Government of India

eProcurement Tender Details
~ System Date : 24-Jan-2023 04:42 PM
& Print
Basic Details
Organisation Chain |Indian Institute of Technology Indore||Infrastructure Development Office - IITI
Tender Reference
Number IITI/IDO/M/HVAC/HUB/2022-23
Tender ID 2022_1ITI_729347_2
Tender Type Open Tender Form of contract Item Rate
Tender Category Works No. of Covers 2
General Technical No ItemWise Technical No
Evaluation Allowed Evaluation Allowed
. Is Multi Currency Allowed

Payment Mode Offline For BOQ No
Is Multi Currency A
Allowed For Fee No Allow Two Stage Bidding No
Payment Instruments Cover Details, No. Of Covers - 2
Offlin

S.Nolnstrument Type Cover Cover Document Type Description

1 |RT-GS No

2 NEFT . Technical

1 Fee/PreQual/Technical|.pdf Cover
) Financial
2 Finance Xls Cover
Tender Fee Details, [Total Fee in X * - 0.00] EMD Fee Details
Tender Feein¥ [0.00 EMD Amount in |11,277 EMD through No
Fee Payable To  |Nil Fee Payable At [Nil  |[¥ BG/ST or EMD
Exemption
Tender fee No Allowed
Exemption -
Allowed EMD Fee Type fixed EMD Percentage |NA
EMD Payable To [REGISTRAR|EMD Payable At |IIT
IIT INDORE
INDORE

Click to view modification history

Work /Item(s)

Title DESIGN, SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF AIR CONDITIONING WORK
THROUGH VRF/VRV SYSTEM FOR HUB BUILDING, IIT INDORE

Work Description DESIGN, SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF AIR CONDITIONING WORK
THROUGH VRF/VRV SYSTEM FOR HUB BUILDING, IIT INDORE

Pre Qualification Please refer Tender documents.
Details

Independent NA

External

Monitor/Remarks

Show Tender Value |Yes
in Public Domain

Tender Value in ¥ 5,63,850 Product Category Miscellaneous |Sub category HVAC
Works works
Contract Type Tender Bid Validity(Days) 60 Period Of Work 60
(Days)
Location IIT Indore Simrol Pincode 453552 Pre Bid Meeting NA
Campus Place
NA Pre Bid Meeting Date |NA Bid Opening Place IIT Indore

https://eprocure.gov.in/eprocure/app?component=%24DirectLink&page=PublishedVi... 24-01-2023



eProcurement System Government of India

Pre Bid Meeting
Address

Page 2 of 2

Should Allow NDA No
Tender

Bidder

Allow Preferential No

Critical Dates

Publish Date

24-Jan-2023 06:00 PM

Bid Opening Date

01-Feb-2023 03:30 PM

Document Download / Sale
Start Date

24-Jan-2023 06:00 PM

Document Download / Sale End
Date

31-Jan-2023 03:00 PM

Clarification Start Date

NA

Clarification End Date

NA

Bid Submission Start Date

25-Jan-2023 09:00 AM

Bid Submission End Date

31-Jan-2023 03:00 PM

Tender Documents

NIT
. Document
Document ||S.No|Document Name Description size (in KB)
1 Tendernotice_1.pdf ITender Document 1190.31]
Work Item
. Document
Documents ||S.No|Document Type Document Name Description Size (in KB)
1 BOQ BOQ_768461.xls BOQ 264.00
2 Tender Documents NIT24012023.pdf NIT 1194.85
Bid Openers List
S.No Bid Opener Login Id Bid Opener Name Certificate Name
1. rohit.khatri@iiti.ac.in Rohit khatri "ROHIT KHATRI"
2. sherinjacob@iiti.ac.in Sherin Jacob SHERIN JACOB
3. chainika@iiti.ac.in Chainika Malhotra CHAINIKA MALHOTRA
4. Idave@iiti.ac.in Lovelesh Dave LOVELESH DAVE
Tender Properties
Auto Tendering No Show Technical bid status Yes
Process allowed
Show Finance bid Yes Show Bids Details Yes
status
BoQ Comparative Chart |Normal BoQ Compartive chart decimal places 2
model
BoQ Comparative Chart |L Form Based BoQ No
Rank Type

Tender Inviting Authority

Name Maintenance In Charge
Address IIT Indore Khandwa Road Simrol 453552

Tender Creator Details

Created By Rohit khatri
Designation Deputy Manager
Created Date 22-Dec-2022 10:52 AM
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DESIGN, SUPPLY, INSTALLATION, TESTING
AND COMMISSIONING OF AIRCONDITIONING
WORK THROUGH VRF/VRV SYSTEM FOR HUB

BUILDING, IIT INDORE

Online Mode
(Two Bid as per Tender document)
Item Rate
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Name of

INDEX

work: DESIGN, SUPPLY,

INSTALLATION, TESTING AND

COMMISSIONING OF AIR CONDITIONING WORK THROUGH VRF/VRV SYSTEM
FOR HUB BUILDING, IIT INDORE

N.I.T. No. : -.
S. No. Description Page No.
1 INDEX 2-3
PART - A 4
2 Information and instructions for bidders for e-tendering 5-6
3 List of tender document to be uploaded 7
4 Similar work criteria and Document list 8
4 C.P.W.D — 6 for e-Tendering 9-13
5 Integrity Pact 14-21
6 CPWD -7 22
7 Acceptance 23
8 Performa of Schedules 24
9 Schedules ‘F’ General Rules & Directions 25-29
10 General requirements for the tender 30
PART - B

11. Material and Quality Assurance 31-33
12. General Terms & Conditions 34-38
13. Salient/ Mandatory requirement for tender 39-42
13. Special condition 43-47
14, List of Preferred Makes For (HVAC Works) 48-48
15 Guarantee bonds:

(a) Bank Guarantee Bond 49-50

PART C

24 Schedule of quantities for HVYAC Works 51-53
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THIS N.I.T. cCONTAINS 53 (FIFTY-THREE ONLY) PAGES. PAGES
MARKED FROM 1 TO 53 PAGES. (EXCLUDING GCC AND CORRECTION SLIP
OF GCCQC)

Jr. E (HVAC) Sr. Engineer(E) Maintenance In Charge
IDO,IT Indore IDO,IIT Indore IDO,IT Indore

This Item Rate Tender amounting to Rs 563850/-(Five Lakh Sixty-Three Thousand Eight
Hundred Fifty rupees only) is here by approved.

Maintenance-In-charge

IDO, IIT Indore
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INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR E-TENDERING FORMING

PART OF BID DOCUMENT AND TO BE POSTED ON WEBSITE

The Maintenance- in-charge, 11T Indore invites on behalf of Director of IIT Indore online tender
on two bid system from the registered contractors in CPWD, BSNL, MPPWD and MES, &

Central PSUs, MSME

in appropriate category for the following work:

EMD Last date & | Time and
time of date of
submission | opening of
of Bid,, | eligibility
. Estimated cost Period of | and other Bid /
S- No. | NIT No. Name of work & Location put to tender completion |documents | documents
as
specified in
the Press
Notice.
1 2 3 4 5 6 7 8
. Rs. 11,277/
N DESIGN, SUPPLY, | 32> Applicant must
& | INSTALLATION, & 55 submit EMD. _
@ -(r:lésl\;lrl\l/ll\IISGSIONlNG A’(\IJE 5 2 % without EMD the %
2 s = i o
T |AR CONDITIONNG | &5 | tenderwilbe I~ e | ws
3 | WORK THROUGH | & £ >, rejected. EMD ) 52 | 9@
<>f VRF/VRV SYSTEM ok iT shall be submitted o g o | 89
I FOR HUB BUILDING, =29 through the link < S2 | 8w
= | IIT INDORE z220 - a) a3 |32
c (SRZR- https://www.online - S o B
= . N N . )
g BX 3 shi.sbi/sbicollect/i % &
o) S collecthome.htm @
a) Ee5
= aLim
o w =
= N

Applicant must submit EMD. without EMD the tender
will be rejected. EMD shall be submitted through the

link:

https://www.onlinesbi.sbhi/sbicollect/icollecthome.htm

The intending bidder must read the terms and conditions of CPWD-6 carefully. He
should only submit his bid if he considers himself eligible and he is in possession of

all the documents required.

Information and Instructions for bidders posted on website shall form part of bid

document.

The bid document consisting of plans, specifications, schedule of quantities of various
types of items to be executed and the set of terms and conditions of the contract to be
complied with and other necessary documents can be seen and downloaded from website
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10.

11.

http://iiti.ac.in/tender_estate & https://eprocure.gov.in/eprocure/app
free of cost

Those contractors not registered on the website mentioned above, are required to get
registered beforehand. If needed, they can be imparted training on online bidding process
as per details available on the website.

The intending bidder must have valid class-111 digital signature to submit the bid.

On opening date, the contractor can login and see the bid opening process. After opening
of bids, he will receive the competitor bid sheets.

Contractor can upload documents in the form of JPG format and PDF format.

If a tenderer does not quote any percentage above / below on the total amount of the
tender or any section / sub head in item rate tender, the tender shall be treated as invalid
and will not be considered as lowest tender.

GST or any other tax payable on construction materials/contract/any activity related with
this contract shall be paid by the contractor and Government shall not entertain any claim,
whatsoever, in this regard. The contractor shall quote his rates in accordance with
Government of India, Ministry of Finance, Department of Revenue, Central Board of
Excise & Customs Notification no.10/2017-Central Tax dated 28 June, 2017.

L1 Bidder should submit drawing before executing work.

Please Visit IIT Indore website (i.e. https://www.iiti.ac.in/tender_estate ) regularly for
various updates.
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List of Documents to be scanned and uploaded within the period of bid submission:

LIST OF DOCUMENT TO BE UPLOADED WITH TECHNICAL BID (for technical
evaluation)

Sl. List of Documents
No.
1* Certificate GST No.
2* Registration
Form A:-Financial information
3* i) Average Annual turnover 50% of estimated cost of Tender Last FiveYear CA Certified
4* Bank Solvency Certificate VALUE SHOULD BE 40% of Estimated Cost
5* Detadils of Eligible Work or Similar Work
Successfully completed similar work with in last Seven years
6* i) one similar work of value 80% of estimated cost of tender. OR

ii) Two similar work of value 60% of estimated cost of tender. OR
iii) Three similar work of value 40% of estimated cost of tender

7 Structure and organization of the firm/company
8* Certificate of EPF and ESIC
9* Labour Registration/ Undertaking

Undertaking of compliance of all the statutory laws to be submitted on the letter
10* head of the organization with seal & signature as per Annexure No. 1
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12* Loss and Profit certificate (certified by CA for Last three years)

13* Notarized /Self Attested on 100 Rs stamp regarding joint venture (in last Five
years), Joint venture are not allow

14* Notarized / Self Attested on 100 Rs stamp regarding firm are not black listed in
last Five years

The Document should be uploaded in prescribed serial number and no extra number of document/ pages will be uploaded.
Summary Sheet will be attached with uploaded document
* MANDATORY

Registration Means: Registered in CPWD, BSNL, MPPWD and MES & Central
PSUs, MSME in appropriate category for the above mention work:

Bank Solvency : Not Older Than 12 Month

Document for Eligibility of Similar Work: Only Defined Document (Completion
Certificate) with Seal signed by Client, up to the date of publication of tender is
considered.

Completion Certificate of Work (Sealed and Signed)
Financial Information :
1.CA Certified Summary sheet year wise.
2.Profit/ loss Statement by CA Last 03 Year( 2019-2022).

3.ITR returns of last 03 years

Similar Works means :
HVAC work (Window/Split/Package AC/ VRF/VRV type Air Conditioning)

Page | 8



CPWD-6 FOR e-Tendering

Item rate bids are invited on behalf The Maintenance In charge, IDO, IIT Indore on behalf of IIT
Indore invites online item rate bids from approved registered contractors in CPWD, BSNL,
MPPWD and MES & Central PSUs, MSME in appropriate category for the following work,
working agency of IIT/IIM/RRCAT etc with valid registration in above mention deptt. For
DESIGN, SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF AIR CONDITIONING WORK THROUGH
VRF/VRV SYSTEM FOR HUB BUILDING, simrol campus,IIT Indore.

1. The enlistment of the contractors should be valid on the last date of submission of bids.

In case, the last date of submission of bids is extended, the enlistment of contractor
should be valid on the original date of submission of bids.

1.1  The Item rate work is estimated to cost Rs . 563850/-
This estimate, however, is given merely as a rough guide.

2. Agreement shall be drawn with the successful bidders on prescribed Form No. CPWD
7, which is available as a Govt. of India Publication and also available on website
www.cpwd.gov.in. Bidders shall quote his rates as per various terms and conditions of
the said form which will form part of the agreement.

3 The time allowed for carrying out the work will be Sixty Days (60 Days)
from the date of start as defined in schedule 'F' or from the first date of handing over of
the site, whichever is later, in accordance with the phasing, if any, indicated in the bid
documents.

4. The site for the work is available or made available in parts.

(i)  The architectural and structural drawings shall be made available in phased manner, as
per requirement of the same as per approved programmer of completion submitted by the
contractor after award of work.

The bid document consisting of plans, specifications, the schedule of quantities of

various types of items to be executed and the set of terms and conditions of the contract
to be complied with and other necessary documents except Standard General Conditions
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of Contract Form can be seen on website http://iiti.ac.in/tender_estate &
https://eprocure.gov.in/eprocure/app free of cost

6. After submission of the bid, the contractor can re-submit revised bid any number of times
but before last time and date of submission of bid as notified.

7. While submitting the revised bid, contractor can revise the percentage rate quoted by him
any number of times for any/all sub-heads but before last time and date of submission of
bid as notified.

The receipt shall also be uploaded to the e-tendering website by the intending bidder up to the
specified bid submission date and time.

Copy of Enlistment Order and certificate of work experience and other documents as specified in
the bid document shall be scanned and uploaded to the e-Tendering website within the period of
bid submission. Further, certified copy of all the scanned and uploaded documents as specified in
bid document shall have to be submitted by the lowest bidder only within a week physically in the
office of tender opening authority.

The bid submitted will be opened at 03:30 PM on 01/02/2023
* To be filled by MIC)

8 The bid submitted shall become invalid if:
(i) The bidder is found ineligible.

(i) The bidder does not upload all the documents (including GST registration
certificate and acknowledgement of up to date filed return) as stipulated in the bid
(iii) If any discrepancy is noticed between the documents as uploaded at the time of

submission of bid and hard copies as submitted physically by the lowest bidder in the office of bid
opening authority.

(v)If a tenderer does not quote any item rate on the total amount of the tender or any section / sub
head in item rate tender, the tender shall be treated as invalid and will not be considered as lowest
tenderer.

(iv) The contractor whose bid is accepted will be required to furnish performance
guarantee of 5% (Five Percent) of the bid amount within the period specified in Schedule F.
This guarantee shall be in the form of any scheduled bank/Demand Draft of any scheduled
bank/Pay order of any Scheduled Bank of any scheduled bank (in case guarantee amount is less
than Rs. 1, 00,000/-) or Government Securities or Fixed Deposit Receipts or Guarantee Bonds of
any Scheduled Bank or the State Bank of India in accordance with the prescribed form. In case,
the contractor fails to deposit the said performance guarantee within the period as indicated in
Schedule 'F', including the extended period if any. The contractor whose bid is accepted will also
be required to furnish either copy of applicable licenses / registrations or proof of applying for
obtaining labour license, registration with EPFO, ESIC .Provident Fund Code No. if applicable
and also ensure the compliance of aforesaid provision by the sub-contractors, if any engaged by
the contractor for the said work and programe chart (Time and progress) within the period
specified in schedule F.
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Description of the work is as follows: - : DESIGN, SUPPLY, INSTALLATION, TESTING AND
COMMISSIONING OF AIR CONDITIONING WORK THROUGH VRF/VRV SYSTEM FOR HUB BUILDING,
IIT INDORE.

Intending Bidders are advised to inspect and examine the site and its surroundings and satisfy
themselves before submitting their bids as to the nature of the ground and sub-soil (so far as is
practicable), the form and nature of the site, the means of access to the site, the accommodation
they may require and, in general, shall themselves obtain all necessary information as to risks,
contingencies and other circumstances which may influence or affect their bid. A bidders shall be
deemed to have full knowledge of the site whether he inspects it or not and no extra charge
consequent on any misunderstanding or otherwise shall be allowed. The bidders shall be
responsible for arranging and maintaining at his own cost all materials, tools & plants, water,
electricity access, facilities for workers and all other services required for executing the work
unless otherwise specifically provided for in the contract documents. Submission of a bid by a
bidders implies that he has read this notice and all other contract documents and has made himself
aware of the scope and specifications of the work to be done and of conditions and rates at which
stores, tools and plant, etc. will be issued to him by the Government and local conditions and other
factors having a bearing on the execution of the work.

13. The competent authority on behalf of 1T Indore does not bind itself to accept the lowest
or any other bid and reserves to itself the authority to reject any or all the bids received without the
assignment of any reason. All bids, in which any of the prescribed condition is not fulfilled or any
condition including that of conditional rebate is put forth by the bidders, shall be summarily
rejected.

14. Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited
and the bids submitted by the contractors who resort to canvassing will be liable for rejection.

15. The competent authority on behalf of II'T Indore reserves to himself the right of accepting
the whole or any part of the bid and the bidders shall be bound to perform the same at the rate
quoted.

16. The contractor shall not be permitted to bid for works in the IITI Circle (Division in case
of contractors of Horticulture/Nursery category) responsible for award and execution of contracts,
in which his near relative is posted a Divisional Accountant or as an officer in any capacity
between the grades of Superintending Engineer and Junior Engineer (both inclusive). He shall also
intimate the names of persons who are working with him in any capacity or are subsequently
employed by him and who are near relatives to any gazetted officer in the Central Public Works
Department or in the Ministry of Urban Development. Any breach of this condition by the
contractor would render him liable to be removed from the approved list of contractors of this
Department.

17. No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or
Administrative duties in an Engineering Department of the Government of India is allowed to
work as a contractor for a period of one year after his retirement from Government service,
without the prior permission of the Government of India in writing. This contract is liable to be
cancelled if either the contractor or any of his employees is found any time to be such a person
who had not obtained the permission of the Government of India, as aforesaid, before submission
of the bid or engagement in the contractor's service.
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18. The bid for the works shall remain open for acceptance for a period of Sixty Days (60)
days from the date of opening of financial bids. If any bidders withdraw his bid before the said
period or issue of letter of acceptance, whichever is earlier, or makes any modifications in the
terms and conditions of the bid which are not acceptable to the department, and then the
Government shall, without prejudice to any other right or remedy. Further, the bidders shall not be
allowed to participate in the rebidding process of the work.

19. This notice inviting Bid shall form a part of the contract document. The successful
bidders/contractor, on acceptance of his bid by the Accepting Authority shall within 15 days from
the stipulated date of start of the work, sign the contract consisting of:-

(a) The Notice Inviting Bid, all the documents including additional conditions, specifications and
drawings, if any, forming part of the bid as uploaded at the time of invitation of bid and the rates
quoted online at the time of submission of bid and acceptance thereof together with any
correspondence leading thereto.

(b)Standard C.P.W.D. Form 7 or other Standard C.P.W.D. Form as applicable.

20. For Composite Bids

20.1.1 The Project In charge of the major component will call bids for the composite work.
The cost of bid document and Earnest Money will be fixed with respect to the combined estimated
cost put to tender for the composite bid.

20.1.2 The bid document will include following three components:

Part A:- CPWD-6, CPWD-7 including schedule A to F for the major component of the work,
Standard General Conditions of Contract for CPWD 2019 as amended/modified up to receipt of
tender

Part B: - General / specific conditions, specifications and schedule of quantities applicable to
major component of the work.

Part C: - Schedule A to F for minor component of the work. (MIC of major component shall also
be competent authority under clause 2 and clause 5 as mentioned in schedule A to F for major
components), General/specific conditions, specifications and schedule of quantities applicable to
minor component(s) of the work.

20.1.3 The bidders must associate himself, with agencies of the appropriate class eligible to
bid for each of the minor component individually as per NIT Conditions.

20.1.4 The eligible bidders shall quote percentage rate for all subheads/components of work.
20.1.5 After acceptance of the bid by competent authority, the Project in charge of major
component of the work shall issue letter of award on behalf of the IIT Indore. After the work is

awarded, the main contractor will have to enter into one agreement with Project in charge of major
component and has also to sign two or more copies of agreement depending upon number of PIC
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of minor components. One such signed set of agreement shall be handed over to PIC of minor
component(s).PIC of major component will operate Part A and Part B of the agreement. PIC of
minor component(s) shall operate Part C along with Part A of the agreement.

20.1.6 Entire work under the scope of composite bid including major and all minor
components shall be executed under one agreement.

20.1.7 Security Deposit will be worked out separately for each component corresponding to
the estimated cost of the respective component of works.

20.1.8 The main contractor has to associate agency(s) for minor component(s) conforming to
eligibility criteria as defined in the bid document and has to submit detail of such agency(s) to
Engineer-in-charge of minor component(s) within prescribed time. Name of the agency(s) to be
associated shall be approved by Project In Charge of minor component(s).

20.1.9 In case, the main contractor intends to change any of the above agency/agencies during
the operation of the contract, he shall obtain prior approval of PIC of minor component. The new
agency/agencies shall also have to satisfy the laid down eligibility criteria. In case, Engineer-in-
charge is not satisfied with the performance of any agency, he can direct the contractor to change
the agency executing such items of work and this shall be binding on the contractor.

20.1.10 The main contractor has to enter into agreement /MOU with contractor(s) associated by
him for execution of minor component(s). Copy of such agreement/MOU shall be submitted to
PIC of each minor component as well as to PIC of major component. In case of change of
associate contractor, the main contractor has to enter into agreement/MOU with the new
contractor associated by him.

20.1.11  Running payment for the major component shall be made by PIC of major discipline to
the main contractor. Running payment for minor components shall be made by the Engineer-in-
charge of the discipline of minor component directly to the main contractor.

20.1.12A. The Item Rate work shall be treated as complete when all the components of the work
are complete. The completion certificate of the composite work shall be recorded by Project-in-
charge of after record of completion certificate of all other components.

20.1.12B. Final bill of whole work shall be finalized and paid by the 1IT Indore. Maintenance-in-
charge of minor component(s) will prepare and pass the final bill for their component of work and
pass on the same to the MIC of major component for including in the final bill for composite
contract.
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INTEGRITY PACT

To,

Sub: NIT No. lITI/IDO/Maint./HVAC/HUB/2022-23. For the work :
DESIGN, SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF AIR CONDITIONING WORK
THROUGH VRF/VRV SYSTEM FOR HUB BUILDING, IIT INDORE

Dear Sir,

It is here by declared that IIT Indore is committed to follow the principle of
transparency, equity and competitiveness in public procurement.

The subject Notice Inviting Tender (NIT) is an invitation to offer made on the condition
that the Bidder will sign the integrity Agreement, which is an integral part of tender/bid
documents, failing which the tenderer /bidder will stand disqualified from the tendering process
and the bid of the bidder would be summarily rejected.

This declaration shall form part and parcel of the Integrity Agreement and signing of

the same shall be deemed as acceptance and signing of the Integrity Agreement on behalf of
the 11T Indore.

Yours faithfully

Maintenance-in-Charge

* To be filled by Project-in-
Charge.
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To,
Maintenance-in-Charge,

Sub: Submission of Tender for the work of DESIGN, SUPPLY, INSTALLATION,
TESTING AND COMMISSIONING OF AIR CONDITIONING WORK THROUGH VRF/VRV
SYSTEM FOR HUB BUILDING, IIT INDORE.

Dear Sir,

I/We acknowledge that IIT Indore is committed to follow the principles thereof as
enumerated in the Integrity Agreement enclosed with the tender/bid document.

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the
condition that 1/We will sign the enclosed integrity Agreement, which is an integral part of
tender documents, failing which 1/We will stand disqualified from the tendering process. 1/We
acknowledge that THE MAKING OF THE BID SHALL BE REGARDED AS AN
UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this condition of the NIT.

I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit
and further agree that execution of the said Integrity Agreement shall be separate and distinct
from the main contract, which will come into existence when tender/bid is finally accepted by
[T Indore. I/We acknowledge and accept the duration of the Integrity Agreement, which shall
be in the line with Article 1 of the enclosed Integrity Agreement.

I/We acknowledge that in the event of my/our failure to sign and accept the Integrity
Agreement, while submitting the tender/bid, IIT Indore shall have unqualified, absolute and
unfettered right to disqualify the tenderer /bidder and reject the tender/bid is accordance with
terms and conditions of the tender/bid.

Yours faithfully

(Duly authorized signatory of the Bidder)
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To be signed by the bidder and same signatory competent / authorized to sign the relevant
contract on behalf of IIT Indore.

INTEGRITY AGREEMENT

This Integrity Agreement is made at............... On this........... Day of........... 20......

BETWEEN

1T Indore represented through Project-in-Charge...
....................................................................... , (Here in a fter referred as the “Principal/Owner*,
which expression shall unless repugnant to the meaning or context hereof include its
Successors and permitted assigns)

AND

............................................................................................................. (Name and Address
of the Individual/firm/Company) through........c.cccooooiiiiiinii e (Hereinafter
referred to as the (Details of

duly authorized signatory) “Bidder/Contractor” and which expression shall unless repugnant to
the meaning or context hereof include its successors and permitted assigns)

Preamble

WHEREAS the Principal / Owner has floated the Tender ---------- (*) - (hereinafter
referred to as

“Tender/Bid”) and intends to award, under laid down organizational procedure, :
DESIGN, SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF AIR
CONDITIONING WORK THROUGH VRF/VRV SYSTEM FOR HUB BUILDING, IIT INDORE.
AND WHEREAS the Principal/Owner values full compliance with all relevant
laws of the land, rules, regulations, economic use of resources and of
fairness/transparency in its relation with its Bidder(s) and Contractor(s).

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this
Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and
conditions of which shall also be read as integral part and parcel of the Tender/Bid documents
and Contract between the parties.

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties
hereby agree as follows and this Pact witnesses as under:

* To be filled by Maintenance —in - charge.
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Article 1: Commitment of the Principal/Owner

The Principal/Owner commits itself to take all measures necessary to prevent corruption and to
observe the following principles:

No employee of the Principal/Owner, personally or through any of his/her family members, will in
connection with the Tender, or the execution of the Contract, demand, take a promise for or
accept, for self or third person, any material or immaterial benefit which the person is not legally
entitled to.

The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity and reason.
The Principal/Owner will, in particular, before and during the Tender process, provide to all
Bidder(s) the same information and will not provide to any Bidder(s) confidential / additional
information through which the Bidder(s) could obtain an advantage in relation to the Tender
process or the Contract execution.

The Principal/Owner shall endeavor to exclude from the Tender process any person, whose
conduct in the past has been of biased nature.

If the Principal/Owner obtains information on the conduct of any of its employees which is a
criminal offence under the Indian Penal code (IPC)/Prevention of Corruption Act, 1988 (PC Act)
or is in violation of the principles herein mentioned or if there be a substantive suspicion in this
regard, the Principal/Owner will inform the Chief Vigilance Officer and in addition can also
initiate disciplinary actions as per its internal laid down policies and procedures.

Article 2: Commitment of the Bidder(s)/Contractor(s)

1) Itis required that each Bidder/Contractor (including their respective officers, employees
and agents) adhere to the highest ethical standards, and report to the Government / Department
all suspected acts of fraud or corruption or Coercion or Collusion of which it has knowledge or
becomes aware, during the tendering process and throughout the negotiation or award of a
contract.

2)  The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent
corruption. He commits himself to observe the following principles during his participation
in the Tender process and during the Contract execution:

a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, offer,
promise or give to any of the Principal/Owner’s employees involved in the Tender process or
execution of the Contract or to any third person any material or other benefit which he/she is
not legally entitled to, in order to obtain in exchange any advantage of any kind whatsoever
during the Tender process or during the execution of the Contract.

b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed
agreement or understanding, whether formal or informal. This applies in particular to prices,
specifications, certifications, subsidiary contracts, submission or non-submission of bids or any
other actions to restrict competitiveness or to cartelize in the bidding process.

Page | 17



c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act.
Further the Bidder(s)/Contract(s) will not use improperly, (for the purpose of competition or
personal gain), or pass on to others, any information or documents provided by the
Principal/Owner as part of the business relationship, regarding plans, technical proposals and
business details, including information contained or transmitted electronically.

d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and addresses of
agents/representatives in India, if any. Similarly Bidder(s)/Contractor(s) of Indian Nationality
shall disclose names and addresses of foreign agents/representatives, if any. Either the Indian
agent on behalf of the foreign principal or the foreign principal directly could bid in a tender
but not both. Further, in cases where an agent participate in a tender on behalf of one
manufacturer, he shall not be allowed to quote on behalf of another manufacturer along with
the first manufacturer in a subsequent/parallel tender for the same item.

e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all payments he
has made, is committed to or intends to make to agents, brokers or any other intermediaries in
connection with the award of the Contract.

3) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined
above or be an accessory to such offences.

4) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm
indulge in fraudulent practice means a willful misrepresentation or omission of facts or
submission of fake/forged documents in order to induce public official to act in reliance
thereof, with the purpose of obtaining unjust advantage by or causing damage to justified
interest of others and/or to influence the procurement process to the detriment of the
Government interests.

5) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use
Coercive Practices (means the act of obtaining something, compelling an action or influencing
a decision through intimidation, threat or the use of force directly or indirectly, where
potential or actual injury may befall upon a person, his/ her reputation or property to influence
their participation in the tendering process).

Article 3: Consequences of Breach

1)  Without prejudice to any rights that may be available to the Principal/Owner under law or
the Contract or its established policies and laid down procedures, the Principal/Owner shall
have the following rights

In case of breach of this Integrity Pact by the Bidder(s)/Contractor(s) and the Bidder/
Contractor accepts and undertakes to respect and uphold the Principal/Owner’s absolute
right:

If the Bidder(s)/Contractor(s), either before award or during execution of Contract has
committed a transgression through a violation of Article 2 above or in any other form, such
as to put his reliability or credibility in question, the Principal/Owner after giving 14 days’
notice to the contractor shall have powers to disqualify the Bidder(s)/Contractor(s) from the
Tender process or terminate/determine the Contract, if already executed or exclude the
Bidder/Contractor from future contract award processes. The imposition and duration of the
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exclusion will be determined by the severity of transgression and determined by the
Principal/Owner. Such exclusion may be forever or for a limited period as decided by the
Principal/Owner.

2)  Forfeiture of Performance Guarantee/Security Deposit: If the Principal/Owner has
disqualified the Bidder(s) from the Tender process prior to the award of the Contract or
terminated/determined the Contract or has accrued the right to terminate/determine the
Contract according to Article 3(1), the Principal/Owner apart from exercising any legal rights
that may have accrued to the Principal/Owner, may in its considered opinion forfeit the entire
amount of Performance Guarantee and Security Deposit of the Bidder/Contractor.

3)  Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a Bidder or
Contractor, or of an employee or a representative or an associate of a Bidder or Contractor
which constitutes corruption within the meaning of IPC Act, or if the Principal/Owner has
substantive suspicion in this regard, the Principal/Owner will inform the same to law
enforcing agencies for further investigation.

Article 4: Previous Transgression

1)  The Bidder declares that no previous transgressions occurred in the last 5 years with any
other Company in any country confirming to the anticorruption approach or with Central
Government or State Government or any other Central/State Public Sector Enterprises in India
that could justify his exclusion from the Tender process.

2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the
Tender process or action can be taken for banning of business dealings/ holiday listing of the
Bidder/Contractor as deemed fit by the Principal/ Owner.

3)  If the Bidder/Contractor can prove that he has resorted / recouped the damage caused by
him and has installed a suitable corruption prevention system, the Principal/Owner may, at its
own discretion, revoke the exclusion prematurely.

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors

1)  The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment
in conformity with this Integrity Pact. The Bidder/Contractor shall be responsible for any
violation(s) of the principles laid down in this agreement/Pact by any of its Subcontractors/sub-
vendors.

2)  The Principal/Owner will enter into Pacts on identical terms as this one with all Bidders
and Contractors.

3)  The Principal/Owner will disqualify Bidders, who do not submit, the duly signed
Pact between the Principal/Owner and the bidder, along with the Tender or violate its
provisions at any stage of the Tender process, from the Tender process.

Article 6- Duration of the Pact
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This Pact begins when both the parties have legally signed it. It expires for the
Contractor/Vendor 15 months after the completion of work under the contract or till the
continuation of defect liability period, whichever is more and for all other bidders, till the
Contract has been awarded. If any claim is made/lodged during the time, the same shall be
binding and continue to be valid despite the lapse of this Pacts as specified above, unless it is
discharged/determined by the Competent Authority, IIT Indore.

Article 7- Other Provisions

1) This Pact is subject to Indian Law, place of performance and
jurisdiction is the Headquarters of the Division of the Principal/Owner,
who has floated the Tender.

2) Changes and supplements need to be made in writing. Side agreements have not been made.

3) If the Contractor is a partnership or a consortium, this Pact must be signed by all the
partners or by one or more partner holding power of attorney signed by all partners and
consortium members. In case of a Company, the Pact must be signed by a representative duly
authorized by board resolution.

4) Should one or several provisions of this Pact turn out to be invalid; the remainder of this
Pact remains valid. In this case, the parties will strive to come to an agreement to their original
intensions

5) Itis agreed term and condition that any dispute or difference arising between the parties
with regard to the terms of this Integrity Agreement / Pact, any action taken by the
Owner/Principal in accordance with this Integrity Agreement/ Pact or interpretation thereof
shall not be subject to arbitration.

Article 8- LEGAL AND PRIOR RIGHTS

All rights and remedies of the parties hereto shall be in addition to all the other legal rights
and remedies belonging to such parties under the Contract and/or law and the same shall be
deemed to be cumulative and not alternative to such legal rights and remedies aforesaid. For
the sake of brevity, both the Parties agree that this Integrity Pact will have precedence over
the Tender/Contact documents with regard any of the provisions covered under this Integrity
Pact.

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the
place and date first above mentioned in the presence of following witnesses:

(For and on behalf of Principal/Owner)
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(For and on behalf of Bidder/Contractor)

WITNESSES:

(Signature, name and address)

Place:

Dated:
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GOVERNMENT OF INDIA CPWD-7

INDIAN INSTITUTE OF TECHNOLOGY INDORE
ITEM RATE TENDER & CONTRACT FOR WORKS

1. | Tender for composite DESIGN, SUPPLY, INSTALLATION, TESTING  AND
work of: COMMISSIONING OF AIR CONDITIONING WORK THROUGH
VRF/VRV SYSTEM FOR HUB BUILDING, IIT INDORE.

() To be uploaded on 24/01/2023 upload at http://iiti.ac.in/tender estate &
https://eprocure.gov.in/eprocure/app
(i)  To be opened at 03:30 P.M. hours on 01/02/2023 in the ID Office (online) IIT Indore

TENDER
I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F
Specifications applicable, Drawings & Designs, General Rules and Directions, Conditions of
Contract, clauses of contract, Special conditions, Schedule of Rate & other documents and Rules
referred to in the conditions of contract and all other contents in the tender document for the
work.
I/We hereby tender for the execution of the work specified for the IIT Indore within the time
specified in Schedule ‘F’ viz., schedule of quantities and in accordance in all respect with the
specifications, designs, drawing and instructions in writing referred to in Rule-1 of General
Rules and Directions and in Clause 11 of the Conditions of contract and with such materials as
are provided for, by, and in respect of accordance with, such conditions so far as applicable.
We agree to keep the tender open for 30 (thirty) days from the due date of its opening and not to
make any modification in its terms and conditions.
Further, I/We agree that in case of forfeiture of Performance Guarantee as aforesaid, 1/We shall
be debarred for participation in the re-tendering process of the work.
I/We undertake and confirm that eligible similar work(s) has/have not been got executed through
another contractor on back to back basis. Further that, if such a violation comes to the notice of
Department, then 1/ We shall be debarred for tendering in 1T Indore in future forever. Also, if
such a violation comes to the notice of Department before date of start of work, the Project -in-
Charge shall be free to forfeit the entire amount of Performance Guarantee.

I/We hereby declare that 1/We shall treat the tender documents drawings and other records
connected with the work as secret/confidential documents and shall not communicate
information/derived therefrom to any person other than a person to whom I/We am/are
authorized to communicate the same or use the information in any manner prejudicial to the
safety of the State.

Dated Signature of Contractor
Witness: Postal Address
Address

Occupation
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http://www.iiti.ac.in/tender_mms.php
https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app

ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is
accepted by me for and on behalf of the 1T Indore for a sum of °
*

The letters referred to below shall form part of this contract agreement:

(@~
(b) *
()~
For & on behalf of IIT Indore
Signature ......... e
Dated: *
Designation ......... K

*To be filled in by MIC
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PROFORMA OF SCHEDULES
(Separate Performa for HVAC(E&M), Works in case of Item Rate Tenders)
(Operative Schedules to be supplied separately to each intending tenderer)
SCHEDULE ‘A’

Schedule of quantities (as per PWD-3) (HVAC Work: - Part C of this tender document)

SCHEDULE ‘D’
Extra schedule for specific requirements/document for As attached in tender form

The work, if any.

SCHEDULE ‘E’

Reference to General Conditions of contract — GCC for CPWD 2020 CONSTRUCTION WORKS as
amended/modified up to receipt of tender

Name of Work: - DESIGN, SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF AIR
CONDITIONING WORK THROUGH VRF/VRV SYSTEM FOR HUB BUILDING, IIT INDORE.

Estimated cost for HVAC Work Rs. 563850/-
work::

Total Rs563850/-
Performance Guarantee 5% of the tendered value of the work
Security Deposit 2.5% of the tendered value of the work

Table of Mile stone(s)

Mile Description of Mile stone Time allowed Amount to be withheld
stone from date of start in case of non-
No. (Days) achievement of
milestone
1. SUPPLY, INSTALLATION, TESTING AND 60 204 of tendered amount
COMMISSIONING OF VRF/VRV  System AIR of work
CONDITIONING WORK etc.

Note: If the Agency will be failed in achieving the milestone No 1&2, then the respective amount of milestone shall
be forfeited and not to be payable.
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SCHEDULE 'F'

GENERAL RULES & DIRECTIONS:

Officer inviting tender

Maintenance-in- charge, IIT Indore

Maximum percentage of quantity of items of work to be

executed beyond which rates are to be determined in
accordance with Clause 12.2.& 12.3

See Page ...

Definitions:

2(v)

2(vii)

2(x)

2(xi)

2(xii)

9(ii)

Clause 1

Department:

Standard CPWD contract Form:

Engineer-in-Charge

Accepting Authority

Percentage on cost of materials and labour to
cover all overheads and profits
Standard Schedule of Rates:

Civil Items of Work:

Maintenance —in - Charge ,
IIT Indore

Maintenance —in - Charge,
IIT Indore

15% (Fifteen Percent)

D.S.R. 2018 & Market Rate basis for civil works with Up-

to-date correction slips.

IDO(Infrastructure Development Office) IIT Indore.

ID Office, IIT Indore

GCC 2020, CPWD form 8 as modified & corrected up to

receipt of tender

Time allowed for submission of Performance

Guarantee programme chart (Time and Progress)

And applicable labour

Registration with EPFO, ESIC & BOCW welfare

licenses/registration,

7Days

Board including Provident Fund Code No., if

applicable or proof of applying thereof
date of issue of letter of acceptance

i)

from the

3 Days

Maximum allowable extension with late fee @

0.1% per day of Performance Guarantee amount

beyond the period as provided in (i) above

Authority for fixing Compensation under Clause 2

Maintenance —in — Charge ,
IT Indore
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Clause 2 A Whether Clause 2A shall be applicable No

Clause 5 8 Days
Number of days from the date of issue of letter of
acceptance for reckoning date of start

Mile stone/Bar Chart(s)- As per construction programmed on

Time allowed for execution of work  Sixty Days (60 Days)

Authority to decide Maintenance-in-Charge, 1IT Indore
(i) Extension of time DOID, IIT Indore or his successor
Thereof

(ii) Rescheduling of mile stone

(iii) Shifting of date of start in case of

delay in handing over of site Maintenance —in-Charge, 1T or his successor there of
Clause 6, 6A Clause applicable Clause 6 A
Clause 7 Gross work to be done together with net

payment/Adjustment of advances for material
collected, if any, since the last such payment for being

eligible to interim payment

Clause 7A Whether clause 7A shall be applicable. Yes
Clause 10A List of testing equipment to be provided by the
Contractor at site lab. N.A.
Clause 10 B Whether clause 10-B (ii) shall be applicable. Whether No
(ii) & 10Biiii) Clause 10-B (iii) shall be applicable. No
Component of labour expressed as percentage of value of
Clause 10 C work 25%
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Note: Payment under this clause is admissible when Contractor submits proof of having paid wages due to
Every worker through bank or ECS or online transfer to His bank account.

Clause 10CA, NOT Applicable

S.No. Material covered

under this clause

Base Price of all Materials covered under clause 10 CA* as notified by
CE

1. Cement:-

(ii) Cement (PPC)

N.A.

2 Reinforcement
TMT-Fe 500-D
()12 mm

Manufacturer

Bars

Primary N.A.

3 Structure Steel

N.A.

* Includes cement component used in RMC brought at site from outside approved RMC plants,

if any.
Clause 10 CC: NOT APPLICABLE
Clause 11 Specification to be followed for execution of work:

For Civil items of work

Clause 12

CPWD Specifications 2009 Vol. 1 and Vol. 2 with up to date correction slips
(Hereinafter called CPWD specifications also)

Type of work

Project and Original work

HVAC

122 & 123

Deviation limit beyond which clause 12.2 &
30%
12.3 shall apply for building work.

12.5

i) Deviation limit beyond which clause 12.2

& 12.3 shall apply for foundation work

(except items mentioned in earth 30%
work subhead in DSR and related

items)

Clause 16

For HVAC items of work

ii) Deviation limit for items mentioned in
earth work subhead of DSR and related 100%
Items

Competent Authority for Deciding reduced rates:

DOID, IIT Indore
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N.A.
Clause 18 List of mandatory machinery, tools &

Plants to be deployed by the contractor at site.
Clause 19L NA
Clause 25

Constitution of Dispute Redressal Committee (DRC)

For total claims upto Rs. 25.00 lacs For total claims more than Rs. 25.00 lacs
Chairman DOID IIT Indore
Member i) ADOID IIT Indore
ii) ARID
iii) PIC

Clause 32 Requirement of Technical Representative(s) and Recovery Rate

Cost of  Requirement of Technical Staff ~ Minimum Designation of Rate at which recovery shall
work experience Technical Staff be made from the contractor
(Rs. in (Years) in the event of not fulfilling
crores) provision of Clause 32

Qualification Number Figures Words

(of major +Minor component)

More Graduate 1 2 Project Manager Rs.15,000 Rs. Fifteen
than 1.5  Engineer cum Planning / per month  Thousand only per
to5 (Civil-1)f or quality/ Site / per person  month per person
or billing Engineer
5
Diploma respectively
Engineer

Cost of work in the table above, means the agreement amount of the work.

Assistant Engineers retired from Government services that are holding Diploma will be treated at par with Graduate
Engineers. Diploma holder with minimum 10 years relevant experience with a reputed construction co. can be
treated at par with Graduate Engineers for the purpose of such deployment subject to the condition that such
diploma holders should not exceed 50% of requirement of degree engineers.

Clause 34 NA
Clause 38
(Civil)
i)  a) Schedule / statement for
determining
theoretical

quantity of cement
& bitumen on the
basis of Delhi
Schedule of Rates
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a)

b)

d)

2018 printed by CPWD

Variations permissible on theoretical
quantities

Cement for works with estimated cost
put to tender not more than ~ 5 lakhs.

For works with estimated cost put to
Tender is more than ~ 5 lakhs

Bitumen all works
Steel reinforcement and structural steel

Sections for diameter, section and
category.

All other materials and Electrical Items.

D.S.R. 2018 for civil
works with up to date
correction slips.

3% plus/minus

2% plus/minus

2.5% plus only & nil
on minus side.

2% plus/minus.

Nil

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION

S. Description of Item Rates in figures and words at which recovery shall be
No. made from the Contractor
Unit  Excess Beyond Less Use beyond
permissible variation permissible variation
1. Cement:-
(ii) Cement (PPC) MT N.A
2. Reinforcement Bars
TMT-fe 500D MT
(HPrimary Manufacturer N.A
3. | Structure Steel MT N.A
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GENERAL REQUIRMENTS FOR THE TENDER

Name of Work: DESIGN, SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF AIR
CONDITIONING WORK THROUGH VRF/VRV SYSTEM FOR HUB BUILDING, IIT INDORE

1

w

10

11

12

The tenderer is advised to read and examine the tender documents for the work and the
set of drawings available with Maintenance -in-charge. He should inspect and examine
the site and its surroundings by himself before submitting his tender.

Separate schedule of quantity is included in this tender for civil and electrical items of work.
If the tenderer wants to offer any unconditional rebates on their rates, the same should also
be offered in the respective components of civil and electrical schedule separately. The
contractor shall quote the percentage rates in figures and words accurately so that there is no
discrepancy in rates written in figures and words.

Time allowed for the execution of work is Sixty Days (60 Days)
The contractor(s) shall submit a detailed program of execution in accordance with the
master programme/milestone within ten days from the date of issue of award letter.

Quality of the project is of utmost importance. This shall be adhered to in accordance with
the provisions of CPWD specifications and guidelines given in the relevant Para’s.

The contractor (s) shall make his own arrangements for electricity and water required
for the execution of work.

Cement shall be arranged by the contractor himself.
Steel Reinforcement shall be arranged by the contractor himself.

The contractor shall submit the running bills in the shape of the computerized MB in pages of
A-4 size as per the standard format of department and shall act as per modified clause 6 A of
CPWD-7 -

Contractor has to provide reinforcement cover blocks made of approved proprietary pre
packed free flowing mortars (Concentra as manufactured by M/s Fosroc Chemical India Ltd.
or approved equivalent) of high early strength.

The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules
and orders issued there under from time to time.

The contractor shall comply with the provisions of Construction and Demolition Waste
Management Rules, 2016 as per Ministry of Environment and Forest notification dated
29/03/2016 issued in exercise of powers conferred by Environment(Protection) Act 1986 (
Available on web address www.moef.gov.in). The contractor shall also follow all rules and
regulations regarding disposal of C&D waste as per approval of local bodies.
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MATERIAL AND QUALITY ASSURANCE

The contractor shall ensure quality control measures on different aspects of construction
including materials, workmanship and correct construction methodologies to be adopted. He
shall have to submit quality assurance programme within two weeks of the award of work.
The quality assurance programme should include method statement for various items of work
to be executed along with check lists to enforce quality control.

The Following Conditions to the specification shall however apply:-

All stone aggregates shall be of hard stone variety to be obtained from approved quarries at
conforming to CPWD specification or as approved by the Engineer- in- charge.

Sand to be used for cement concrete work, mortar for masonry and plaster work shall be of
standard quality. Sand shall be obtained from approved quarry at..............

The contractor shall get the source of all other materials, not specified elsewhere in the
document, approved from the Engineer-in-Charge. The contractor shall stick to the approved
source unless it is absolutely unavoidable. Any change shall be done with the prior approval of
the Engineer-in-Charge for which tests etc. shall be done by the contractor at his own cost.
Similarly, the contractor shall submit brand/ make of various materials not specified in the
agreement, to be used for the approval of the Engineer-in-Charge along with samples and once
approved, he shall stick to it.

The contractor shall submit shop drawings of staging and shuttering arrangement, aluminum work, and
other works as desired by Engineer In Charge for his approval before execution. The contractor shall also
submit bar bending schedule for approval of Engineer —in — charge before execution.

Other Laboratories:

Bl

C)

C1

C2

C3

The contractor shall arrange carrying out all tests required under the agreement through the
laboratory/ Govt Lab/ Institute as approved by the Engineer-in-Charge and shall bear all charges
in connection therewith including charges for testing for all materials.

Sampling of Materials:

Sample of building materials fittings and other articles required for execution of work shall be got
approved from the Engineer-in-Charge. Articles manufactured by companies of repute and
approved by the Engineer-in-Charge shall only be used. Articles bearing BIS certification mark
shall be used in case the above are not available, the quality of samples brought by the contractor
shall be judged by standards laid down in the relevant BIS specifications. All materials and
articles brought by the contractor to the site for use shall conform to the samples approved by the
Engineer-in-Charge which shall be preserved till the completion of the work.

The contractor shall ensure quality construction in a planned and time bound manner. Any sub-
standard material/work beyond set out tolerance limit shall be summarily rejected by the
Engineer-in-Charge. Same shall be removed from the site within the time as directed by the
Engineer-in charge at their own cost.

BIS marked materials except otherwise specified shall be subjected to quality test at the discretion
of the Engineer-in-Charge besides. of other materials as per the specifications described for the
item/materials. Wherever BIS marked materials are brought to the site of work, the contractor
shall if required, by the Engineer-in-Charge furnish manufacturers test certificate to establish that
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C4

C5

Cé

C7

9

the material produced by the contractor for incorporation in the work satisfies the provisions of
BIS codes relevant to the material and/or the work done.

The contractor shall procure all the materials in advance so that there is sufficient time to testing
and approving of the materials and clearance of the same before use in work.

All materials brought by the contractor for use in the work shall be got checked from the
Engineer-in-Charge or his authorized representative of the work on receipt of the same at site
before use.

The contractor shall be fully responsible for the safe custody of the materials issued to him even if
the materials are in double lock and key system.

The Stone aggregate/stone, sand shall be brought from any quarries subjected to the said materials
confirm CPWD specifications.

The day to day receipt and issue accounts of different grade/brand of cement shall be maintained
separately in the standard proforma by the Assistant Engineer-in-Charge of work and which shall
be duly signed by the contractor or his authorized representative.

The contractor shall render all help and assistance in documenting the total sequence of this
project by way of photography, slides, audio-video recording etc. Nothing extra shall be payable
to the contractor on this account. However cost of photographs, slides, audio / videography etc.
shall be borne by the department.

The contractor shall be fully responsible for the safe custody of materials brought by him issued
to him even though the materials are under double lock key system.

Separate cement registers showing the receipt of the OPC and PPC (as required) shall be
maintained at site. The contractor shall construct separate godowns for storage of OPC & PPC at
site and nothing extra on this account shall be payable.

In case there is any discrepancy in frequency of testing as given in the list of mandatory test and
that in the individual sub-head of work as per CPWD specification 2009 Vol. 1 & 2, the higher of
the two frequencies of testing shall be adopted.

10 Maintenance of Register:

(i)

All the register of tests to be carried out at construction site or in outside laboratories shall be
maintained by the contractor which shall be issued to the contractor by Engineer-in-Charge in the
same manner as being issued to CPWD field staff.

The registers to be issued to the contractor are :

a)  Materials at site account register.

b)  Cement register.

C)  Master test registers.

d)  Cube test register.
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(i)
(iii)
(iv)

e)  Paint register.

f)  Any other registers as decided by the Engineer-in-charge relevant to work.

All the entries in the register will be made by the designated engineering staff of the contractor
and same should be regularly reviewed by JE/AE/EE/PIC.

Contractor shall be responsible for safe custody of all the test registers.

Submission of copy of all test registers, material at site register along with each alternate running

account bill and final bill shall be mandatory. These registers should be duly checked by AE (P)
in division office.
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GENERAL TERMS AND CONDITIONS

The order of preference in case of any discrepancy under “Conditions of Contract” given in
standard CPWD contract form may be read as the following:

i) Nomenclature of items as per schedule of quantities.
i) Particular specification and special condition, if any.
iii) CPWD specifications.

iv) Architectural Drawings.

V) Indian standard specifications of B.I.S.

vi) Sound Engineering Practice.

A reference made to any Indian Standard specification in these documents, shall imply to the
latest version of that standard including such revision/amendments as issued by the Bureau of
Indian standard upto last date of receipt of tenders. The contractor shall keep at his own cost all
such publications of relevant Indian standard applicable to the work at site.

Except for the items, for which particular specifications are given or where it is specifically
mentioned otherwise in the description of items in the schedule of quantities the work shall
generally be carried out in accordance with the “CPWD specifications 2019 item for VRF/VRV
air conditioning system (with up to date correction slips). (Hereinafter to be referred to as
CPWD specifications) and instructions of Engineer-in-Charge. Wherever CPWD specifications
are silent the latest IS codes/specification shall be followed.

Unless otherwise provided in the Schedule of Quantities/Specifications, the rates tendered by the
contractor shall be all inclusive and shall apply to all heights, lifts, leads and depths of the work
and nothing extra shall be payable to him on account of the same. Extra payment for
centering/shuttering, if required to be done for heights greater than 4.0 m shall however be
admissible at the rates arrived at in accordance with clause 12 of the agreement, if not already
specified.

The proposed building is a prestigious project and quality of work is paramount importance.
Contractor shall have to engage well experienced skilled labour and deploy modern T&P and
other equipment’s to execute the work. Many items like stone masonry & stone cladding
works, stone flooring, and structural glazing, PVDF coating aluminum composite panel and
other specialized flooring work, Wood work will specially require engagement of skilled
workers having experience particularly in execution of such items.

a) The contractor (s) shall inspect the site of work before tendering and acquaint himself with the
site

Conditions and no claim on this account shall be entertained by the department.
b) The contractor (s) shall get himself acquainted with nature and extent of the work and satisfy

himself about the availability of materials from kiln or approved quarries for collection and
conveyance of materials required for construction.
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The contractor (s) shall study the soil investigation report for the site, available in the office of the
Engineer-in-Charge and satisfy him about complete characteristics of soil and other parameters of
site. However, no claim on the alleged inadequacy or incorrectness of the soil data shall be
entertained.

The tenderer shall see the approaches to the site. In case any approach from main road is required
by the contractor, the same shall be made good, improved and maintained by the contractor at his
own cost. No payment shall be made on this account.

The contractor (s) shall give to the Municipality, Police and other authorities all necessary notices
etc. that may be required by law and obtain all requisite Licenses for temporary obstructions,
enclosures etc. and pay all fee, taxes and charges which may be leviable on account of these
operations in executing the contract. He shall make good any damage to the adjoining property
whether public or private and shall supply and maintain light and other illumination on for
cautioning the public at night.

The contractor shall take all precautions to avoid accidents by exhibiting necessary caution boards
day and night, speed limit boards, red flags, red lights and providing barriers. He shall be
responsible for all dangers and incidents caused to existing / new work due to negligence on his
part. No hindrances shall be caused to traffic during the execution of the work. The contractor
shall be responsible for all damages and accidents due to negligence on his part.

Contractor shall provide permanent bench marks and other reference points for the proper
execution of work and these shall be preserved till the end of work. All such reference points shall
be in relation to the levels and locations, given in the Architectural and plumbing drawings

The contractor shall make his own arrangement for obtaining electric connection(s) if required
and make necessary payments directly to the department concerned.

Other agencies doing works related with this project may also simultaneously execute their works
and the contractor shall afford necessary facilities for the same. The contractor shall leave such
necessary holes, openings etc. for laying/burying in the work, pipes cables, conduits, clamps,
boxes and hooks for fan clamps etc. as may be required for the other agencies. Nothing extra over
the Agreement rates shall be paid for doing these.

Some restrictions may be imposed by the security staff etc. on the working and for movement of
labour, materials etc. The contractor shall be bound to follow all such restrictions/instructions and
nothing extra shall be payable on account of the same.

The contractor shall fully comply with all legal orders and directions of the Public or local
authorities or municipality and adhere to their rules and regulations and pay all fees and charges
for which he may be liable in this regard. Nothing extra shall be paid/reimbursed for the same.

The work shall be carried out in the manner complying in all respects with the requirements of the
relevant by-laws and regulations of the local body under the jurisdiction of which the work is to
be executed or as directed by the Engineer-in-charge and nothing extra shall be paid on this
account.

The contractor shall give a performance test of the entire installation(s) as per standing
specifications before the work is finally accepted by making his own arrangements for water
supply, electricity etc. and nothing extra whatsoever shall be payable for the same.

If as per local Municipal regulations, huts for labour are not to be erected at the site of work; the

contractor shall be required to provide such accommodation at a place as is acceptable to the local
body and nothing extra shall be paid on this account.
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It shall be ensured by the contractor that no electric live wire is left exposed or unattended to
avoid any accidents in this regard.

The structural and architectural drawings shall at all times be properly co-related before executing
any work. However, in case of any discrepancy in the item given in the schedule of quantities
appended with the tender and Architectural drawings relating to the relevant item, the former shall
prevail unless otherwise given in writing by the Engineer-in-charge.

The contractor shall maintain in perfect condition, all portions executed till completion of the
entire work allotted to him. Where, however phased delivery of work is contemplated these
provisions shall apply separately to each phase.

The entire royalty at the prevalent rates shall have to be paid by the contractor on all the boulders,
metals, shingles, sand etc. collected by him for execution of the work, directly to the Revenue
authority or authorized agents of the State Government concerned or the Central Government, as
the case may be.

The same shall be deemed to be included in the rates tendered by the contractor and nothing extra
will be paid for the same.

PROGRAMME CHART

i) The contractor shall prepare an integrated programme chart for the execution of work,
showing clearly all activities from the start of work to completion, with details of manpower,
equipment and machinery required for the fulfillment of the programme within the stipulated
period or earlier as indicated in the mile stones under clause 5 of the contract and submit the
same for approval to the Engineer-in-Charge within ten days of the award of the contract.

ii) The programmes chart should include the following:-
a) Descriptive note explaining sequence of various activities.
b) Network (PERT/CPM/BAR CHART)
c) Programme for procurement of materials by the contractor

d) Programme of procurement of machinery/equipment’s having adequate capacity
commensurate with the quantum of work to be done within the stipulated period by
the contractor.

If it appears to the Engineer-in-Charge that the actual progress of work does not conform to the
approved programme referred above, the contractor shall produce a revised programme showing
the modifications to the approved programme to ensure completion of the work within the
stipulated time for completion.

The submission for approval by the Engineer-in-Charge of such programme or the furnishing of
such particulars shall not relieve the contractor of any of his duties or responsibilities under the
contract. This is without prejudice to the right of Engineer-in-Charge to take action against the
contractor as per terms and conditions of the agreement.

If the work is carried out in more than one shift or during night no claim on these accounts shall
be entertained.
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i)

Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar services
encountered in the course of the execution of work shall be protected against the damage by the
contractor at his own expense. The contractor shall not store materials or otherwise occupy any
part of the site in a manner likely to hinder the operation of such services.

The contractor shall be responsible for the watch and ward/guard of the buildings, safety of all
fittings and fixtures including sanitary and water supply fittings and fixtures provided by him
against pilferage and breakage during the period of installations and thereafter till the building is
physically handed over to the department. No extra payment shall be made on this account.

The contractor shall bear all incidental charges for cartage, storage and safe custody of materials
issued by department.

Repairing of holes/slab/partition are the scop of contractor.

The contractor shall take instructions from the Engineer-in-charge for stacking of materials. No
excavated earth or building materials etc. shall be stacked/collected in areas where other
buildings, roads, services, compound walls etc. are to be constructed.

Any trenching and digging for laying sewer lines/water lines/cables etc. shall be commenced by
the contractor only when all men, machinery’s and materials have been arranged and closing of
the trench(s) thereafter shall be ensured within the least possible time.

The contractor shall submit for the approval of Engineer-in-Charge names of specialized agencies
of repute along with their technical capacity proposed to be engaged by him, who must have
executed satisfactorily works of value as specified in mandatory conditions.

The works shall be carried out in accordance with the Architectural drawings and structural
drawings, to be issued from time to time by the Engineer-in-Charge. Before commencement of
any item of work, the contractor shall correlate all the relevant architectural and structural
drawings issued for the work and satisfy himself that the information available thereof is
complete and unambiguous. The discrepancy, if any shall be brought to the notice of the
Engineer-in-Charge before execution of the work. The contractor alone shall be responsible for
any loss or damage executing by the commencement of work on the basis of any erroneous and or
incomplete information.

Other agencies will also simultaneously execute and install the works of electrification, air
conditioning, lifts, fire-fighting etc. for this work and the contractor shall provide necessary
facilities for the same. The contractor shall leave such recesses, holes openings etc. as may be
required for the electric, air-conditioning and other related works (for which inserts, sleeves,
brackets, conduits base pinion, clamps etc. shall be supplied free of cost by the department unless
otherwise specifically mentioned) and the contractor shall fix the same at time of casting of
concrete, stone work & brick work, if required and nothing extra shall be payable on this account.

The contractor shall conduct work so as not to interfere with or hinder the progress or completion
of the work being performed by other contractor(s) or by the Engineer-in-Charge and shall as far
as possible arrange his work and shall place and dispose off the materials being used or removed
S0 as not to interfere with the operations of other contractor or he shall arrange his work with that
of the others in an acceptable and coordinated manner and shall perform it in proper sequence to
the complete satisfaction of others.

All Architectural drawings given in the tender other than those indicated in nomenclature of items
are only indicative of the nature of the work and materials/fixings involved unless and otherwise
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specifically mentioned. However, the work shall be executed in accordance with the drawings
duly approved by the Engineer-in-Charge.

Samples of all materials and fittings to be used in the work in respect of brand manufacturer and
quality shall be got approved from the Engineer-in-Charge, well in advance of actual execution
and shall be preserved till the completion of the work. Articles bearing BIS certifications mark
shall only be used unless no manufacturer has got BIS mark for the particular material. Any
material/fitting whose sample has not been approved in advance and any other unapproved
material brought by the contractor shall be immediately removed as soon as directed.

Unless otherwise specified in the schedule of quantities the rates for all items shall be considered
as inclusive of pumping/baling out water, if necessary, for which no extra payment shall be made.
Those conditions shall be considered to include water from any source such as inflow of flood,
surface and sub-soil water etc. and shall apply to the execution in any season.

On completion of work, the contractor shall submit at his own cost three prints of “as built”
drawings to the Engineer-in-Charge within 30 days of completion of work. These drawings shall
have the following information:

Route of all piping and their diameters including location of indoor and outdoor units.

Submission of operational manual.

Testing commissioning reports.

No extra payment will be made for operation/activity mentioned at Serial no.1 to 33 above, unless
specified otherwise.

All the clauses of CPWD GCC 2020 will be applicable, Clause no.10CC,10CA & Clause no.19L
no applicable for this work.

Condition regarding secured advance :-
Secured advance shall be admissible only on those bonafide materials which are likely to be
used in the work in a period not exceeding Two Month (60 Days)
from the date of secured advance payment. If agency fails to use the material (in respect of
which secured advance have been paid) in the work in this specified period of Two Month
(60 Days) the said component of secured advance shall be recovered from next running
account bill paid to the agency. Secured advance on the same material shall not be paid again.
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Salient/ Mandatory Requirement for Tender

The tenderer is advised to read and examine the tender documents for the work and the set of drawings
available with Engineer-in-charge. He should inspect and examine the site and its surroundings by
himself before submitting his tender.

| Separate schedule of quantity is included in this tender for civil and electrical items of work. If the
tenderer wants to offer any unconditional rebates on their rates, the same should also be offered in the
respective components of civil and electrical schedule separately. The contractor shall quote the
percentage rates in figures and words accurately so that there is no discrepancy in rates written in
figures and words.

3 Time allowed for the execution of work is Sixty Days (60 Days).

2 The contractor(s) shall submit a detailed program of execution in accordance with the master
programme/ milestone within ten days from the date of issue of award letter.

J Contractor has to arrange and install field laboratory during the currency of work and nothing extra
will be paid on this account.

4 Quality of the project is of utmost importance. This shall be adhered to in accordance with the
provisions of CPWD specifications and guidelines given in the relevant paras.

5 Contractor has to deploy required Plant and machinery on the project. In case the contractor fails to
deploy the plant and machinery whenever required and as per the direction of the Engineer-in-charge,
he (Engineer-in-charge) shall be at a liberty to get the same deployed at the risk and cost of the
contractor.

6 The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules and
orders issued there under from time to time. If he fails to do so, his failure will be a breach of the
contract and the Acting Project-In-Charge (Civil)/Executive Engineer may in his discretion, without
prejudice to any other right or remedy available in law, cancel the contract. The contractor shall also
be liable for any pecuniary liability arising on account of any violation by him of the provisions of the
said Act.

T Temporary Electric connection shall be issued as per request and charges shall be recovered as per
actual consumption of units.

§ Water will be arrange by contractor at his own sources and not reimbursed by the Institute.

§ Any item which is not available in the BOQ shall be paid as per CPWD DSR 2018 rates. If it is not
available in BOQ and DSR then extra items shall be worked out as actual cost of material and actual
cost of labour plus 15% as overhead and profit. The decision of Engineer-In-Charge will be conclusive
and final binding on the contractor.

A. QUALITY ASSURANCE OF THE WORK

1 The contractor shall ensure quality control measures on different aspects of construction including
materials, workmanship and correct construction methodologies to be adopted. He shall have to
submit quality assurance programme within two weeks of the award of work. The quality assurance
programme should include method statement for various items of work to be executed along with
check lists to enforce quality control.
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11 The contractor shall get the source of all other materials, not specified elsewhere in the document,
approved from the Engineer-in-Charge. The contractor shall stick to the approved source unless it is
absolutely unavoidable. Any change shall be done with the prior approval of the Engineer-in-Charge
for which tests etc. shall be done by the contractor at his own cost. Similarly, the contractor shall
submit brand/ make of various materials not specified in the agreement, to be used for the approval of
the Engineer-in-Charge along with samples and once approved, he shall stick to it.

B. Other Laboratories:

12 The contractor shall arrange carrying out of all tests required under the agreement through the
laboratory as approved by the Engineer-in-Charge and shall bear all charges in connection therewith
including fee for testing. The said cost of tests shall be borne by the contractor/department in the
manner indicated below.

1 By the contractor, if the results show that the test does not conform to relevant CPWD Specifications
/ BIS code or specification mentioned elsewhere in the documents

14 By the department, if the results confirm to relevant CPWD Specifications / BIS code or
specification mentioned elsewhere in the documents.

15 If the tests, which were to be conducted in the site laboratory, are conducted in other laboratories for
whatever the reasons, the cost of such tests shall be borne by the contractor.

C. Sampling of Materials:

1§ Sample of building materials fittings and other articles required for execution of work shall be got
approved from the Engineer-in-Charge. Articles manufactured by companies of repute and approved
by the Engineer-in-Charge shall only be used. Articles bearing BIS certification mark shall be used in
case the above are not available, the quality of samples brought by the contractor shall be judged by
standards laid down in the relevant BIS specifications. All materials and articles brought by the
contractor to the site for use shall conform to the samples approved by the Engineer-in-Charge which
shall be preserved till the completion of the work.

11 The contractor shall ensure quality construction in a planned and time bound manner. Any sub-
standard material/work beyond set out tolerance limit shall be summarily rejected by the Engineer-in-
Charge.

1§ BIS marked materials except otherwise specified shall be subjected to quality test at the discretion of
the Engineer-in-Charge besides testing of other materials as per the specifications described for the
item/materials. Wherever BIS marked materials are brought to the site of work, the contractor shall if
required, by the Engineer-in-Charge furnish manufacturers test certificate or test certificate from
approved testing laboratory to establish that the material produced by the contractor for incorporation
in the work satisfies the provisions of BIS codes relevant to the material and/or the work done.

19 The contractor shall procure all the materials at least in advance so that there is sufficient time to
testing and approving of the materials and clearance of the same before use in work.

0 All materials brought by the contractor for use in the work shall be got checked from the Engineer-
in-Charge or his authorized representative of the work on receipt of the same at site before use.

2 The contractor shall be fully responsible for the safe custody of the materials issued to him even if
the materials are in double lock and key system.
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D. ADDITIONAL TERMS AND CONDITIONS

2 Unless otherwise provided in the Schedule of Quantities/Specifications, the rates tendered by the
contractor shall be all inclusive and shall apply to all heights, lifts, leads and depths of the work and
nothing extra shall be payable to him on account of the same. Extra payment for centering/shuttering,
if required to be done for heights greater than 3.5 m shall however be admissible at the rates arrived at
in accordance with clause 12 of the agreement, if not already specified.

23 Other agencies doing works related with this project may also simultaneously execute their works
and the contractor shall afford necessary facilities for the same. The contractor shall leave such
necessary holes, openings etc. for laying/burying in the work, pipes cables, conduits, clamps, boxes
and hooks for fan clamps etc. as may be required for the other agencies. Nothing extra over the
Agreement rates shall be paid for doing these.

% Some restrictions may be imposed by the security staff etc. on the working and for movement of
labor, materials etc. The contractor shall be bound to follow all such restrictions/instructions and
nothing extra shall be payable on account of the same.

5 The contractor shall fully comply with all legal orders and directions of the Public or local
authorities or municipality and abide by their rules and regulations and pay all fees and charges for
which he may be liable in this regard. Nothing extra shall be paid/reimbursed for the same.

2% The building work shall be carried out in the manner complying in all respects with the requirements
of the relevant bylaws and regulations of the local body under the jurisdiction of which the work is to
be executed or as directed by the Engineer-in-charge and nothing extra shall be paid on this account.

211f as per local Municipal regulations, huts for labor are not to be erected at the site of work; the
contractor shall be required to provide such accommodation at a place as is acceptable to the local
body and nothing extra shall be paid on this account.

% The structural and architectural drawings shall at all times be properly co-related before executing
any work. However, in case of any discrepancy in the item given in the schedule of quantities
appended with the tender and Architectural drawings relating to the relevant item, the former shall
prevail unless otherwise given in writing by the Engineer-in- charge.

9 For the purpose of recording measurements and preparing running account bills, the abbreviated
nomenclature indicated in the publications Abbreviated Nomenclature of Items of DSR 2019 item for
VRF/VVRYV air conditioning system shall be accepted. The abbreviated nomenclature shall be taken to
cover all the materials and  operations as per the complete nomenclature of the relevant items in the
agreement and relevant specifications.

I In case of items for which abbreviated nomenclature is not available in the aforesaid publication and
also in case of extra and substituted items for which abbreviated nomenclature are not provided for in
the agreement, full nomenclature of item shall be reproduced in the measurement books and bill forms
for running account bills.

3 For the final bill, however, full nomenclature of all the items shall be adopted in preparing abstract in
the measurement books and in the bill forms.

{ The contractor shall take instructions from the Engineer-in-charge for stacking of materials. No
excavated earth or building materials etc. shall be stacked/ collected in areas where other buildings,
roads, services, compound walls etc. are to be constructed.

3 Any trenching and digging for laying sewer lines/water lines/cables etc. shall be commenced by the
contractor only when all men, machinery’s and materials have been arranged and closing of the
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trench(s) thereafter shall be ensured within the least possible time.

¥ 1t shall be ensured by the contractor that no electric live wire is left exposed or unattended to avoid
any accidents in this regard.

% In case the supply of timber/steel frames/shutters for doors, windows etc. is made by some other
agency, the contractor shall make necessary arrangements for their safe custody on the direction of the
Engineer-in-charge till the same are fixed in position by him & nothing extra shall be paid on this
account.

% The contractor shall maintain in perfect condition, all portions executed till completion of the entire
work allotted to him. Where however phased delivery of work is contemplated these provisions shall
apply separately to each phase.

J1 The entire royalty at the prevalent rates shall have to be paid by the contractor on all the boulders,
metals, shingle sand etc. collected by him for execution of the work, directly to the Revenue authority
or authorized agents of the State Government concerned or the Central Government, as the case may
be.

% The contractor shall bear all incidental charges for cartage, storage and safe custody of materials
issued by the departments and shall construct suitable god owns, yards at the site of work for storing
all materials as to be safe against damage by sun, rain, dampness, fire, theft etc. at his own cost and
also employ necessary watch and ward establishment for the purpose, at his own cost. Materials to be
charged directly to work and stipulated for issue free of cost shall also be issued to the contractor as
soon as those are received at site or at the stipulated place of issue. The provision of this para shall
apply equally and fully to those as well.

3 All materials obtained from the Infrastructure Development Office store or otherwise on receipt shall
be checked by the Engineer-in-charge of the work or his representations before use.

) Registers for the materials to be issued by the department shall be maintained as required by the
Engineer-in-charge and these shall be signed by the contractor or his authorized agent and
representative of Engineer-in-charge on each day of transactions.

4 All the communications/queries shall be made only through the email id mic@iiti.ac.in ,
idomaintenance@iiti.ac.in and correspondence shall be made on the below address.
Maintenance In Charge
Abhinandan Bhawan
Indian Institute of Technology Indore
Simrol Indore-453552 (M.P.)
Ph - 0731-6603495
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10.

11.

12.

13.

14.

SPECIAL CONDITIONS

The contractor shall get prior approval from Engineer-in-Charge for the area where the
construction material or debris can be stored beyond the metalled road. This area shall not cause
any obstruction to the free flow of traffic/inconvenience to the pedestrians. It should be ensured
by the contractor that no accidents occur on account of such permissible storage.

The contractor shall take appropriate protection measures like raising wind breakers of
appropriate height on all sides of the plot/area using CGI sheets or plastic and/or other similar
material to ensure that no construction material dust fly outside the plot area.

The contractor shall provide mask to every worker working on the construction site and
involved in loading, unloading and carriage of construction material and construction debris to
prevent inhalation of dust particles.

The contractor shall provide all medical help, investigation and treatment to the workers
involved in the construction of building and carriage of construction material and debris
relatable to dust emission.

The contractor shall ensure that C&D waste is transported to the C&D waste site only and due
record shall be maintained by the contractor.

The contractor shall ensure compulsory use of jet in grinding and stone cutting.

The contractor shall carry out on-Road-Inspection for black smoke generating machinery. The
contractor shall use cleaner fuel.

The contractor shall ensure that the DG sets comply emission norms notified by MoEF.

The contractor shall use vehicles having pollution under control certificate. The emissions can
be reduced by a large extent by reducing the speed of a vehicle to 20 kmph. Speed bumps shall
be used to ensure speed reduction. In cases where speed reduction cannot effectively reduce
fugitive dust, the contractor shall divert traffic to nearby paved areas.

The contractor shall ensure that the construction material is covered by tarpaulin. The contractor
shall take all other precaution to ensure that no dust particles are permitted to pollute air quality
as a result of such storage.

The work may involve working in odd hours. No extra payment shall be made on account of the
same.

No extra payment will be made for operation/activity mentioned at above.

MTC of all the material shall be submitted by Agency.

If the intended firm/bidder’s work(s) were foreclosed by IIT Indore due to delay/poor

performance/ bad quality of works etc., their bids will not be considered for evaluation.

SPECIAL CONDITION FOR MATERIAL

The contractor shall at his own expense procure and provide all materials required for the
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work.

2. The contractor shall procure all the materials in advance so that there is sufficient time to testing
and approving of the materials and clearance of the same before use in work.

3. All materials brought by the contractor for use in the work shall be got checked from the
Engineer-in-Charge or his authorized representative of the work on receipt of the same at site before
use.

4, The contractor shall also employ necessary watch and ward establishment for the safe
custody of materials at his own cost.

ADDITIONAL CONDITION FOR CIVIL WORKS

1. a) The contractor (s) shall inspect the site of work before tendering and acquaint himself
with the site conditions and no claim on this account shall be entertained by the department.

b) The contractor (s) shall get him acquainted with nature and extent of the work and satisfy him
about the availability of materials from kiln or approved quarries for collection and conveyance of
materials required for construction.

2. The tenderer shall see the approaches to the site. In case any approach from main road is
required by the contractor, the same shall be provided, improved and maintained by the contractor at
his own cost. No payment shall be made on this account.

3. The contractor (s) shall give to the Municipality, Police and other authorities all necessary
notices etc. that may be required by law and obtain all requisite Licenses for temporary obstructions,
enclosures etc. and pay all fee, taxes and charges which may be leviable on account of these
operations in executing the contract. He shall make good any

Damage to the adjoining property whether public or private and shall supply and maintain light and
other illumination on for cautioning the public at night.

4, The contractor shall take all precautions to avoid accidents by exhibiting necessary caution
boards day and night speed limit board red flags, red lights and providing barriers. He shall be
responsible for all dangers and incidents caused to existing / new work due to negligence on his part.
No hindrances shall be caused to traffic during the execution of the work.

5. Contractor shall provide permanent bench marks and other reference points for the proper
execution of work and these shall be preserved till the end of work. All such reference points shall be in
relation to the levels and locations, given in the Architectural and plumbing drawings

6. On completion of work, the contractor shall submit at his own cost three prints of “as built”
drawings to the Engineer-in-Charge within 30 days of completion of work. These drawings shall
have the following information:

a) Run of all piping and their diameters including location of indoor and outdoor units..
b) Submission of System operational manual and Testing & commissioning reports.
C) Run of all water supply lines with diameters, location of control valves, access panels etc.

If above said drawings are not submitted by the contractor with in the above specified time then final bill
will not be paid and Security Deposit shall not be released.
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1. The contractor shall bear all incidental charges for cartage, storage and safe custody of
materials issued by department.

8. The works shall be carried out in accordance with the Architectural drawings and structural
drawings, to be issued from time to time by the Engineer-in-Charge. Before commencement of any item
of work, the contractor shall correlate all the relevant architectural and structural drawings issued for the
work and satisfy himself that the information available thereof is complete and unambiguous. The
discrepancy, if any shall be brought to the notice of the Engineer-in-Charge before execution of the
work. The contractor alone shall be responsible for any loss or damage executing by the commencement
of work on the basis of any erroneous and or incomplete information.

0. The contractor shall take all precautions to avoid accidents by, exhibiting caution boards day
and night, speed limit boards, red flags, red light and providing necessary barriers and other measures
required from time to time. The contractor shall be responsible for all damages and accidents due to
negligence on his part.

10. Other agencies will also simultaneously execute and install the works of electrification, air
conditioning, lifts, fire-fighting etc. for this work and the contractor shall provide necessary facilities
for the same. The contractor shall leave such recesses, holes openings etc. as may be required for the
electric, air-conditioning and other related works (for which inserts, sleeves, brackets, conduits base
pinion, clamps etc. shall be supplied free of cost by the department unless otherwise specifically
mentioned) and the contractor shall fix the same at time of casting of concrete, stone work & brick
work, if required and nothing extra shall be payable on this account.

11. All materials obtained from Gowvt. stores or otherwise shall be get checked by the
Engineer-in-Charge or his any authorized supervisor staff on receipt of the same at site before use.

12. The contractor shall conduct work so as not to interfere with or hinder the progress or
completion of the work being performed by other contractor(s) or by the Engineer-in-Charge and shall
as far as possible arrange his work and shall place and dispose of the materials being used or removed
S0 as not to interfere with the operations of other contractor or he shall arrange his work with that of the
others in an acceptable and coordinated manner and shall perform it in proper sequence to the complete
satisfaction of others.

13. All Architectural drawings given in the tender other than those indicated in nomenclature of
items are only indicative of the nature of the work and materials/fixings involved unless and otherwise
specifically mentioned. However, the work shall be executed in accordance with the drawings duly
approved by the Engineer-in-Charge.

14. If the work is carried out in more than one shift or during night no claim on these
accounts shall be entertained.

15. Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar services
encountered in the course of the execution of work shall be protected against the damage by the
contractor at his own expense. The contractor shall not store materials or otherwise occupy any part
of the site in a manner likely to hinder the operation of such services.

16. The contractor shall be responsible for the watch and ward/guard of the buildings, safety of
all fittings and fixtures including sanitary and water supply fittings and fixtures provided by him
against pilferage and breakage during the period of installations and thereafter till the building is
physically handed over to the department. No extra payment shall be made on this account.

17. The day to day receipt and issue accounts of different grade/brand of cement shall be

maintained separately in the standard proforma by the Jr. Engineer-in-Charge of work and which shall
be duly signed by the contractor or his authorized representative.
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18. The contractor shall render all help and assistance in documenting the total sequence of this
project by way of photography, slides, audio-video recording etc. Nothing extra shall be payable to
the contractor on this account. However cost of photographs, slides, audio/videography etc. shall be
borne by the department.

19. The contractor shall be fully responsible for the safe custody of materials brought by him
issued to him even though the materials are under double lock key system.

20. The rate of items of flooring is inclusive of providing sunken flooring at bathrooms, kitchen
etc. and nothing extra on this accounts is admissible.

21. No payment shall be made to the contractor for any damage caused by rain, snowfall; floods,
earthquake or any other natural causes whatsoever during execution of work. The damages of the work
will be made good by the contractor at his own cost and no claim on this account shall be entertained.

22. For construction works which are likely to generate malba/rubbish to the tune of more than a
tempo/truck load, contractor shall dispose of malba, rubbish & other unserviceable materials and wastes
at their own cost to the notified/specified dumping ground and under no circumstances these shall be
stacked/dumped, even temporarily outside the construction premises.

23. The contractor has to follow all safety norms as laid down in National Building Code of India.
All the workers shall be equipped with the required safety gadgets while working at site such as ISl
marked helmets, Shoes and safety belts, gumboots, gloves etc.

PARTICULAR CONDITIONS

Indian Institute of Technology, Indore intends air-conditioning of the offices at Hub building IIT Indore
M.P. recommendation

1 AIR-CONDITIONING: DESIGN CRITERIA

2. OUTDOOR DESIGN CONDITIONS
Outdoor Design Conditions for Indore are based on Weather data compiled and published by
ISHRAE for Indore and past experience corresponding to 2 % annual cumulative frequency of
occurrence and the outdoor design conditions have been considered as follows:

Design Conditions DRY Mean Coincident WBT RH
BULB
Deg F Deg Deg Deg %
C F C
SUMMER 106 41.1 77 25 28
MONSOON 90 32.2 82 28 70
WINTER 50 10 45 7.2 65
Indoor Design Conditions
Based on past experience, indoor design conditions for centrally air-conditioned spaces shall be as
follows:
SPACE Temperature Relative Humidity % Remarks
Deg C
Offices 24+1 60110 % at full load
condition

Note: Winter Heating is not envisaged.
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COOLING ESTIMATE

PRELIMINARY COOLING ESTIMATE FOR HUB BUILDING - IIT INDORE

5 Room Occ | Heat Total
Sr. S L. No Area Type of obuU
No i Description (Sq Ft) upa Load Indoor Unit Qty IDU HP
q ncy | (TR) (TR)
1 Faculty Room Cabin- 94 3 0.74 4-way 1 1.0
06 Cassette
2 Faculty Room Cabin-07 94 3 0.74 4-way 1 1.0
S Cassette
o
3 ; Faculty Room  |Cabin- 94 3 | 074 4-way 1 1.0
T 08 Cassette 8.0
4 Faculty Room Cabin- 112 4 0.93 4-way 1 1.0
09 Cassette
5 Faculty Room Cabin- 112 4 0.93 4-way 1 1.0
10 Cassette
6 Faculty Room Cabin- 112 4 1093 4-way 1 1.0
11 Cassette
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PREFERRED MAKES OF MATERIALS FOR HVAC WORKS

SI'No ltem Manufacturer
1. Inverter type VRF Outdoor Units & Indoor Units Hitachi/ Daikin/Voltas/Carrier/LG/Toshiba/Mitsubishi
/blue star.

2. Control Cables Finolex/ Polycab/ Havells /KEI.
3. Power Cables Finolex/ Polycab/ Havells /KEI.
4. CU Pipe Rajco/ Nippon/ Mandev/maxflow
5. Thermal insulation Armaflex/ K-flex/ Armacell
6. Conduit Precesion/AKG/POLYCAB
7. Cable tray Legrand/OBO/MK-Honeywell/Profab/Asian
8. .

. L&T/ Schneider/ Honeywell/ EAP/ Power and Control

El [ P | /DB
ectrical Starter Panel / /System Dynamic/ TTS Systematics

9. PVC Pipe Supreme/ Oriplast/ Utkarsh

Note: For items not covered in the above list or in case of non-availability of preferred
make of any itemlisted above ,the make/brand to be used in the work, should have
approval from the Engineer-In-Charg
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Form of Performance Security (Guarantee)

Bank Guarantee Bond

In consideration of the President of India (hereinafter called “The Government”) having offered to accept
the terms and conditions of the proposed agreement between...............cccoevvvviennnnn.. and

(Hereinafter called “the said Contractor(s)”) for the
WOTK . ettt e e (hereinafter

Called “the said agreement”) having agreed to production of an irrevocable Bank Guarantee for Rs.
(Rupees

....................................... only) as a security/guarantee from the contractor(s) for compliance of
his obligations in

accordance with the terms and conditions in the said agreement.

We . i e (Hereinafter referred to as “the Bank™) hereby undertake to pay to the
Government an amount not exceeding Rs. .............cocoveiiiiniinn (Rupees................... Only) on
demand by the Government.

We, (indicate the name of the Bank) do hereby undertake to pay the
amounts due and payable under this guarantee without any demure, merely on a demand from the
Government stating that the amount claimed as required to meet the recoveries due or likely to be due
from the said contractor(s). Any such demand made on the bank shall be conclusive as regards the
amount due and payable by the bank under this Guarantee. However, our liability under this guarantee
shall be restricted to an amount not exceeding Rs.

....................... (Rupees ...................only)

We, the said bank further undertake to pay the Government any money so demanded notwithstanding any
dispute or disputes raised by the contractor(s) in any suit or proceeding pending before any court or
Tribunal relating thereto, our liability under this present being absolute and unequivocal. The payment so
made by us under this bond shall be a valid discharge of our liability for payment thereunder and the
Contractor(s) shall have no claim against us for making such payment.

We, oo (indicate the name of the Bank) further agree that the guarantee herein
contained shall remain in full force and effect during the period that would be taken for the performance
of the said agreement and that it shall continue to be enforceable till all the dues of the Government under
or by virtue of the said agreement have been fully paid and its claims satisfied or discharged or till
Engineer-in- Charge on behalf of the Government certified that the terms and conditions of the said
agreement have been fully and properly carried out by the said Contractor(s) and accordingly discharges
this guarantee.

We, o, (indicate the name of the Bank) further agree with the Government that
the Government shall have the fullest liberty without our consent and without affecting in any manner our
obligation hereunder to vary any of the terms and conditions of the said agreement or to extend time of
performance by the said Contractor(s) from time to time or to postpone for any time or from time to time
any of the powers exercisable by the Government against the said contractor(s) and to forbear or enforce
any of the terms and conditions relating to the said agreement and we shall not be relieved from our
liability by reason of any such variation, or extension being granted to the said Contractor(s) or for any
forbearance, act of omission on the part of the Government or any indulgence by the Government to the
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said Contractor(s) or by any such matter or thing whatsoever which under the law relating to sureties
would, but for this provision, have effect of so relieving us.

This guarantee will not be discharged due to the change in the constitution of the Bank or the
Contractor(s).

We, o (indicate the name of the Bank) lastly undertake not to revoke this
guarantee except with the previous consent of the Government in writing.

This guarantee shall be validup to ..................cooeeenennn. unless extended on demand by the
Government. Notwithstanding anything mentioned above, our liability against this guarantee is restricted
to Rs.

........................ (Rupees ....................) and unless a claim in writing is lodged with us within six
months of the date of expiry or the extended date of expiry of this guarantee all our liabilities under this
guarantee shall stand discharged.

Dated the .............. dayof ......oovvviiiiiinnnn, for.....ooooiiiin (indicate the name of the Bank)

Page | 50



PAIRIEE



SCHEDULE OF QUANTITY

Name of Work: - SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF AIR
CONDITIONING WORK FOR HUB BUILDING, IIT INDORE.

Name of Work: SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF AIRCONDITIONING WORK
FOR HUB BUILDING, IIT INDORE

Financial Bid Rates are included with GST, Transportation, Lifting shifting

Sr.No

Description

Qty

Unit

Rate

Amount

1.

SITC of inverter scroll compressor with variable refrigerant flow
system with R410A connected with multi-indoor unit. Outdoor
unit shall be factory assembled waterproof casing constructed
from heavy gauge mild steel penal with epoxy coated painting
the unit shall be complete factory wired & tested with necessary
controls. The compressor fins shall be covered with anti-
corrosion resin. Unit shall be equipped with oil recovery system
to ensure stable operation with along refrigerant piping.

VRF OQutdoor Unit with the Capacity of 8.0 HP

1

Nos

4 Way cassette unit with the capacity of 1.0 TR

Nos

Cordless remotes

Nos

Y-Refnet joint for refrigerant

(2B Ner)Rie)!

Nos

iR wN

SITC of seam less and eddy current tested hard drawn copper
pipe insulated refrigerant piping. The insulation shell be closed
cell elastomeric nitril rubber in sleeve using 19mm for supply
and return piping. The insulation shell be class O the refrigerant
piping shall be include all couplings and elbow etc. PVC sleeve to
be provided wherever the copper pipe passing through walls.
The refrigerant pipe shall be tested at 550 PSIG with nitrogen.
Acetylene gas shall be used for brazing and low pressure
nitrogen passed through pipe to removed carbon deposit .

R.mtr

SITC of drain pipe: Rigid UPVC drain pipe with 6mm Nitril rubber
insulation complete with fitting , U trap etc & as specified to the
nearest toilet with required civil work & finishing the same.

28

R.mtr

Electrical Cabling for VRF system
SITC of communication between indoor and outdoor unit (3core
x1.5sgmmm cu wire) laid in conduct.

40

R.mtr

Outdoor Fabricated MS stand

SITC of M.S. Epoxy painted table stand for condensing unit with
vibration isolator, grouting for complete platform type stand for
outdoor unit.

40

KG
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9. Installation, testing commissioning with pressurized testing &
vacuumizing to recommended manufacture specification,
pressure testing, nitrogen flushing of air conditioning system of
VRF/VRV Indoor and outdoor units with inverter compressor.
9.1 Outdoor unit Cooling capacity: 8HP Nos
9.2 4-Way cassette units capacity: 1.0 TR Nos
10. SITC Charging of refrigerant Gas 410A and Qil for Outdoor units Kg
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