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“ Government  eProcurement System Government of India
eProcurement Tender Details
~ Syste m Date : 14-Jun-2024 11:04 AM
& Print
Basic Details
Organisation Chain |Indian Institute of Technology Indore||Infrastructure Development Office - IITI
Tender Reference
Number IITI/IDO/PR/C/SSK-11/24-25/5
Tender ID 2024 _1ITI_809784_2 Withdrawal Allowed Yes
Tender Type Open Tender Form of contract Item Rate
Tender Category Works No. of Covers 2
General Technical No ItemWise Technical No
Evaluation Allowed Evaluation Allowed
. Is Multi Currency Allowed
Payment Mode Offline For BOQ No
Is Multi Currency A
Allowed For Fee No Allow Two Stage Bidding No
Payment Instruments Cover Details, No. Of Covers - 2
Offlin
S.Nalnstrument Type Cover Cover Document Type Description
1 |RT-GS No
2 NEFT Construction
of modular
wooden
. Kitchen and
1 Fee/PreQual/Technical|.pdf minor works
in five flats
leased by
IIT Indore
BOQ for
Construction
of modular
wooden
2 Finance Xls Kitchen and
minor works
in five flats
leased by
IIT Indore
Tender Fee Details, [Total Fee in X * - 0.00] | EMD Fee Details
Tender Feein ¥  [0.00 EMD Amountin ¥ (8,800 EMD Exemption |No
Fee Payable To  |Nil Fee Payable At | Nil Allowed
Tender Fee No EMD Fee Type fixed EMD Percentage |NA
Exemption EMD Payable To |Registrar EMD Payable At |IITI
Allowed IITI
Click to view modification history
Work /Item(s)
Title Construction of modular wooden Kitchen and minor works in flats no 106, 205, 206, 305 and 306
leased by IIT Indore at Silver Spring, Indore.
Work Description Construction of modular wooden Kitchen and minor works in flats no 106, 205, 206, 305 and 306
leased by IIT Indore at Silver Spring, Indore.
Pre Qualification Please refer Tender documents.
Details
Independent NA
External
Monitor/Remarks
Yes
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Phase-2, Indore

Tender Value in X 4,38,673 Product Category Civil Sub category NA
Works
Contract Type Tender Bid Validity(Days) 180 Period Of Work 30
(Days)
Location Silver Spring Pincode 452020 Pre Bid Meeting NA

Place

Pre Bid Meeting
Address

NA

Pre Bid Meeting Date [NA

Bid Opening Place

IDO Office GF, AB, IIT
Indore 453552

Should Allow NDA
Tender

No

Allow Preferential No

Bidder

Critical Dates

Publish Date 14-Jun-2024 12:00 PM |Bid Opening Date 20-Jun-2024 12:00 PM
Document Download / Sale 14-Jun-2024 12:00 PM |(Document Download / Sale End |19-Jun-2024 05:00 PM
Start Date Date

Clarification Start Date NA Clarification End Date NA

Bid Submission Start Date

14-Jun-2024 12:00 PM

Bid Submission End Date

19-Jun-2024 05:00 PM

Tender Documents

NIT

L Document
Document |/S.No|Document Name Description Size (in KB)
IConstruction of modular wooden Kitchen and
1 Tendernotice_1.pdf minor works in the flats no 106,205,206, 305 and 786.88
B06 leased by IIT Indore at Silver Spring, Indore
Work Item
. Document
Documents ||S.No[Document Type Document Name Description size (in KB)
1 Tender Documents TenderDocument.pdf NIT 1086.72
2 BOQ BOQ_853121.xls BOQ 233.50
Bid Openers List
S.No Bid Opener Login Id Bid Opener Name Certificate Name
1. chainika@iiti.ac.in Chainika Malhotra CHAINIKA MALHOTRA
2. shailendrajat@iiti.ac.in shailendra Jat SHAILENDRA KUMAR JAT
3. devendra@iiti.ac.in Devendra Gurjar DEVENDRA GURJAR
4. aecivill @iiti.ac.in Deepak Chourasia DEEPAK CHAURASIA
Tender Properties
Auto Tendering No Show Technical bid status Yes
Process allowed
Show Finance bid Yes Stage to disclose Bid Details in  [Technical Bid Opening
status Public Domain
BoQ Comparative Normal BoQ Compartive chart decimal |2
Chart model laces
BoQ Comparative L Form Based BoQ No
Chart Rank Type

TIA Undertaking

S.No |Undertaking to Order Tender complying with Order Reason for non compliance of Order
1 PPP-MII Order 2017 Agree

2 MSEs Order 2012 Agree

Tender Inviting Authority

Name

SE Cum Project-In-Charge

Address

IDO Office GF, AB, IIT Indore 453552
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Tender Creator Details

Created By Devendra Gurjar
Designation Deputy Engineer
Created Date 14-Jun-2024 10:15 AM
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Indian Institute of Technology Indore
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Construction of modular wooden Kitchen and minor works in the flats no
106,205,206, 305 and 306 leased by IIT Indore at Silver Spring, Indore

N0 ﬁ% N o
& GH\Q“ A - T o fore Document to be submitted online for
AT SATATST ST fohaT ST © (Two Bid Item Rate Tender document)

(NIT No.: ITI/IDO/PR/C/SSK-11/24-25/5 dated 14.06.2024)
(Last date of submission of online Tenders up to 5:00 PM on 19.06.2024)
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Chapter 1 INDEX

Name of work: Construction of modular wooden Kitchen and minor works in the flats no

106,205,206, 305 and 306 leased by IIT Indore at Silver Spring, Indore.

S. No. Particulars Page No.

1 INDEX 2

2 Information and instructions for bidders for e-tendering 4-6

3 List of tender documents to be uploaded 7-8
PART - A 8

4 C.P.W.D — 6 for e-Tendering 9-14

5 Integrity Pact & agreement 15-22

6 CPWD - 17/8 23-24

7 Acceptance 25

8 Performa of Schedules 26

9 Schedules ‘F’ General Rules & Directions 27-32

10 | General requirements for the tender 33
PART -B 34

11 Special Condition for Cement and Steel 35-37

12 | Material and Quality Assurance 38-40

13 | General Terms & Conditions 41-46

14 Salient/ Mandatory requirement for tender 47-51

15 | Special condition 52-56

16 | List of Preferred makes of material for civil works 57-60

17 | Contract for Removal of defects after completion of work in 61-62

waterproofing,
18 Guarantee bond 64-65
PART C 66
19 Schedule of quantities for Civil Works 67
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This N.LLT. contains 67 (Sixty-Six) pages. Pages marked from 1 to 67 pages.
(Excluding GCC and Correction Slip of GCC)

Senior Engineer (C) DEE (C)
IDO, IIT Indore IDO, IIT Indore

This NIT No. IITI/IDO/PR/C/SSK-11/24-25/5 dated 14.06.2024 amounting to Rs 4,38,673
(Four Lakhs Thirty-Eight Thousand Six Hundred Seventy-Three-Only) is hereby approved.

SE cum Project-In charge,
IDO, IIT Indore
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contractors in CPWD, BSNL, MPPWD, and MES, State Govt. Bodies & Central PSUs, working

The Project In charge, IDO, on behalf of IIT Indore invites online item rate bids from approved
agency of IIT/ [IM/ RRCAT etc. -

INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR E-TENDERING FORMING

PART OF THE BID DOCUMENT AND TO BE POSTED ON THE WEBSITE
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7.

. The intending bidder must read the terms and conditions of CPWD-6 carefully. He

should only submit his bid if he considers himself eligible and he is in possession of all the
documents required.

Information and Instructions for bidders posted on the website shall form part of the bid
document.

. The bid document consisting of plans, specifications, schedule of quantities of various types

of items to be executed, and the set of terms and conditions of the contract to be complied
with and other necessary documents can be seen and downloaded from the website
http://iiti.ac.in/tender_estate & https://eprocure.gov.in/eprocure/app free of cost.

Those contractors not registered on the website mentioned above are required to get registered
beforehand. If needed, they can be imparted training on the online bidding process as per
details available on the website.

The intending bidder must have a valid class-III digital signature to submit the bid.

On the opening date, the contractor can log in and see the bid opening process. After opening
the bids, he will receive the competitor's bid sheets.

Contractors can upload documents in the form of JPG format and PDF format.

GST or any other tax payable on construction materials/contract/any activity related to this
contract shall be paid by the contractor, and the Government shall not entertain any claim
whatsoever in this regard. The contractor shall quote his rates in accordance with the
Government of India, Ministry of Finance, Department of Revenue, Central Board of Excise &

Customs Notification no.10/2017-Central Tax dated 28 June 2017.
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List of Documents to be scanned and uploaded within the period of bid submission.

YA List of Documents
No.
1* Certificate GST No.

2% EMD Rs. 8800/-

(Firms submitted the EMD against NIT no. 2024 _IITI 809784 1 didn’t
require to submit the EMD again. The same EMD will be considered for this
NIT. The bidder must submit/upload the receipt of the EMD deposit).

3* Registration
Form A: -Financial information
4% Average Annual turnover 50% of the estimated cost of Tender Last Five
Years

5* Bank Solvency Certificate VALUE SHOULD BE 40% of Estimated Cost
Details of Eligible Work or Similar Work

Successfully completed similar work within the last Seven years

6* i) one similar work of value 80% of the estimated cost of tender. OR
ii) Two similar works of value 60% of the estimated cost of tender. OR
iii) Three similar works of value 40% of the estimated cost of tender.

7 Structure and organization of the firm/company
8* Certificate of EPF and ESIC
9* Labour Registration/ undertaking

Undertaking of compliance of all the statutory laws to be submitted on the
10%* letterhead of the organization with seal & signature.

11%* Loss and Profit certificate (certified by CA for the Last Five years)

12* Notarized /Self Attested on 100 Rs stamp regarding joint venture (in last
five years), Joint venture is not allowed.

13%* Notarized / Self Attested on 100 Rs stamp regarding firm are not blacklisted
in last Five years.

» The Document should be uploaded in the prescribed serial number, and no extra number of
documents/ pages will be uploaded.
» Summary Sheet will be attached with uploaded document.
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* MANDATORY

Registration No. Means: MSME, CPWD, PWD, Society firm and similar related to the
construction/ civil work.

Bank Solvency: Preferably of the Current Financial Year, but not older than one year.

Document for Eligibility of Similar Work: Only the Defined Document (with Seal signed
by Client), up to the date of publication of tender, is considered.
Completion Certificate of Work (Sealed and Signed)

Financial Information:
1. CA Certified Summary sheet year-wise.
2. Profit/ loss Statement by CA Last 05 Year (2018-2023).
3. ITR returns of the last 05 years
Similar Works means:
Civil Work, which includes interior woodwork
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CPWD-6 FOR e-Tendering

The Project In charge, IDO, on behalf of IIT Indore invites online item rate bids from approved
registered contractors in CPWD, BSNL, MPPWD, MES & Central PSUs working agency of
IIT/IIM/RRCAT etc. for Construction of modular wooden Kitchen and minor works in the
flats no 106,205,206, 305 and 306 leased by IIT Indore at Silver Spring, Indore.

The enlistment of the contractors should be valid on the last date of submission of bids. In
case the last date of submission of bids is extended, the enlistment of contractor should be
valid on the original date of submission of bids.

¢ The Item rate work is estimated to cost Rs. 4,38,673.
¢ This estimate, however, is given merely as a rough guide.

Agreement shall be drawn with the successful bidders on prescribed Form No. CPWD 7/8,
which is available as a Govt. of India Publication and also available on website
www.cpwd.gov.in. Bidders shall quote his rates as per various terms and conditions of the
said form which will form part of the agreement.

The time allowed for carrying out the work will be 01 Month (30 days) from the date of
start as defined in schedule 'F' or from the first date of handing over of the site, whichever
is later, in accordance with the phasing, if any, indicated in the bid documents.

The site for the work is available or made available in parts.

% The general layout of the proposed/ existing buildings/plots/facilities shall be made
as per requirement of the same as per approved programmer of completion
submitted by the contractor after award of work.

The bid document consisting of plans, specifications, the schedule of quantities of various
types of items to be executed and the set of terms and conditions of the contract to be
complied with and other necessary documents except Standard General Conditions of
Contract Form can be seen on website http://iiti.ac.in/tender_estate & ido.tender(@iiti.ac.in

free of cost.

6. After submission of the bid, the contractor can re-submit a revised bid any number of times
but before last time and date of submission of bid as notified.

7. While submitting the revised bid, contractor can revise the item rate quoted by him any

number of times for any/all sub-heads but before last time and date of submission of bid as
notified.
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8. EMD accepted through online mode only via link provided on page number four (4). A
scanned copy of the original EMD /receipt shall also be uploaded to the e-tendering website
by the intending bidder up to the specified bid submission date and time.

Copy of Enlistment Order and certificate of work experience and other documents as
specified in the bid document shall be scanned and uploaded to the e-Tendering website
within the period of bid submission. Further, a certified copy of all the scanned and
uploaded documents as specified in the bid document shall have to be submitted by the
lowest bidder only within a week physically in the office of the tender opening authority.

The bid submitted shall be opened at 12.00 PM on 20.06.2024.

&. The bid submitted shall become invalid if:

(a) The bidder is found ineligible.

(b)The bidder does not upload all the documents (including the GST registration certificate and
acknowledgement of up-to-date filed return, including the copy of the receipt for deposition of
original EMD) as stipulated in the bid.

(c) If any discrepancy is noticed between the documents as uploaded at the time of submission of
bid and hard copies as submitted physically by the lowest bidder in the office of the bid opening
authority.

(d)If a tenderer does not quote any rate on the total amount of the tender or any section/subhead in
the item rate tender, the tender shall be treated as invalid and will not be considered as the lowest
tenderer.

(e) The contractor whose bid is accepted will be required to furnish a performance guarantee of 5%
(Five Percent) of the bid amount within the period specified in Schedule F. This guarantee shall
be in the form of any scheduled bank/Demand Draft of any scheduled bank/Pay order of any
Scheduled Bank of any scheduled bank (in case guarantee amount is less than Rs. 1, 00,000/-) or
Government Securities or Fixed Deposit Receipts or Guarantee Bonds of any Scheduled Bank
or the State Bank of India in accordance with the prescribed form. In case the contractor fails to
deposit the said performance guarantee within the period as indicated in Schedule 'F', including
the extended period, if any. The contractor whose bid is accepted will also be required to furnish
either a copy of applicable licenses/registrations or proof of applying for obtaining a labour
license, registration with EPFO, ESIC and BOCW welfare board, including Provident Fund Code
No. if applicable, and also ensure the compliance of aforesaid provision by the sub-contractors,
if any, engaged by the contractor for the said work and programme chart (Time and progress)
within the period specified in Schedule F.
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9. The work of Construction of a modular wooden Kitchen and minor works in flats no

10.

11.

12.

13.

106,205,206, 305 and 306 leased by IIT Indore at Silver Spring, Indore, is to be executed

at Silver Spring, Indore.

Intending Bidders are advised to inspect and examine the site and its surroundings and satisfy
themselves before submitting their bids as to the nature of the ground and sub-soil (so far as
is practicable), the form and nature of the site, the means of access to the site, the
accommodation they may require and, in general, shall themselves obtain all necessary
information as to risks, contingencies and other circumstances which may influence or affect
their bid.

A bidder shall be deemed to have full knowledge of the site whether he inspects it or not, and
no extra charge consequent on any misunderstanding or otherwise shall be allowed.

The bidders shall be responsible for arranging and maintaining at his own cost all materials,
tools & plants, water, electricity access, facilities for workers and all other services required
for executing the work unless otherwise specifically provided for in the contract documents.

Submission of a bid by a bidder implies that he has read this notice and all other contract
documents and has made himself aware of the scope and specifications of the work to be done
and of conditions and rates at which stores, tools and plant, etc. will be issued to him by the
Government and local conditions and other factors having a bearing on the execution of the
work.

The competent authority on behalf of IIT Indore does not bind itself to accept the lowest or
any other bid and reserves to itself the authority to reject any or all the bids received without
the assignment of any reason. All bids, in which any of the prescribed condition is not fulfilled
or any condition including that of conditional rebate is put forth by the bidders, shall be
summarily rejected.

Canvassing, whether directly or indirectly, in connection with bidders is strictly prohibited
and the bids submitted by the contractors who resort to canvassing will be liable for rejection.

The competent authority on behalf of IIT Indore reserves to himself the right of accepting the
whole or any part of the bid and the bidders shall be bound to perform the same at the rate
quoted.

The contractor shall not be permitted to bid for works in the CPWD Circle (Division in case
of contractors of Horticulture/Nursery category) responsible for award and execution of
contracts, in which his near relative is posted a Divisional Accountant or as an officer in any
capacity between the grades of Superintending Engineer and Junior Engineer (both inclusive).
He shall also intimate the names of persons who are working with him in any capacity or are
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14.

15.

16.

subsequently employed by him and who are near relatives to any Gazetted officer in the
Central Public Works Department or in the Ministry of Urban Development. Any breach of
this condition by the contractor would render him liable to be removed from the approved list
of contractors of this Department.

No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or
Administrative duties in an Engineering Department of the Government of India is allowed
to work as a contractor for a period of one year after his retirement from Government
service, without the prior permission of the Government of India in writing. This contract is
liable to be cancelled if either the contractor or any of his employees is found any time to
be such a person who had not obtained the permission of the Government of India, as
aforesaid, before submission of the bid or engagement in the contractor's service.

The bid for the works shall remain open for acceptance for a period of One Eighty Days
(180) days from the date of opening of financial bids.

If any tenderer withdraws his tender or makes any modification in the terms & conditions
of the tender which is not acceptable to the department within 7 days after last date of
submission of bids, then the Government shall without prejudice to any other right or
remedy, be at liberty to forfeit 50% of the earnest money absolutely irrespective of letter of
acceptance for the work is issued or not.

If any tenderer withdraws his tender or makes any modification in the terms & conditions
of the tender which is not acceptable to the department after expiry of 7 days after last date
of submission of bids, then the Government shall without prejudice to any other right or
remedy, be at liberty to forfeit 100% of the earnest money absolutely irrespective of letter
of acceptance for the work is issued or not.

In case of forfeiture of earnest money as prescribed in para (i) and (ii) above, the bidders
shall not be allowed to participate in the rebidding process of the same work.

This notice inviting Bid shall form a part of the contract document. The successful
bidders/contractor, on acceptance of his bid by the Accepting Authority shall within 15 days
from the stipulated date of start of the work, sign the contract consisting of:

(a) The Notice Inviting Bid, all the documents including additional conditions,
specifications, and drawings, if any, forming part of the bid as uploaded at the time of
invitation of bid and the rates quoted online at the time of submission of bid and
acceptance thereof together with any correspondence leading thereto.

(b) Standard C.P.W.D. Form 8 or other Standard C.P.W.D. Form as applicable.
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17.

17.1.1

17.1.2

Part A:

For Composite Bids

The Project In charge of the major component will call bids for the composite work. The
cost of the bid document and Earnest Money will be fixed with respect to the combined
estimated cost put to tender for the composite bid.

The bid document will include following Two components:
CPWD-6, CPWD-7/8 including schedule A to F for the major component of the work,

Standard General Conditions of Contract for CPWD 2023 (Construction Work) as
amended/modified up to the previous day of submission of a bid.

Part B: General/specific conditions, specifications, and schedule of quantities applicable to major

Part C:

17.1.3

17.1.4

17.1.5

17.1.6

17.1.7

17.1.8

17.1.9

component (Civil) of the work.

Schedule A to F for minor components of the work. (SE/EE in charge of major component

shall also be competent authority under clause 2 and clause 5 as mentioned in schedule A
to F for major components), General/specific conditions, specifications and schedule of
quantities applicable to minor component(s) of the work.

The bidders must associate themselves with agencies of the appropriate class eligible to
bid for each of the minor components individually as per NIT Conditions.

The eligible bidders shall quote item/ percentage rate for all subheads/components of
work.

After acceptance of the bid by competent authority, the Project in charge of major
component of the work shall issue letter of award on behalf of the IIT Indore. After the
work is awarded, the main contractor will have to enter into one agreement with Project
in charge of major component and has also to sign two or more copies of agreement
depending upon number of PIC of minor components. One such signed set of agreement
shall be handed over to PIC of minor component(s).PIC of major component will operate
Part A and Part B of the agreement. PIC of minor component(s) shall operate Part C along
with Part A of the agreement.

Entire work under the scope of composite bid including major and all minor components
shall be executed under one agreement.

Security Deposit will be worked out separately for each component corresponding to the
estimated cost of the respective component of works.

The main contractor must associate agency(s) for minor component(s) conforming to
eligibility criteria as defined in the bid document and has to submit detail of such
agency(s) to Engineer-in-charge of minor component(s) within prescribed time. Name of
the agency(s) to be associated shall be approved by Project In Charge of minor
component(s).

In case, the main contractor intends to change any of the above agency/agencies during
the operation of the contract, he shall obtain prior approval of PIC of minor component.
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The new agency/agencies shall also have to satisfy the laid down eligibility criteria. In
case, Engineer-in-charge is not satisfied with the performance of any agency, he can
direct the contractor to change the agency executing such items of work and this shall be
binding on the contractor.

17.1.10 The main contractor has to enter into an agreement /MOU with contractor(s) associated by

17.1.11

him for execution of minor component(s). Copy of such agreement/MOU shall be
submitted to PIC of each minor component as well as to PIC of major component. In case
of change of associate contractor, the main contractor has to enter into an
agreement/MOU with the new contractor associated by him.

Running payment for the major component shall be made by PIC of major discipline to
the main contractor. Running payment for minor components shall be made by the
Engineer-in-charge of the discipline of minor component directly to the main contractor.

17.1.12A. The Item Rate work shall be treated as complete when all the components of the work

are complete. The completion certificate of the composite work shall be recorded by
Project-in-charge of after record of completion certificate of all other components.

17.1.12B. The final bill of whole work shall be finalized and paid by the IIT Indore. Project-in-

charge of minor component(s) will prepare and pass the final bill for their component
of work and pass on the same to the PIC of major component for including in the final
bill for composite contract.
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INTEGRITY PACT

To,

Sub: Construction of modular wooden Kitchen and minor works in the flats no 106,205,206, 305 and
306 leased by IIT Indore at Silver Spring, Indore.

NIT No.: HHITI/IDO/PR/C/SSK-11/24-25/5

Dear Sir,

It is hereby declared that IIT Indore is committed to follow the principle of transparency,
equity and competitiveness in public procurement.

The subject Notice Inviting Tender (NIT) is an invitation to offer made on the condition
that the Bidder will sign the integrity Agreement, which is an integral part of tender/bid documents,
failing which the tenderer /bidder will stand disqualified from the tendering process and the bid of
the bidder would be summarily rejected.

This declaration shall form part and parcel of the Integrity Agreement and signing of the

same shall be deemed as acceptance and signing of the Integrity Agreement on behalf of the IIT
Indore.

Yours faithfully

Project-in-Charge
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* To be filled by Project-in- Charge

To,
Project-in-Charge,

Sub: Submission of Tender for Construction of modular wooden Kitchen and minor works in the
flats no 106,205,206, 305 and 306 leased by IIT Indore at Silver Spring, Indore

Dear Sir,

I/'We acknowledge that IIT Indore is committed to follow the principles thereof as enumerated in
the Integrity Agreement enclosed with the tender/bid document.

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the
condition that I/We will sign the enclosed integrity Agreement, which is an integral part of tender
documents, failing which I/'We will stand disqualified from the tendering process. I/'We
acknowledge that THE MAKING OF THE BID SHALL BE REGARDED AS AN
UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this condition of the NIT.

I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit
and further agree that execution of the said Integrity Agreement shall be separate and distinct from
the main contract, which will come into existence when tender/bid is finally accepted by IIT Indore.
I/'We acknowledge and accept the duration of the Integrity Agreement, which shall be in the line
with Article 1 of the enclosed Integrity Agreement.

I/We acknowledge that in the event of my/our failure to sign and accept the Integrity
Agreement, while submitting the tender/bid, IIT Indore shall have unqualified, absolute and

unfettered right to disqualify the tenderer /bidder and reject the tender/bid is accordance with terms
and conditions of the tender/bid.

Yours faithfully
(Duly authorized signatory of the Bidder)

To be signed by the bidder and same signatory competent / authorized to sign the relevant
contract on behalf of IIT Indore.
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INTEGRITY AGREEMENT

This Integrity Agreement is made at............... On this........... Day of........... 20......
BETWEEN
IIT Indore represented through Project-in-Charge...........cccceeuvieiiiiiiiiiniieeiee e ,

(Here in after referred as the “Principal/Owner®, which expression shall unless repugnant to the
meaning or context hereof include its Successors and permitted assigns)

AND

............................................................................................................. (Name and Address of the
Individual/firm/Company) through..........cccccceviiiiiiiiiiiiiieeeeee (Hereinafter referred to as
the (Details of duly authorized signatory) “Bidder/Contractor” and which expression shall unless
repugnant to the meaning or context hereof include its successors and permitted assigns)

Preamble

WHEREAS the Principal / Owner has floated the Tender - (*) (hereinafter referred
to as “Tender/Bid”) and intends to award, under laid down organizational procedure, Construction
of standard platform in pantry room with sink and water inlet and outlet facility.

AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the land,
rules, regulations, economic use of resources and of fairness/transparency in its relation with its
Bidder(s) and Contractor(s).

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this
Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and conditions
of which shall also be read as integral part and parcel of the Tender/Bid documents and Contract

between the parties.

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties
hereby agree as follows and this Pact witnesses as under:

* To be filled by Project —in - charge.
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Article 1: Commitment of the Principal/Owner

» The Principal/Owner commits itself to take all measures necessary to prevent corruption and to
observe the following principles:

» No employee of the Principal/Owner, personally or through any of his/her family members, will
in connection with the Tender, or the execution of the Contract, demand, take a promise for or
accept, for self or third person, any material or immaterial benefit which the person is not legally
entitled to.

» The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity and reason.
The Principal/Owner will, in particular, before and during the Tender process, provide to all
Bidder(s) the same information and will not provide to any Bidder(s) confidential / additional
information through which the Bidder(s) could obtain an advantage in relation to the Tender
process or the Contract execution.

» The Principal/Owner shall endeavor to exclude from the Tender process any person whose
conduct in the past has been of biased nature.

» If the Principal/Owner obtains information on the conduct of any of its employees which is a
criminal offence under the Indian Penal code (IPC)/Prevention of Corruption Act, 1988 (PC Act)
or is in violation of the principles herein mentioned or if there be a substantive suspicion in this
regard, the Principal/Owner will inform the Chief Vigilance Officer and in addition can also
initiate disciplinary actions as per its internal laid down policies and procedures.

Article 2: Commitment of the Bidder(s)/Contractor(s)

» It is required that each Bidder/Contractor (including their respective officers, employees and
agents) adhere to the highest ethical standards, and report to the Government / Department all
suspected acts of fraud or corruption or Coercion or Collusion of which it has knowledge or
becomes aware, during the tendering process and throughout the negotiation or award of a
contract.

» The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent

corruption. He commits himself to observe the following principles his participation in the
Tender process and during the Contract execution:
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The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, offer,
promise or give to any of the Principal/ Owner’s employees involved in the Tender process or
execution of the Contract or to any third person any material or other benefit which he/she is
not legally entitled to, in order to obtain in exchange any advantage of any kind whatsoever
during the Tender process or during the execution of the Contract.

The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed agreement
or understanding, whether formal or informal. This applies in particular to prices,
specifications, certifications, subsidiary contracts, submission or non-submission of bids or any
other actions to restrict competitiveness or to cartelize in the bidding process.

The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/ PC Act.
Further the Bidder(s)/Contract(s) will not use improperly, (for the purpose of competition or
personal gain), or pass on to others, any information or documents provided by the
Principal/Owner as part of the business relationship, regarding plans, technical proposals and
business details, including information contained or transmitted electronically.

The Bidder(s)/ Contractor (s) of foreign origin shall disclose the names and addresses of
agents/representatives in India, if any. Similarly, Bidder(s)/ Contractor(s) of Indian Nationality
shall disclose names and addresses of foreign agents/representatives, if any. Either the Indian
agent on behalf of the foreign principal or the foreign principal directly could bid in a tender
but not both. Further, in cases where an agent participates in a tender on behalf of one
manufacturer, he shall not be allowed to quote on behalf of another manufacturer along with
the first manufacturer in a subsequent/parallel tender for the same item.

The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all payments he
has made, is committed to or intends to make to agents, brokers or any other intermediaries in
connection with the award of the Contract.

The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined
above or be an accessory to such offences.

The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge in
fraudulent practice means a willful misrepresentation or omission of facts or submission of
fake/forged documents in order to induce public official to act in reliance thereof, with the
purpose of obtaining unjust advantage by or causing damage to justified interest of others
and/or to influence the procurement process to the detriment of the Government interests.
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» The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use Coercive
Practices (means the act of obtaining something, compelling an action or influencing a decision
through intimidation, threat or the use of force directly or indirectly, where potential or actual
injury may befall upon a person, his/ her reputation or property to influence their participation
in the tendering process).

Article 3: Consequences of Breach

» Without prejudice to any rights that may be available to the Principal/Owner under law or the
Contract or its established policies and laid down procedures, the Principal/Owner shall have
the following rights. In case of breach of this Integrity Pact by the Bidder(s)/Contractor(s) and
the Bidder/ Contractor accepts and undertakes to respect and uphold the Principal/Owner’s
absolute right.

» If the Bidder(s)/Contractor(s), either before award or during execution of Contract has
committed a transgression through a violation of Article 2 above or in any other form, such as
to put his reliability or credibility in question, the Principal/Owner after giving 14 days’ notice
to the contractor shall have powers to disqualify the Bidder(s)/Contractor(s) from the Tender
process or terminate/determine the Contract, if already executed or exclude the
Bidder/Contractor from future contract award processes. The imposition and duration of the
exclusion will be determined by the severity of transgression and determined by the
Principal/Owner. Such exclusion may be forever or for a limited period as decided by the
Principal/Owner.

» Forfeiture of Performance Guarantee/Security Deposit: If the Principal/Owner has disqualified
the Bidder(s) from the Tender process prior to the award of the Contract or
terminated/determined the Contract or has accrued the right to terminate/determine the
Contract according to Article 3(1), the Principal/Owner apart from exercising any legal rights
that may have accrued to the Principal/Owner, may in its considered opinion forfeit the entire
amount of Performance Guarantee and Security Deposit of the Bidder/Contractor.

» Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a Bidder or
Contractor, or of an employee or a representative or an associate of a Bidder or Contractor
which constitutes corruption within the meaning of IPC Act, or if the Principal/Owner has
substantive suspicion in this regard, the Principal/Owner will inform the same to law enforcing
agencies for further investigation.

Article 4: Previous Transgression

» The Bidder declares that no previous transgressions occurred in the last 5 years with any other
Company in any country confirming to the anticorruption approach or with Central Government
or State Government or any other Central/State Public Sector Enterprises in India that could
justify his exclusion from the Tender process.
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» If the Bidder makes an incorrect statement on this subject, he can be disqualified from the
Tender process or action can be taken for banning of business dealings/ holiday listing of the
Bidder/Contractor as deemed fit by the Principal/ Owner.

» If the Bidder/Contractor can prove that he has resorted / recouped the damage caused by him

and has installed a suitable corruption prevention system, the Principal/Owner may, at its own
discretion, revoke the exclusion prematurely.

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors

» The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in
conformity with this Integrity Pact. The Bidder/Contractor shall be responsible for any
violation(s) of the principles laid down in this agreement/Pact by any of its Subcontractors/sub-
vendors.

» The Principal/Owner will enter into Pacts on identical terms as this one with all Bidders and
Contractors.

» The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact between
the Principal/Owner and the bidder, along with the Tender or violate its provisions at any stage

of the Tender process, from the Tender process.

Article 6- Duration of the Pact

This Pact begins when both the parties have legally signed it. It expires for the Contractor/Vendor 15
months after the completion of work under the contract or till the continuation of defect liability
period, whichever is more and for all other bidders, till the Contract has been awarded. If any claim
is made/lodged during the time, the same shall be binding and continue to be valid despite the lapse
of this Pacts as specified above, unless it is discharged/determined by the Competent Authority, IIT
Indore.

Article 7- Other Provisions

» This Pact is subject to Indian Law, place of performance and jurisdiction is the Headquarters of
the Division of the Principal/Owner, who has floated the Tender.

» Changes and supplements need to be made in writing. Side agreements have not been made.
» If the Contractor is a partnership or a consortium, this Pact must be signed by all the partners
or by one or more partner holding power of attorney signed by all partners and consortium

members. In case of a Company, the Pact must be signed by a representative duly authorized
by board resolution.

Page 22 of 67



» Should one or several provisions of this Pact turn out to be invalid; the remainder of this Pact
remains valid. In this case, the parties will strive to come to an agreement to their original
intensions.

» It is agreed term and condition that any dispute or difference arising between the parties with
regard to the terms of this Integrity Agreement / Pact, any action taken by the Owner/Principal
in accordance with this Integrity Agreement/ Pact or interpretation thereof shall not be subject
to arbitration.

Article 8- LEGAL AND PRIOR RIGHTS

All rights and remedies of the parties hereto shall be in addition to all the other legal rights and
remedies belonging to such parties under the Contract and/or law and the same shall be deemed to
be cumulative and not alternative to such legal rights and remedies aforesaid. For the sake of
brevity, both the Parties agree that this Integrity Pact will have precedence over the Tender/Contact
documents with regard any of the provisions covered under this Integrity Pact.

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place
and date first above mentioned in the presence of following witnesses:

(For and on behalf of Bidder/Contractor)

WITNESSES:

(Signature, name and address)

Place:

Dated:
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CPWD-7/8

INDIAN INSTITUTE OF TECHNOLOGY INDORE

ITEM RATE TENDER & CONTRACT FOR WORKS

Construction of modular wooden Kitchen and minor works in the flats
Tender for

1. no 106,205,206, 305 and 306 leased by IIT Indore at Silver Spring,
work of Indore

(1) To be uploaded by 11.00 AM (IST) on 14.06.2024 upload at http://iiti.ac.in/tender IDO &
https://eprocure.gov.in/eprocure/app

(i1))  To be opened at 12:00 PM (IST) on 20.06.2024 in the office of Infrastructure Development,
IIT Indore.

TENDER

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F Specifications
applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, clauses of
contract, Special conditions, Schedule of Rate & other documents and Rules referred to in the
conditions of contract and all other contents in the tender document for the work.

I/'We hereby tender for the execution of the work specified for the IIT Indore within the time
specified in Schedule ‘F’ viz., schedule of quantities and in accordance in all respect with the
specifications, designs, drawing and instructions in writing referred to in Rule-1 of General Rules
and Directions and in Clause 11 of the Conditions of contract and with such materials as are
provided for, by, and in respect of accordance with, such conditions so far as applicable.

I/We agree to keep the tender open for 180 (One Hundred Eighty) days from the due date of its
opening and not to make any modification in its terms and conditions.

1/We have deposited EMD for the prescribed amount via online link provided as per the bid
document.

A copy of earnest money deposit receipt of the prescribed amount deposited in the form of insurance
Surety Bonds/ Account Payee Demand Draft/ Fixed Deposit Receipt/ Banker's Cheque or Bank
Guarantee (as prescribed) issued by a Commercial Bank, is scanned and uploaded (strike out as the
case may be). If /We fail to furnish the prescribed performance guarantee within the prescribed
period, I/We agree that the said President of India or his successors in office shall, without prejudice
to any other right or remedy, be at liberty to forfeit the said earnest money absolutely. Further, if
I/We fail to commence work as specified, I/We agree that the President of India or the successors
in office shall, without prejudice to any other right or remedy available in law, be at liberty to forfeit
the said performance guarantee absolutely. The said Performance Guarantee shall be a guarantee to
execute all the works referred to in the tender documents upon the terms and conditions contained
or referred to those in excess of that limit at the rates to be determined in accordance with the
provision contained in Clause 12.2 and 12.3 of the tender form.
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Further, [/We agree that in case of forfeiture of the Performance Guarantee as aforesaid, [/We shall
be debarred for participation in the re-tendering process of the work.

I/We undertake and confirm that eligible similar work(s) has/have not been executed through
another contractor on a back-to-back basis. Further that, if such a violation comes to the notice of
the Department, then I/ We shall be debarred for tendering in IIT Indore in future forever. Also, if
such a violation comes to the notice of the Department before the date of start of work, the Project-
in-Charge shall be free to forfeit the entire amount of the Performance Guarantee.

I/We hereby declare that I/We shall treat the tender documents, drawings and other records
connected with the work as secret/confidential documents and shall not communicate

information/derived therefrom to any person other than a person to whom I/We am/are authorized
to communicate the same or use the information in any manner prejudicial to the safety of the State.

Dated Signature of Contractor

Witness:

Name:
Postal Address:
Occupation:
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ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted
by me for and on behalf of the IIT Indore for a sum of °

The letters referred to below shall form part of this contract agreement:

(a) *
(b) *
(c) *
For & on behalf of IIT Indore
Signature ......... e
Dated: *
Designation ......... e
*To be filled in by PIC
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PROFORMA OF SCHEDULES

(Separate Performa for Civil, Works in case of Item Rate Tenders)
(Operative Schedules to be supplied separately to each intending tenderer)

SCHEDULE ‘A’

Schedule  of  quantities  (Civil
component)

SCHEDULE ‘D’
Extra schedule for specific

requirements/document for the work, if any.

SCHEDULE ‘E’

Reference to General Conditions of
contract —

(Civil Work: - Part C of this tender
document)

As attached in tender form

GCC for CPWD 2023 CONSTRUCTION
WORKS as amended/modified up to the
previous day of submission of tender.

Name of Work: Construction of modular wooden Kitchen and minor works in the flats no
106,205,206, 305 and 306 leased by IIT Indore at Silver Spring, Indore.

Estimated cost for work:

Rs. 4,38,673. (Civil Work)

Earnest money Rs. 8800

Performance Bank Guarantee

5% of the tendered value of the work

Security Deposit

2.5% of the tendered value of the work
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SCHEDULE 'F' GENERAL RULES & DIRECTIONS

Officer inviting tender

SE cum PIC, IIT Indore

'i\)/laximum percentage of quantity of items of work to
e executed beyond which rates are to be determined
in accordance with Clause 12.2.& 12.3

See page 28

Definitions
2(v) Engineer-in-Charge DEE (Civil), IIT Indore
2(vii) Accepting Authority Director, IIT Indore
Percentage on cost of materials and 15% (Fifteen Percent)
2(x) labour to cover all overheads and
profits
Delhi Schedule of rate 2023 (Civil)
2(xi) Volume-I & II with correction slips up to
Standard Schedule of Rates the previous day of submission of bid &
Market Rate for non-DSR items.
2(xii) Department Infrastructure Development Office, IIT
Indore
Standard CPWD contract Form GCC S)ﬁiiiigzﬁdxzirﬁz 3(f)ggn§ zgg;)/rD
2019, CPWD Form 7/ 8 as modified & .
corrected up to date form-8 as amended up to the previous
day of submission of bid.
Time allowed for submission of Performance
and applicable labour licenses/registration.
Clause Registration with EPFO, ESIC & BOCW 07 D
1(i) welfare Board including Provident Fund Code ays
No., if applicable or proof of applying thereof
from the date of issue of letter of acceptance
Maximum allowable extension with late fee @
Clause 0.1% per day of Performance Guarantee 03D
1(ii) amount beyond the period as provided in clause ays
1(i) above
Clause 2 Authority for fixing Compensation under Director, IIT Indore
Clause 2
glause 2 Whether Clause 2A shall be applicable NA
Clause 5 | Number of days from the date of issue of letter )
of acceptance for reckoning date of start 08 (Eight) Days
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Time allowed for the execution of work

01 Month (30 days)

(1) Extension of time

SE, IIT Indore

SE, IIT Indore or his successor

Authority| (i)Rescheduling of milestone
to decide thereof
(iii) Shifting of date of start in case of delay in | gp & PIC, TIT Indore or his
handing over of site successor thereof
Table of Milestone(s)
Milestone L . Time allowed Amount to be withheld in case of
Description of Milestone from date of . .
No. non-achievement of milestone
start (Days)
SS and woodwork for 0
L. modular kitchen 15 4%
2. Mirror and towel rail 25 3%
Fixing pigeon net and
3. handing over 30 3%

Note: If the Agency will be failed in achieving the milestone No 1&2, then the respective
amount of milestone shall be forfeited and not to be payable.

Page 29 of 67




Clause 6 Whether clause 6 shall be applicable Yes- CMB
Gross work to be done together with
net payment / Adjustment of advances

Clause 7 for material collected, if any, since the last | Rs.5.00 lacs
such payment for being eligible to interim
payment (CIVIL WORK)

Clause 7A Whether clause 7A shall be applicable Yes

Clause 8A Authorlty‘ to decide compensation on Director IIT Indore
account if contractor fails to submit
completion plans

Clause 10A List of testing equipment to be provided by NA
the Contractor at site lab.
Whether clause 10-B (i) & (ii) shall be NA

Clause 10 B | applicable
Clause 10-B (iii) shall be applicable NA

Clause 10 C Component of labour expressed as NA

percentage of value of work

Note: Payment under this clause is admissible when Contractor submits proof of having paid
wages due to every worker through bank or ECS or online transfer to His bank account.

Clause
10 CC

NA
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Clause 11 Specification to be followed for execution of work

For Civil: CPWD specification 2019, Volume-I & II with correction slips upto

For Civil items . .. . . . :
Vit the previous day of submission of bid, suppliers / manufacturer specification

of work for non DSR items.
Clause 12 Type of work Original work (Civil)
Clause 12.2 & Deviation limit beyond which clause 12.2 100%
12.3 &12.3 shall apply for building work °
Deviation limit beyond which clause 12.2 &
12.3 shall apply for foundation work (except 100%
items mentioned in earth work subhead in °
Clause 12.4 DSR and related items)
Deviation limit for items mentioned in earth 100%

work subhead of DSR and related Items

Competent Authority for Deciding reduced

Clause 16 rates for Civil items of work SE, IIT Indore
List of mandatory machinery, tools & Plants
Clause 18 to be deployed by the contractor at site NA
Clause 19 . . SE cum Project in Charge,
(C. D, G &K) Authority to decide penalty for each default 1IT Indore
Clause 25 Designation
Conciliator DOID, IIT Indore
Arbitrator Appointing Authority SE cum PIC, IIT Indore or his
successor
Place of Arbitration Indore
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Requirement of Technical Representative(s) and Recovery

Clause 32 Rate

Requirement of Technical Minimum Rate at which recovery shall be

Staff experience Designation of | made from the contractor in the
P Technical Staff \event of not fulfilling provision of|
Qualification Number (vears) Clause 32
(figures in words)

Graduate )
Engineer or 1 2o0r5 PrgJec‘;EMgnager/ Rs. 25,000 per month
Diploma in (respectively) Ite Engineer (Twenty thousand rupees only)
Engineering

**Cost of work in the table above means the agreement amount of the work.

= Assistant Engineers retired from Government services that are holding Diploma will be

treated at par with Graduate Engineers.

= Diploma holder with minimum 10 years relevant experience with a reputed construction
co. can be treated at par with Graduate Engineers for the purpose of such deployment

subject to the condition that such diploma holders should not exceed 50% of requirement
of degree engineers.
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Clause 38

Civil

(i) | Schedule / statement for determining theoretical | D.S.R.2023 for civil works

quantity of cement & bitumen on the basis of Delhi | with up-to-date correction
Schedule of Rates 2023 printed by CPWD

slips

(ii) || Variations permissible on theoretical quantities

b. Bitumen all works

a. Cement for works with estimated cost put to
tender not more than 25 lakhs.

£ s swith_estimated Tender i
more-than25lakhs

c. Steel reinforcement and structural steel Sections
for diameter, section and category.

d. All other materials and Electrical Items

a. 3% plus/minus

2% plushminus

b. 2.5% plus only &
nil on minus side.

c. 2% plus/minus

d. Nil

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION

S. | Description of |Unit Rates in figures and words at which recovery
No. | Item shall be made from the Contractor
Excess  beyond Less use beyond permissible
permissible variation
variation.
1. |Cement PPC MT Nil Substandard work shall Not be
applicable.
2. Reinforcement Bars MT Nil Substandard work shall Not be
TMT-fe 500D applicable.
(i)Primary
Manufacturer
3.  [Structure Steel MT Nil Substandard work shall Not be
applicable.
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10.

11.

12.

GENERAL REQUIRMENTS FOR THE TENDER

The tenderer is advised to read and examine the tender documents for the work and the set of
drawings available with Project -in-charge. He should inspect and examine the site and its
surroundings by himself before submitting his tender.

Separate schedule of quantity is included in this tender for civil and electrical items of work. If
the tenderer wants to offer any unconditional rebates on their rates, the same should also be
offered in the respective components of civil and electrical schedule separately. The contractor
shall quote the item rates in figures and words accurately so that there is no discrepancy in rates
written in figures and words.

Time allowed for the execution of work is 01 Month.

The contractor(s) shall submit a detailed program of execution in accordance with the master
program/ milestone within ten days from the date of issue of award letter.

Quality of the project is of utmost importance. This shall be adhered to in accordance with the
provisions of CPWD specifications and guidelines given in the relevant Para’s.

The contractor (s) shall make his own arrangements for electricity and water required for the
execution of work.

Cement shall be arranged by the contractor himself.
Steel Reinforcement shall be arranged by the contractor himself.

The contractor shall submit the running bills in the shape of the computerized MB in pages of A-
4 size as per the standard format of department and shall act as per modified clause 6 (i) of GCC
2023.

Contractor must provide reinforcement cover blocks made of approved proprietary prepacked
free flowing mortars (Concentra as manufactured by M/s Fosroc Chemical India Ltd. or approved
equivalent) of high early strength.

The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules and
orders issued there under from time to time.

The contractor shall comply with the provisions of Construction and Demolition Waste
Management Rules, 2016 as per Ministry of Environment and Forest notification dated
29/03/2016 issued in exercise of powers conferred by Environment (Protection) Act 1986
(Available on web address www.moef.gov.in). The contractor shall also follow all rules and
regulations regarding disposal of C&D waste as per approval of local bodies.
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FARIED:



SPECIAL CONDITIONS FOR CEMENT & STEEL

The contractor shall, at his own expense procure and provide all materials including
cement and steel required for the work.

The contractor shall procure all the materials in advance so that there is sufficient
time to testing and approving of the materials and clearance of the same before use
in work.

All materials brought by the contractor for use in the work shall be got checked from
the Engineer-In-Charge or his authorized representative of the work on receipt of the
same at site before use.

The contractor shall also employ necessary watch and ward establishment for the safe
custody of materials at his own cost. The contractor shall be fully responsible for the
safe custody of materials brought by him/ issued to him even though the materials
may be under double lock and key system.

Contractor has to produce manufacturers test certificate for each lot of cement & steel
procured at site.

CONDITIONS FOR CEMENT:-

The contractor shall procure 43 grade ordinary Portland Cement conforming to IS
8112/ Portland Pozzolana cement conforming to IS 1489 (Part-I), as required in the
work, from reputed manufacturers of cement such as ACC, UltraTech, Birla,Vikram,
Shree Cement, Ambuja, Jaypee Cement & J.K. Cement or from any other reputed
cement Manufacturer having a production capacity not less than one million tones
per annum as approved by SE cum Project in Charge. The tenderers may also submit
a list of names of cement manufacturers which they propose to use in the work. The
tender accepting authority reserves right to accept or reject name(s) of cement
manufacturer(s) which the tenderer proposes to use in the work. No change in the
tendered rates will be accepted if the tender accepting authority does not accept the
list of cement manufacturers, given by the tenderer, fully or partially. The supply of
cement shall be taken in 50 kg bags bearing manufacturer’s name and ISI marking.
Samples of cement arranged by the contractor shall be taken by the Engineer-in-
charge and got tested in accordance with provisions of relevant BIS codes. In case
the test results indicate that the cement arranged by the contractor does not conform
to the relevant BIS codes, the same shall stand rejected, and it shall be removed from
the site by the contractor at his own cost within a week’s time of written order from
the Engineer- in-charge to do so.
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6.2

6.3

6.4

6.5

6.6

6.7

6.8

The cement shall be brought at site in bulk supply of approximately 50 tonnes or as

de01ded by the Engmeer- in- charge flihe—eemeﬂ{—gedewn—e#ﬂ&e—eapaeﬁy—te—s{efe—&

&nd—thekeﬁ—e#ﬂ&e—e%heﬂeeleshaﬂ—remam—u%h—ﬁre—ee%eteﬁ The contractor shall

be responsible for the watch and ward and safety of the cement godown/ store. The
contractor shall facilitate the inspection of the cement godown/ store by the Engineer-
in-Charge at any time.

The cement shall be got tested by the Engineer-in-charge and shall be used on the
work only after satisfactory test results have been received. The contractor shall
supply free of charge the cement required for testing including its transportation cost
to testing laboratories. All expenditure to be incurred for testing of samples e.g.
packaging, sealing, transportation, loading, unloading , documentation, including
testing charges shall be borne by the contractor.

The actual issue and consumption of cement on work shall be regulated and proper
accounts maintained as provided in clause 10A of the contract. The theoretical
consumption of cement shall be worked out as per procedure prescribed in clause 38
of the contract and shall be governed by conditions laid therein. In case the cement
consumption is less than theoretical consumption including permissible variation,
recovery at the rate so prescribed shall be made. In case of excess consumption no
adjustment need to made.

The cement brought to the site and the cement remaining unused after completion of
the work shall not be removed from site without the written permission of the
Engineer-in-charge.

The damaged cement shall be removed from the site immediately by the contractor
on receipt of a notice in writing from the Engineer-in-charge. If he does not do so
within 3 days of receipt of such notice, the Engineer-in-charge shall get it removed
at the cost of the contractor.
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6.9 Cement register for the cement shall be maintained at site. All the entries in the

registers will be made by the designated Engineering Staff of the contractor and same
shall be regularly reviewed by Engineer-in-charge or his representative.

PROFORMA FOR THE CEMENT REGISTER

PARTICULARS OF PARTICULARS REMARK
RECEIPT OF ISSUE
Date | Quantity | Progressive Date | quantity | Itemof | Quantity | Total Daily Contractor | J.E’s Asstt. A.E. | Period
of received Total of issued | work for | returned | issued | Balance initials initials Engg E.E ical
receipt issued which at the in hand initials | Mtals | Check
issued end of
the day
1 2 3 4 5 6 7 8 9 10 11 12 13 | 14
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MATERIAL AND QUALITY ASSURANCE

The contractor shall ensure quality control measures on different aspects of construction
including materials, workmanship, and correct construction methodologies to be adopted. He
shall have to submit quality assurance program within two weeks of the award of work. The
quality assurance programme should include method statement for various items of work to be
executed along with check lists to enforce quality control.

The Following Conditions to the specification shall however apply: -

All stone aggregates shall be of hard stone variety to be obtained from approved quarries
conforming to CPWD specification or as approved by the Engineer- in- charge. Sand to be used
for cement concrete work, mortar for masonry and plaster work shall be of standard quality. Sand
shall be obtained from approved quarry.

The contractor shall get the source of all other materials, not specified elsewhere in the document,
approved from the Engineer-in-Charge. The contractor shall stick to the approved source unless
it is unavoidable. Any change shall be done with the prior approval of the Engineer-in-Charge
for which tests etc. shall be done by the contractor at his own cost. Similarly, the contractor shall
submit brand/ make of various materials not specified in the agreement, to be used for the
approval of the Engineer-in-Charge along with samples and once approved, he shall stick to it.

The contractor shall submit shop drawings of staging and shuttering arrangement, aluminum
work, and other works as desired by Engineer In Charge for his approval before execution. The
contractor shall also submit bar bending schedule for approval of Engineer —in — charge before
execution.

Other Laboratories:

B1  The contractor shall arrange carrying out all tests required under the agreement through the
laboratory/ Govt Lab/ Institute as approved by the Engineer-in-Charge and shall bear all
charges in connection therewith including charges for testing for all materials.

1. Sampling of Materials

C1  Sample of building materials fittings and other articles required for execution of work shall
be got approved from the Engineer-in-Charge. Articles manufactured by companies of
repute and approved by the Engineer-in-Charge shall only be used. Articles bearing BIS
certification mark shall be used in case the above are not available, the quality of samples
brought by the contractor shall be judged by standards laid down in the relevant BIS
specifications. All materials and articles brought by the contractor to the site for use shall
conform to the samples approved by the Engineer-in-Charge which shall be preserved till
the completion of the work.

C2  The contractor shall ensure quality construction in a planned and time bound manner. Any
sub-standard material/work beyond set out tolerance limit shall be summarily rejected by
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C3

C4

C5

Co6

C7

(1)

the Engineer-in-Charge. Same shall be removed from the site within the time as directed
by the Engineer-in charge at their own cost.

BIS marked materials except otherwise specified shall be subjected to quality test at the
discretion of the Engineer-in-Charge besides. of other materials as per the specifications
described for the item/materials. Wherever BIS marked materials are brought to the site of
work, the contractor shall if required, by the Engineer-in-Charge furnish manufacturers test
certificate to establish that the material produced by the contractor for incorporation in the
work satisfies the provisions of BIS codes relevant to the material and/or the work done.

The contractor shall procure all the materials in advance so that there is sufficient time to
testing and approving of the materials and clearance of the same before use in work.

All materials brought by the contractor for use in the work shall be got checked from the
Engineer-in-Charge or his authorized representative of the work on receipt of the same at
site before use.

The contractor shall be fully responsible for the safe custody of the materials issued to him
even if the materials are in double lock and key system.

The Stone aggregate/stone, sand shall be brought from any quarries subjected to the said
materials confirm CPWD specifications.

The day to day receipt and issue accounts of different grade/brand of cement shall be
maintained separately in the standard proforma by the Assistant Engineer-in-Charge of
work and which shall be duly signed by the contractor or his authorized representative.

The contractor shall render all help and assistance in documenting the total sequence of this
project by way of photography, slides, audio-video recording etc. Nothing extra shall be
payable to the contractor on this account. However, cost of photographs, slides, audio /
videography etc. shall be borne by the department.

The contractor shall be fully responsible for the safe custody of materials brought by him
issued to him even though the materials are under double lock key system. Separate cement
registers showing the receipt of the OPC and PPC (as required) shall be maintained at site.
The contractor shall construct separate go downs for storage of OPC & PPC at site and
nothing extra on this account shall be payable.

In case there is any discrepancy in frequency of testing as given in the list of
mandatory tests and that in the individual sub-head of work as per CPWD
specification 2019 Vol. 1 & 2, the higher of the two frequencies of testing shall be
adopted.

Maintenance of Register:

All the register of tests to be carried out at construction site or in outside laboratories shall

be maintained by the contractor which shall be issued to the contractor by Engineer-in-

Charge in the same manner as being issued to CPWD field staff.

The registers to be issued to the contractor are:
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(ii)

(iii)
(iv)

a) Materials at site account register.

b) Cement register.

c) Master test registers.

d) Cube test register.

e) Paint register.

f)  Any other registers as decided by the Engineer-in-charge relevant to work.

All the entries in the register will be made by the designated engineering staff of the
contractor and same should be regularly reviewed by DE/Sr.Engg./DEE.

Contractor shall be responsible for safe custody of all the test registers.

Submission of copy of all test registers, material at site register along with each alternate

running account bill and final bill shall be mandatory. These registers should be duly
checked by Sr.E (Civil) in ID office.
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GENERAL TERMS AND CONDITIONS

The order of preference in case of any discrepancy under “Conditions of Contract” given
in standard CPWD contract form may be read as the following:

1) Nomenclature of items as per schedule of quantities.

i) Particular specification and special condition, if any.

iil)  CPWD specifications.

iv)  Architectural Drawings.

V) Indian standard specifications of B.L.S.

vi)  Sound Engineering Practice.

A reference made to any Indian Standard specification in these documents, shall imply to
the latest version of that standard including such revision/amendments as issued by the
Bureau of Indian standard upto last date of receipt of tenders. The contractor shall keep at
his own cost all such publications of relevant Indian standard applicable to the work at site.
Except for the items, for which particular specifications are given or where it is specifically
mentioned otherwise in the description of items in the schedule of quantities the work shall
generally be carried out in accordance with the “CPWD specifications 2019 Vol. 1 and Vol.
2 (with up-to-date correction slips). (Hereinafter to be referred to as CPWD specifications)

and instructions of Engineer-in-Charge. Wherever CPWD specifications are silent the latest
IS codes/specification shall be followed.

Unless otherwise provided in the Schedule of Quantities/Specifications, the rates tendered
by the contractor shall be all inclusive and shall apply to all heights, lifts, leads and depths
of the work and nothing extra shall be payable to him on account of the same. Extra
payment for centering/shuttering, if required to be done for heights greater than 3.5 m shall
however be admissible at the rates arrived at in accordance with clause 12 of the agreement,
if not already specified.
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10

11

a) The contractor (s) shall inspect the site of work before tendering and acquaint himself
with the site Conditions and no claim on this account shall be entertained by the department.
b) The contractor (s) shall get himself acquainted with nature and extent of the work and
satisfy himself about the availability of materials from kiln or approved quarries for
collection and conveyance of materials required for construction.

The contractor (s) shall study the soil investigation report for the site, available in the office
of the Engineer-in-Charge and satisfy him about complete characteristics of soil and other
parameters of site. However, no claim on the alleged inadequacy or incorrectness of the soil
data shall be entertained.

The tenderer shall see the approaches to the site. In case any approach from main road is
required by the contractor, the same shall be made good, improved and maintained by the
contractor at his own cost. No payment shall be made on this account.

The contractor (s) shall give to the Municipality, Police and other authorities all necessary
notices etc. that may be required by law and obtain all requisite Licenses for temporary
obstructions, enclosures etc. and pay all fee, taxes and charges which may be leviable on
account of these operations in executing the contract. He shall make good any damage to the
adjoining property whether public or private and shall supply and maintain light and other
illumination on for cautioning the public at night.

The contractor shall take all precautions to avoid accidents by exhibiting necessary caution
boards day and night, speed limit boards, red flags, red lights and providing barriers. He
shall be responsible for all dangers and incidents caused to existing / new work due to
negligence on his part. No hindrances shall be caused to traffic during the execution of the
work. The contractor shall be responsible for all damages and accidents due to negligence
on his part.

Contractor shall provide permanent benchmarks and other reference points for the proper
execution of work and these shall be preserved till the end of work. All such reference points
shall be in relation to the levels and locations, given in the Architectural and plumbing
drawings.

The contractor shall make his own arrangement for obtaining electric connection(s) if
required and make necessary payments directly to the department concerned.

12 Other agencies doing works related with this project may also simultaneously execute their

13

14

works and the contractor shall afford necessary facilities for the same. The contractor shall
leave such necessary holes, openings etc. for laying/burying in the work, pipes cables,
conduits, clamps, boxes and hooks for fan clamps etc. as may be required for the other
agencies. Nothing extra over the Agreement rates shall be paid for doing these.

Some restrictions may be imposed by the security staff etc. on the working and for
movement of labour, materials etc. The contractor shall be bound to follow all such

restrictions/instructions and nothing extra shall be payable on account of the same.

The contractor shall fully comply with all legal orders and directions of the Public or local
authorities or municipality and adhere to their rules and regulations and pay all fees and
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15

16

17

18

19

20

21

22

charges for which he may be liable in this regard. Nothing extra shall be paid/reimbursed
for the same.

The building work shall be carried out in the manner complying in all respects with the
requirements of the relevant by-laws and regulations of the local body under the jurisdiction
of which the work is to be executed or as directed by the Engineer-in-charge and nothing
extra shall be paid on this account.

The contractor shall give a performance test of the entire installation(s) as per standing
specifications before the work is finally accepted by making his own arrangements for
water supply, electricity etc. and nothing extra whatsoever shall be payable for the same.

If as per local Municipal regulations, huts for labour are not to be erected at the site of
work; the contractor shall be required to provide such accommodation at a place as is
acceptable to the local body and nothing extra shall be paid on this account.

It shall be ensured by the contractor that no electric live wire is left exposed or unattended
to avoid any accidents in this regard.

The structural and architectural drawings shall at all times be properly co-related before
executing any work. However, in case of any discrepancy in the item given in the schedule
of quantities appended with the tender and Architectural drawings relating to the relevant
item, the former shall prevail unless otherwise given in writing by the Engineer-in-charge.

The contractor shall maintain in perfect condition all portions executed till completion of
the entire work allotted to him. Where, however phased delivery of work is contemplated
these provisions shall apply separately to each phase.

The entire royalty at the prevalent rates shall have to be paid by the contractor on all the
boulders, metals, shingles, sand etc. collected by him for execution of the work, directly to
the Revenue authority or authorized agents of the State Government concerned or the
Central Government, as the case may be.

The same shall be deemed to be included in the rates tendered by the contractor and nothing
extra will be paid for the same.

PROGRAMME CHART

1) The contractor shall prepare an integrated programme chart for the execution of work,
showing clearly all activities from the start of work to completion, with details of
manpower, equipment and machinery required for the fulfillment of the programme
within the stipulated period or earlier as indicated in the mile stones under clause 5 of
the contract and submit the same for approval to the Engineer-in-Charge within ten days
of the award of the contract.

i1) The programmed chart should include the following: -

a) Descriptive note explaining the sequence of various activities.
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23

24

25

26

27

28

29

30

b) Network (PERT/CPM/BAR CHART)
c) Programme for procurement of materials by the contractor

d) Programme of procurement of machinery/equipment’s having adequate capacity
commensurate with the quantum of work to be done within the stipulated period
by the contractor.

If it appears to the Engineer-in-Charge that the actual progress of work does not conform
to the approved programme referred above, the contractor shall produce a revised
programme showing the modifications to the approved programme to ensure completion
of the work within the stipulated time for completion.

The submission for approval by the Engineer-in-Charge of such programme or the
furnishing of such particulars shall not relieve the contractor of any of his duties or
responsibilities under the contract. This is without prejudice to the right of Engineer-in-
Charge to take action against the contractor as per terms and conditions of the agreement.

If the work is carried out in more than one shift or during night, no claim on these accounts
shall be entertained.

Existing drains, pipes, cables, overhead wires, sewer lines, water lines and similar services
encountered in the course of the execution of work shall be protected against the damage
by the contractor at his own expense. The contractor shall not store materials or otherwise
occupy any part of the site in a manner likely to hinder the operation of such services.

The contractor shall be responsible for the watch and ward/guard of the buildings, safety of
all fittings and fixtures including sanitary and water supply fittings and fixtures provided
by him against pilferage and breakage during the period of installations and thereafter till
the building is physically handed over to the department. No extra payment shall be made
on this account.

The contractor shall bear all incidental charges for cartage, storage and safe custody of
materials issued by department.

Any cement slurry added over base surface for continuation of concreting for better bond
is deemed to have been built in the items and nothing extra shall be payable for extra cement
considered in consumption on this account.

The contractor shall take instructions from the Engineer-in-charge for stacking of materials.
No excavated earth or building materials etc. shall be stacked/collected in areas where other
buildings, roads, services, compound walls etc. are to be constructed.

Any trenching and digging for laying sewer lines/water lines/cables etc. shall be
commenced by the contractor only when all men, machineries and materials have been
arranged and closing of the trench(s) thereafter shall be ensured within the least possible
time.
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31

32

iii)

The contractor shall submit for the approval of Engineer-in-Charge names of specialized
agencies of repute along with their technical capacity proposed to be engaged by him, who
must have executed satisfactorily works of value as specified in mandatory conditions.

The works shall be carried out in accordance with the Architectural drawings and structural
drawings, to be issued from time to time by the Engineer-in-Charge. Before
commencement of any item of work, the contractor shall correlate all the relevant
architectural and structural drawings issued for the work and satisfy himself that the
information available thereof is complete and unambiguous. The discrepancy, if any shall
be brought to the notice of the Engineer-in-Charge before execution of the work. The
contractor alone shall be responsible for any loss or damage executing by the
commencement of work on the basis of any erroneous and or incomplete information.

Other agencies will also simultaneously execute and install the works of electrification, air
conditioning, lifts, firefighting etc. for this work and the contractor shall provide necessary
facilities for the same. The contractor shall leave such recesses, holes openings etc. as may
be required for the electric, air-conditioning and other related works (for which inserts,
sleeves, brackets, conduits base pinion, clamps etc. shall be supplied free of cost by the
department unless otherwise specifically mentioned) and the contractor shall fix the same
at time of casting of concrete, stone work & brick work, if required and nothing extra shall
be payable on this account.

The contractor shall conduct work so as not to interfere with or hinder the progress or
completion of the work being performed by other contractor(s) or by the Engineer-in-
Charge and shall as far as possible arrange his work and shall place and dispose off the
materials being used or removed so as not to interfere with the operations of other
contractor or he shall arrange his work with that of the others in an acceptable and
coordinated manner and shall perform it in proper sequence to the complete satisfaction of
others.

All Architectural drawings given in the tender other than those indicated in nomenclature
of items are only indicative of the nature of the work and materials/fixings involved unless
and otherwise specifically mentioned. However, the work shall be executed in accordance
with the drawings duly approved by the Engineer-in-Charge.

Samples of all materials and fittings to be used in the work in respect of brand manufacturer
and quality shall be got approved from the Engineer-in-Charge, well in advance of actual
execution and shall be preserved till the completion of the work. Articles bearing BIS
certifications mark shall only be used unless no manufacturer has got BIS mark for the
particular material. Any material/fitting whose sample has not been approved in advance
and any other unapproved material brought by the contractor shall be immediately removed
as soon as directed.

Unless otherwise specified in the schedule of quantities the rates for all items shall be

considered as inclusive of pumping/baling out water, if necessary, for which no extra
payment shall be made. Those conditions shall be considered to include water from any
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33

source such as inflow of flood, surface and sub-soil water etc. and shall apply to the
execution in any season.

On completion of work, the contractor shall submit at his own cost four prints of “as built”
drawings to the Engineer-in-Charge within 30 days of completion of work. These drawings
shall have the following information:

Route of all piping and their diameters including soil waste pipes & vertical stacks.
Ground and invert levels of all drainage pipes together with locations of all manholes and

connections upto outfall.
Route of all water supply lines with diameters, location of control valves, access panels etc.

No extra payment will be made for operation/activity mentioned at Serial no.1 to 33 above,
unless specified otherwise.
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Salient/ Mandatory Requirement for Tender

The tenderer is advised to read and examine the tender documents for the work and the set of
drawings available with Engineer-in-charge. He should inspect and examine the site and its
surroundings by himself before submitting his tender.

y

A separate schedule of quantity is included in this tender for civil and electrical items of
work. If the tenderer wants to offer any unconditional rebates on their rates, the same should
also be offered in the respective components of civil and electrical schedule separately. The
contractor shall quote the item rates in figures and words accurately so that there is no
discrepancy in rates written in figures and words.

Time allowed for the execution of work is 01 Month.

The contractor(s) shall submit a detailed program of execution in accordance with the
master program/ milestone within ten days from the date of issue of award letter.

Contractor has to arrange and install field laboratory during the currency of work and
nothing extra will be paid on this account.

Quality of the project is of utmost importance. This shall be adhered to in accordance with
the provisions of CPWD specifications and guidelines given in the relevant paras.

Contractor has to deploy required Plant and machinery on the project. In case the contractor
fails to deploy the plant and machinery whenever required and as per the direction of the
Engineer-in-charge, he (Engineer-in-charge) shall be at a liberty to get the same deployed
at the risk and cost of the contractor.

The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules
and orders issued there under from time to time. If he fails to do so, his failure will be a
breach of the contract and the Acting Engineer In-Charge (Civil)/Executive Engineer may
in his discretion, without prejudice to any other right or remedy available in law, cancel the
contract. The contractor shall also be liable for any pecuniary liability arising on account
of any violation by him of the provisions of the said Act.

Temporary Electric connection shall be issued as per request and charges shall be recovered
as per actual consumption of units.

Water will be arranged by contractor at his own sources and not reimbursed by the Institute.
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EPF and ESI, if applicable, will be reimbursed on an actual basis after due verification.

Any item which is not available in the BOQ or deviated beyond schedule F shall be paid
as extra items shall be worked out as actual cost of material and actual cost of labour plus
15% as overhead and profit. The decision of Engineer-In-Charge will be conclusive and
final binding on the contractor.

If BOCW (MP Building & Other Construction Workers Welfare Board), Labour
Registration & License, EPF & ESIC Registration not submitted, and then 1st RA Bill will
not be paid & cleared till the submission of these documents.

Certifications like BOCW (MP Building & Other Construction Workers Welfare Board),
Labour Registration & License, EPF & ESIC Registration are to be submitted after the
issue of Work Order, then only the site will be handed over to you and permission to start
the work will be given.

A. QUALITY ASSURANCE OF THE WORK

y

The contractor shall ensure quality control measures on different aspects of construction
including materials, workmanship and correct construction methodologies to be adopted.
He shall have to submit quality assurance programme within two weeks of the award of
work. The quality assurance programme should include method statement for various items
of work to be executed along with check lists to enforce quality control.

The contractor shall get the source of all other materials, not specified elsewhere in the
document, approved from the Engineer-in-Charge. The contractor shall stick to the
approved source unless it is absolutely unavoidable. Any change shall be done with the
prior approval of the Engineer-in-Charge for which tests etc. shall be done by the contractor
at his own cost. Similarly, the contractor shall submit brand/ make of various materials not
specified in the agreement, to be used for the approval of the Engineer-in-Charge along
with samples and once approved, he shall stick to it.

. Other Laboratories:

The contractor shall arrange carrying out of all tests required under the agreement through
the laboratory as approved by the Engineer-in-Charge and shall bear all charges in
connection therewith including fee for testing. The said cost of tests shall be borne by the
contractor/department in the manner indicated below.

> By the contractor, if the results show that the test does not conform to relevant CPWD

Specifications / BIS code or specification mentioned elsewhere in the documents

» By the department, if the results confirm to relevant CPWD Specifications / BIS code or

specification mentioned elsewhere in the documents.

> If the tests, which were to be conducted in the site laboratory, are conducted in other

laboratories for whatever the reasons, the cost of such tests shall be borne by the contractor.
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C. Sampling of Materials:

y

y

y

Sample of building materials fittings and other articles required for execution of work shall
be got approved from the Engineer-in-Charge. Articles manufactured by companies of
repute and approved by the Engineer-in-Charge shall only be used. Articles bearing BIS
certification mark shall be used in case the above are not available, the quality of samples
brought by the contractor shall be judged by standards laid down in the relevant BIS
specifications. All materials and articles brought by the contractor to the site for use shall
conform to the samples approved by the Engineer-in-Charge which shall be preserved till
the completion of the work.

The contractor shall ensure quality construction in a planned and time bound manner. Any
sub-standard material/work beyond set out tolerance limit shall be summarily rejected by
the Engineer-in-Charge.

BIS marked materials except otherwise specified shall be subjected to quality test at the
discretion of the Engineer-in-Charge besides testing of other materials as per the
specifications described for the item/materials. Wherever BIS marked materials are
brought to the site of work, the contractor shall if required, by the Engineer-in-Charge
furnish manufacturers test certificate or test certificate from approved testing laboratory to
establish that the material produced by the contractor for incorporation in the work satisfies
the provisions of BIS codes relevant to the material and/or the work done.

The contractor shall procure all the materials at least in advance so that there is sufficient
time to testing and approving of the materials and clearance of the same before use in work.

All materials brought by the contractor for use in the work shall be got checked from the
Engineer-in-Charge or his authorized representative of the work on receipt of the same at
site before use.

The contractor shall be fully responsible for the safe custody of the materials issued to him
even if the materials are in double lock and key system.

D. ADDITIONAL TERMS AND CONDITIONS

y

Unless otherwise provided in the Schedule of Quantities/Specifications, the rates tendered
by the contractor shall be all inclusive and shall apply to all heights, lifts, leads and depths
of the work and nothing extra shall be payable to him on account of the same. Extra
payment for centering/shuttering, if required to be done for heights greater than 3.5 m shall
however be admissible at the rates arrived at in accordance with clause 12 of the agreement,
if not already specified.

Other agencies doing works related with this project may also simultaneously execute their
works and the contractor shall afford necessary facilities for the same. The contractor shall
leave such necessary holes, openings etc. for laying/burying in the work, pipes cables,
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conduits, clamps, boxes and hooks for fan clamps etc. as may be required for the other
agencies. Nothing extra over the Agreement rates shall be paid for doing these.

Some restrictions may be imposed by the security staff etc. on the working and for
movement of labor, materials etc. The contractor shall be bound to follow all such
restrictions/instructions and nothing extra shall be payable on account of the same.

The contractor shall fully comply with all legal orders and directions of the Public or local
authorities or municipality and abide by their rules and regulations and pay all fees and
charges for which he may be liable in this regard. Nothing extra shall be paid/reimbursed
for the same.

The building work shall be carried out in the manner complying in all respects with the
requirements of the relevant bylaws and regulations of the local body under the jurisdiction
of which the work is to be executed or as directed by the Engineer-in-charge and nothing
extra shall be paid on this account.

If as per local Municipal regulations, huts for labor are not to be erected at the site of work;
the contractor shall be required to provide such accommodation at a place as is acceptable
to the local body and nothing extra shall be paid on this account.

The structural and architectural drawings shall at all times be properly co-related before
executing any work. However, in case of any discrepancy in the item given in the schedule
of quantities appended with the tender and Architectural drawings relating to the relevant
item, the former shall prevail unless otherwise given in writing by the Engineer-in- charge.

For recording measurements and preparing running account bills, the abbreviated
nomenclature indicated in the publications Abbreviated Nomenclature of Items of DSR
2023 shall be accepted. The abbreviated nomenclature shall be taken to cover all the
materials and operations as per the

> complete nomenclature of the relevant items in the agreement and relevant specifications.

> In case of items for which abbreviated nomenclature is not available in the aforesaid
publication and also in case of extra and substituted items for which abbreviated
nomenclature are not provided for in the agreement, full nomenclature of item shall be
reproduced in the measurement books and bill forms for running account bills.

> For the final bill, however, full nomenclature of all the items shall be adopted in preparing
abstract in the measurement books and in the bill forms.

> The contractor shall take instructions from the Engineer-in-charge for stacking of materials.
No excavated earth or building materials etc. shall be stacked/ collected in areas where
other buildings, roads, services, compound walls etc. are to be constructed.
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> Any trenching and digging for laying sewer lines/water lines/cables etc. shall be
commenced by the contractor only when all men, machineries and materials have been
arranged and closing of the trench(s) thereafter shall be ensured within the least possible
time.

> It shall be ensured by the contractor that no electric live wire is left exposed or unattended
to avoid any accidents in this regard.

> In case the supply of timber/steel frames/shutters for doors, windows etc. is made by some
other agency, the contractor shall make necessary arrangements for their safe custody on
the direction of the Engineer-in-charge till the same are fixed in position by him & nothing
extra shall be paid on this account.

> The contractor shall maintain in perfect condition, all portions executed till completion of
the entire work allotted to him. Where however phased delivery of work is contemplated
these provisions shall apply separately to each phase.

> The entire royalty at the prevalent rates shall have to be paid by the contractor on all the
boulders, metals, shingle sand etc. collected by him for execution of the work, directly to
the Revenue authority or authorized agents of the State Government concerned or the
Central Government, as the case may be.

> The contractor shall bear all incidental charges for cartage, storage and safe custody of
materials issued by the departments and shall construct suitable go downs, yards at the site
of work for storing all materials as to be safe against damage by sun, rain, dampness, fire,
theft etc. at his own cost and also employ necessary watch and ward establishment for the
purpose, at his own cost. Materials to be charged directly to work and stipulated for issue
free of cost shall also be issued to the contractor as soon as those are received at site or at
the stipulated place of issue. The provision of this para shall apply equally and fully to
those as well.

> All materials obtained from the Infrastructure Development Office store or otherwise on
receipt shall be checked by the Engineer-in-charge of the work or his representations before
use.

> Registers for the materials to be issued by the department shall be maintained as required
by the Engineer-in-charge and these shall be signed by the contractor or his authorized
agent and representative of Engineer-in-charge on each day of transactions.
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10.

11.

12.

13.

SPECIAL CONDITIONS
The contractor shall not store/dump construction material or debris on metaled road.

The contractor shall get prior approval from Engineer-in-Charge for the area where the
construction material or debris can be stored beyond the metaled road. This area shall not
cause any obstruction to the free flow of traffic/inconvenience to the pedestrians. It should
be ensured by the contractor that no accidents occur on account of such permissible
storage.

The contractor shall take appropriate protection measures like raising wind breakers of
appropriate height on all sides of the plot/area using CGI sheets or plastic and/or other
similar material to ensure that no construction material dust fly outside the plot area.

The contractor shall ensure that all the trucks or vehicles of any kind which are used for
construction purposes/or are carrying construction material like cement, sand and other
allied material are fully covered. The contractor shall take every necessary precautions
that the vehicle are properly cleaned and dust free to ensure that enroute their destination,
the dust, sand or any other particles are not released in air/contaminate air.

The contractor shall provide masks to every worker working on the construction site and
involved in loading, unloading and carriage of construction material and construction
debris to prevent inhalation of dust particles.

The contractor shall provide all medical help, investigation and treatment to the workers
involved in the construction of building and carriage of construction material and debris
relatable to dust emission.

The contractor shall ensure that C&D waste is transported to the C&D waste site only and
due record shall be maintained by the contractor.

The contractor shall ensure compulsory use of jet in grinding and stone cutting.

The contractor shall carry out on-Road-Inspection for black smoke generating machinery.
The contractor shall use cleaner fuel.

The contractor shall ensure that the DG sets comply emission norms notified by MoEF.

The contractor shall use vehicles having pollution under control certificate. The emissions
can be reduced by a large extent by reducing the speed of a vehicle to 20 kmph. Speed
bumps shall be used to ensure speed reduction. In cases where speed reduction cannot
effectively reduce fugitive dust, the contractor shall divert traffic to nearby paved areas.
The contractor shall ensure that the construction material is covered by tarpaulin. The
contractor shall take all other precaution to ensure that no dust particles are permitted to
pollute air quality as a result of such storage.

The work may involve working in odd hours. No extra payment shall be made on account
of the same.
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14.

15.

16.

No extra payment will be made for operation/activity mentioned at above.

MTC of all the material shall be submitted by Agency.
GUARANTEE FOR WATER PROOFING TREATMENT:

> The contractor shall be fully responsible for and shall guarantee proper performance
of the entire waterproofing system for a period of 10(Ten) years from the final completion
of works. In addition, specific 10 years written guarantee (to be furnished in a non-judicial
stamp paper of value not less than Rs. 100/-) in the prescribed proforma shall be submitted
for the performance of the system before final payment shall not in any way limit any other
rights the Employer may have under the contract. All water-proofing work shall be carried
out through specialized agency as per method of working approved by the Engineer-in-
Charge. However, the contractors shall be solely responsible for waterproofing treatment
until the expiry of the above guarantee period.

> Ten years guarantee in prescribed proforma shall be given by the contractor for the
water proofing treatment. In addition, 10% (ten percent) of the cost of these items of water
proofing under this sub head shall be retained as guarantee to watch the performance of the
work executed. However, half of this amount(withheld) would be released after five years
from the date of completion of the work, if the performance of the waterproofing works is
satisfactory. The remaining withheld amount shall be released after completion of ten years
from the date of completion of work, if the performance of the waterproofing work is
satisfactory. If any defect is noticed during the guarantee period, it should be rectified by
the contractor within seven days of issuing of notice by the Engineer-in-Charge and, if not
attended to, the same shall be got done through other agency at the risk and cost of the
contractor and recovery shall be affected from the amount retained towards guarantee. In
any case, the contractor and the specialized agency, during the guarantee period, shall
inspect and examine the treatment once in every year and make good any defect observed
and confirm the same in writing. The security deposit can be released in full, if bank
guarantee of equivalent amount, valid for the duration of guarantee period is produced and
deposited with the Department.
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SPECIAL CONDITION FOR MATERIAL

The contractor shall at his own expense procure and provide all materials required for
the work.

The contractor shall procure all the materials in advance so that there is sufficient time
to testing and approving of the materials and clearance of the same before use in work.

All materials brought by the contractor for use in the work shall be got checked from
the Engineer-in-Charge or his authorized representative of the work on receipt of the
same at site before use.

The contractor shall also employ necessary watch and ward establishment for the safe
custody of materials at his own cost.

ADDITIONAL CONDITIONS FOR CIVIL WORKS

a) The contractor (s) shall inspect the site of work before tendering and acquaint himself
with the site conditions and no claim on this account shall be entertained by the department.

b) The contractor (s) shall get him acquainted with nature and extent of the work and satisfy
him about the availability of materials from kiln or approved quarries for collection and
conveyance of materials required for construction.

The contractor (s) shall study the soil investigation report for the site, available in the office
of the Engineer-in-Charge and satisfy him about complete characteristics of soil and other
parameters of site. However, no claim on the alleged inadequacy or incorrectness of the
soil data supplied by the department shall be entertained.

The tenderer shall see the approaches to the site. In case any approach from main road
is required by the contractor, the same shall be provided, improved and maintained by
the contractor at his own cost. No payment shall be made on this account.

The contractor (s) shall give to the Municipality, Police and other authorities all
necessary notices etc. that may be required by law and obtain all requisite Licenses for
temporary obstructions, enclosures etc. and pay all fee, taxes and charges which may be
leviable on account of these operations in executing the contract. He shall make good
any.

Damage to the adjoining property whether public or private and shall supply and
maintain light and other illumination on for cautioning the public at night.

The contractor shall take all precautions to avoid accidents by exhibiting necessary
caution boards day and night speed limit board red flags, red lights and providing
barriers. He shall be responsible for all dangers and incidents caused to existing / new
work due to negligence on his part. No hindrances shall be caused to traffic during the
execution of the work.

The contractor shall provide at his own cost suitable weighing surveying and leveling
and measuring arrangements as may be necessary at site for checking. All such
equipment shall be got calibrated in advance from laboratory, approved by the Engineer-
in-Charge. Nothing extra shall be payable on this account.
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11.

12.

13.

14.

15.

16.

17.

18.

Contractors shall provide permanent benchmarks and other reference points for the
proper execution of work and these shall be preserved till the end of work. All such
reference points shall be in relation to the levels and locations, given in the Architectural
and plumbing drawings.

Any cement slurry added over base surface for continuation of concreting for better
bond is deemed to have been built in the items and nothing extra shall be payable for
extra cement considered in consumption on this account.

The contractor shall bear all incidental charges for cartage, storage and safe custody of
materials issued by department.

The works shall be carried out in accordance with the Architectural drawings and
structural drawings, to be issued from time to time by the Engineer-in-Charge.

Before commencement of any item of work, the contractor shall correlate all the
relevant architectural and structural drawings issued for the work and satisfy himself
that the information available thereof is complete and unambiguous. The discrepancy,
if any shall be brought to the notice of the Engineer-in-Charge before execution of the
work.

The contractor alone shall be responsible for any loss or damage executed during the
commencement of work on the basis of any erroneous and or incomplete information.

The contractor shall take all precautions to avoid accidents by, exhibiting caution boards
day and night, speed limit boards, red flags, red light and providing necessary barriers
and other measures required from time to time. The contractor shall be responsible for
all damages and accidents due to negligence on his part.

Other agencies will also simultaneously execute and install the works of electrification,
air conditioning, lifts, firefighting etc. for this work and the contractor shall provide
necessary facilities for the same. The contractor shall leave such recesses, holes
openings etc. as may be required for the electric, air-conditioning and other related
works (for which inserts, sleeves, brackets, conduits base pinion, clamps etc. shall be
supplied free of cost by the department unless otherwise specifically mentioned) and the
contractor shall fix the same at time of casting of concrete, stone work & brick work, if
required and nothing extra shall be payable on this account.

All materials obtained from Govt. stores or otherwise shall be get checked by the
Engineer-in-Charge or his any authorized supervisor staff on receipt of the same at site
before use.

The contractor shall conduct work so as not to interfere with or hinder the progress or
completion of the work being performed by other contractor(s) or by the Engineer-in-
Charge and shall as far as possible arrange his work and shall place and dispose of the
materials being used or removed so as not to interfere with the operations of other
contractor or he shall arrange his work with that of the others in an acceptable and
coordinated manner and shall perform it in proper sequence to the complete satisfaction
of others.

All Architectural drawings given in the tender other than those indicated in
nomenclature of items are only indicative of the nature of the work and materials/fixings
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20.

21.

23.

24.

25.

26.

27.

28.

20.

involved unless and otherwise specifically mentioned. However, the work shall be
executed in accordance with the drawings duly approved by the Engineer-in-Charge.

If the work is carried out in more than one shift or during the night, no claim on these
accounts shall be entertained.

Existing drains, pipes, cables, overhead wires, sewer lines, water lines and similar
services encountered during the execution of work shall be protected against the damage
by the contractor at his own expense. The contractor shall not store materials or
otherwise occupy any part of the site in a manner likely to hinder the operation of such
services.

The contractor shall be responsible for the watch and ward/guard of the buildings, safety
of all fittings and fixtures including sanitary and water supply fittings and fixtures
provided by him against pilferage and breakage during the period of installations and
thereafter till the building is physically handed over to the department. No extra payment
shall be made on this account.

The day-to-day receipt and issue accounts of different grade/brand of cement shall be
maintained separately in the standard proforma by the Jr. Engineer-in-Charge of work
and which shall be duly signed by the contractor or his authorized representative.

The contractor shall render all help and assistance in documenting the total sequence of
this project by way of photography, slides, audio-video recording etc. Nothing extra shall
be payable to the contractor on this account. However, cost of photographs, slides,
audio/videography etc. shall be borne by the department.

The contractor shall be fully responsible for the safe custody of materials brought by him
issued to him even though the materials are under double lock key system.

The rate of items of flooring is inclusive of providing sunken flooring at bathrooms, kitchen
etc. and nothing extra on these accounts is admissible.

No payment shall be made to the contractor for any damage caused by rain, snowfall,
floods, earthquake or any other natural causes whatsoever during execution of work. The
damages of the work will be made good by the contractor at his own cost and no claim on
this account shall be entertained.

For construction works which are likely to generate melba/rubbish to the tune of more than
a tempo/truck load, contractor shall dispose of melba, rubbish & other unserviceable
materials and wastes at their own cost to the notified/specified dumping ground and under
no circumstances these shall be stacked/dumped, even temporarily outside the construction
premises.

The contractor has to follow all safety norms as laid down in National Building Code of
India. All the workers shall be equipped with the required safety gadgets while working at
site such as ISI marked helmets, Shoes and safety belts, gumboots, gloves etc.

The contractor must clean the site and handover in complete respect to IITI after the
completion of work.
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PREFERRED MAKES OF MATERIALS FOR CIVIL WORKS

Preferred makes of materials to be used in the work are as under. In case of non-
availability of these makes, the Engineer-in-Charge may allow use of alternative BIS makes of

Materials in the work.

Sl | Material List of Preferred Makes

1 | (i) Ordinary Portland Cement / ACC, Ultratech, Ambuja Cement,
Portland Pozzolona Cement / J.K.Cement, Century Cement, Shree
Sulphate Resisting Portland cement Cement, Jaypee Cement, Vikram Cement.
(i1)) White Cement Birla White, J.K.White

2 | Reinforcement Steel SAIL, Tata Steel, Rastriya Ispat Nigam Ltd
TMT bars Fe-500D (RINL), JSW Steel Ltd., Jindal Steel &

Power Ltd.

3 | Water Proofing Compounds, Fosroc, ROFF/Dr.Fixit (Pidilite Industries),
Admixtures, Plasticizer, Super CICO, Sika, BASF, Ardex Endura (Bal
Plasticizer, Curing Compounds. Endura)

4 | Integral Water Proofing compound Fosroc :Conplast 421
with cement (For Plaster & Mortar) Dr.Fixit: LW+

Sika :Sikacin

Asian Paints : Smart Case Vitalia&
equivalent product of BASF, CICO, Ardex
Endura

5 | Water Proofing for bathroom / toilet / Fosroc : Brush Bond

balcony & other wet areas Dr.Fixit : Pidifine 2K

Sika :Nito Bond
Asian Paints : Damp Block 2 K &
equivalent product of BASF, CICO, Ardex
Endura

6 | Crystalline water proofing compound Fosroc :Fosroc Crystalline
Dr.Fixit : Dr.Fixit Crystalline
Sika : Sika Crystalline
Asian Paints : Crystalline Quarty&
equivalent product of BASF, CICO, Ardex
Endura, Pentron

7 | Grouts, Tile Adhesive Latecrete, Kerokoal, BASF, Ardex Endura,
Ferrous Crete.

8 | Structural Steel SAIL, Tata Steel, Rastriya Ispat Nigam Ltd
(RINL), and JSW Steel Ltd., Jindal Steel &
Power Ltd.
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9 | Polycarbonate Sheet GE Plastic, LEXAN
10 | Profile steel sheet (Precoated) Ezydeck of TATA, Lloyd Superdeck, JSW /
Jindal
11 | Particle Board Kitply, Action TESA, Greenlam, Merino.
12 | Laminated Particle Board / Laminates Kitply, Action TESA, Greenlam, Century
Ply, Merino, Sunmica.
13 | Flush Door shutters Duro, Kitply Industries (Swastik), Century,
Durian, Green Ply, Jayna
14 | Fire Rated Doors Signum Fire Protection, Shakti Metdoor,
NAVAIR, Adhunik Technology, Sukri,
Promat International.
15 | False Ceiling System Armstrong, Hunter Douglas, USG Boral,
Saint Gobain, Aerolite, Durlum, Interarch.
16 | Plywood / Veneer Green ply, Century Merino, Kitply, Duro
Durian.
17 | Melamine Polish Asian Paints Melamine Gold, Wudfine of
Pidilite, Timbertone of ICI Dulux.
18 | Floor Spring & Door Closure Godrej, Dorma, Dorset, Kich
19 (a) Aluminium Section Hindalco, Jindal, Indian Aluminium Co.
(b) Anodised Aluminium Kilong, Alualpha, Classic, Ebco
Hardware (Heavy Duty)
20 | Clear/Float/Frosted/Refractive/Coated Saint Gobain, AIS, Modiguard, Asahi
Glass/Toughned
21 | Stainless Steel Railing, Accessories JINDAL, Dorma, Kich, GEZE, Godre;,
etc. Hardwyn
22 | S.S.Door& Window & fittings Jindal, Dorma, Kich, Doorset, Godrej,
Ozone
23 | Silicon based water repellent / G.E. Plastics, Dow Corning, (Wacker),
Weather sealant BASF, Pidilite (Dr.Fixit/Roff)
24 | Poly-Sulphide Sealant Fosroc, Pidilite (Dr.Fixit/Roff), Sika, BASF
25 | Mosaic Tiles / Chequerred Tiles Ultra Tiles, NITCO, Hyper(Mayur), Pavcon
26 | Ceramic Tiles Somany, Kajaria, RAK, NITCO
27 | Vitrified Tiles Somany, Kajaria, RAK, NITCO
(Antiskid/Matt/Glazed)
28 | Paver Block &Kerb Stone Pavcon, Hyper Tiles / Dynamic
Industries/Mayur, KK, Power, Sharda,
Navya
29 | Dash / Anchoring Fasteners HILTI, Fischer, Bosch, Wurth.
30 | Cement Based Wall putty Birla wall care, JK White, Berger, Asian
Paints.
31 | Oil Bound Washable Distemper / Dry Asian Paints (Professional Acrylic
Distemper Distemper), Nerolac : Beauty Acrylic
Distemper, Berger: Bison Acrylic
Distemper, DuluxICI:Maxilite
32 | Ist Quality Acrylic Distemper Asian Paints (Tractor Aqua Lock Paint)

(washable / Ready Mix / Low VOC)

Berger : Commando

Or equivalent paints of Nerolac or ICI
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Dulax.

33

Acrylic Emulsion Paints

Asian Paints : (Professional Premium

Interior Emulsion Paint)

Nerolac : Beauty Gold

Berger : Rangoli total care

ICI-Dulux : Super Cover

34

Plastic Emulsion Paint

Asian Paints : (Apcolite Heavy Duty

Premium Emulsion Paint)

Nerolac : Impression

Berger : Easy Clean

ICI-Dulux : 3in 1

35

Premium Acrylic Emulsion Paints

Asian Paints (Royale Luxury Emulsion)

(Interior)

Nerolac : Impression

Berger : Silk

36 |PU Polish Asian, Dulux ICI, Taralac
ICI Dulux : Velvet Touch
37 Textured Exterior Paint Asian paints, Nerolac, Berger Paints,

Ultratech Paints Luxture.

38 Acrylic Smooth Exterior Paint Asian Paints : (Apex / Professional
Premium Exterior Emulsion)
Nerolac : XL
Berger : Weather Coat
ICI-Dulux : Weather Shield

39 Premium Acrylic Smooth Exterior Asian Paints : (Apex Ultima)

Paint with silicon additive Nerolac : XL Total

Berger : Weather Coat all guard
ICI-Dulux : Weather Shield max

40 Synthetic Enamel Paint Asian (Apcolite Premium gloss enamel),
Nerolac : Synthetic Hi gloss
Berger :Luxol Hi gloss
ICI-Dulux : Gloss Synthetic enamel

41 Cement Primer Nerolac, Berger, BP White (Berger),
Decoprime WT(Asian), White Primer(ICI)

42 Steel Primer (Red Oxide Zinc Asian Paints, Nerolac, Berger, ICI

Chromate Primer)

43 Wood Primer Asian Paints (Wood Primer — White / Pink),
Berger, ICI, Nerolac.

44 Epoxy Paint Asian, Nerolac, Berger, ICI, Kansai Akzo
Nobel.

45 Fire Paint Asian Paints, Akzo Nobel Coatings India
Ltd., PROMAT, Jotun.

46 G.I. / M.S. Pipe Tata, Jindal (Hisar)

47 G.I. Fittings Unik, AVR, Zoloto
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48 HDPE Pipes Reliance, Jain Pipes, ORIPLAST, Supreme
49 DI Pipes Electrosteel, Jindal, TATA DUCTURA,
Kapilangle, Kesoram.
50 DI Fittings Electrosteel, Jindal, TATA DUCTURA,
Kapilangle, Kesoram.
51 UPVC pipe and Fittings Astral, Supreme, Ashirwad
52 Centrifugally Cast (Spun) Iron Pipes NECO, Kapilansh, Electrosteel, SKF.
& Fittings
53 C.I. Manhole covers, frames & GI NECO, RAJ Iron Foundary Agra, BIC,
Gratings SKF, Kapilansh
54 SFRC Manhole covers & gratings KK, JAIN, PARGATI
55 CP Brass Fittings Jaquar, Grohe, Roca, PRIMA
(Superior Range)
56 CP Brass Fittings Hindware, Jaguar, ESSCO, Parryware,
(Normal Range) PRIMA
57 Sanitary ware, Fittings & accessories Kohler, Roca, Hindware, Parryware
(Superior Range)
Sanitary ware, Fittings & accessories Hindware, CERA, Parryware, Jaguar
(Normal Range)
58 Mirror Glass Atul, Modi Guard, Golden Fish
59 CPVC Pipe & fitting Astral, Supreme, Ashirwad
60 Stainless Steel Sink Neelkanth, Nirali, Jyna
61 | RCC Pipes (NP-2) Lakshmi, Sood&Sood, Jain Pipe Co.
(Newai), Mahaveer Enterprises (Newai),
work well spun pipes (pali)
62 | UPVC Doors & Windows (PROFILE Fenesta, VEKA, KOMERLING, RHEAU,
makers & their authorized Fabricators Aluplast, Wintech, Duroplast.
only.)
63 | Extruded Polystrene Insulation Board Dowcorning, Supreme, Texas, Analco
64 | Heat Resistant Tiles Swastik, Thermatek
65 | Gypsum Plaster Ferrous Crete, Gyproc Saint Gobain,
Ultratech
66 | Floor hardener Ironite, Ferrok, Hardonate
67 | Modular Expansion Joint Herculus, Sanfield India Ltd. Vexcolt
68 | Glass Wool Dow Corning, U.P. Twiga, Isover
69 | UPVC doors and window hardware’s Rotto, Dorset, Kinlong
70 | AAC Block Adhesive Ultratech, Ardex Endura, Ferrous Crete.
71 | Ready Mix Concrete Ultratech Concrete, ACC Ready mix,
Lafarge RMC India or as approved by
Engineer — in- Charge.
72 | Tile Fixer/Adhesive As approved by Engineer — in- Charge.
73 | PVC Rain water pipe & fittings Finolax, Supreme, Plasto.
As per IS :13592
74 | PVC Shutter Rajshri, Sintex, M/s Jain Wood Industries
75 PTMT Fittings Prayag polymers, Supreme ,kingston
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CONTRACT FOR REMOVAL OF DEFECTS AFTER COMPLETION IN RESPECT OF
WATER PROOFING WORKS

(BASEMENT/LOWER GROUND FLOOR/UNDER GROUND TANK/ROOF)

The Agreement made this day of
Two thousand and between

Son of
(hereinafter Called the Guarantor of the one part) and the
Director IIT Indore (hereinafter called the Government of the other part).

WHEREAS THISagreement is supplementary to a contract
(hereinafter called the contract) dated

and made between the GUARANTOR OF THE ONE part and

the Government of the other

Part, whereby the contractor, inter alia, undertook to render the buildings and structures in the
contract recited completely water and leak-proof.

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the effect that the
said structures will remain water and leak-proof for 10 (Ten) years from the date after the
maintenance period prescribed in the contract.

NOW THE GUARANTOR hereby guarantees that water proofing treatment given by him
will render the structures completely leak proof and the minimum life of such water proofing
treatment shall be ten years to be reckoned from the date after the maintenance period prescribed
in the contract.

Provided that the Guarantor will not be responsible for the leakage caused by earthquake
or structural defects or misuse of roof or alteration and for such purpose:

(a) Misuse of roof shall mean any operation which will damage proofing treatment, like
chopping of firewood and things of the same nature which might cause damage to the
roof.

(b) Alteration shall mean construction of an additional story or a part of the roof or
construction adjoining to existing roof whereby proofing treatment is removed in parts.

(c) The decision of the Engineer-in —charge with regard to cause of leakage/seepage shall be
final.

During this period of guarantee the guarantor shall make good all defects and in case of
any defect being found, render the building water proof to the satisfaction of the Engineer-in—
charge at his cost and shall commence the work for the rectification within seven days from the
date of issue of the notice from the Engineer-in—charge calling upon him to rectify the defects
failing which the work shall be done by the department by some other agency contractor at the
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GUARANTOR s risk and cost. The decision of the Engineer-in—charge as to the cost payable by
the Guarantor shall be final and binding.

That if guarantor fails to make good all defects or commits breach thereunder then the
Guarantor will indemnify the principal and his successors against all loss, damage, cost expense
otherwise which may be incurred by him by reason of any default on the part of the GUARANTOR
in performance and observance of this supplementary agreement. As to the amount of loss and/or
damage and/or cost incurred by the Government the decision of the Engineer-in-Charge will be
final and binding on the parties.

IN WITNESS WHEREOF thesepresents have been executed by
the Obligor and by and for and on
behalf of the Director IIT Indore on the day, month and year first above written

SIGNED, SEALED AND delivered by OBLIGOR in the presence of:

SIGNED FOR ANDON BEHALF OF THE Director IIT Indore OF BY
in the presence of:

Page 63 of 67



Form of Performance Security (Guarantee)
Bank Guarantee Bond

In consideration of the Director IIT Indore (hereinafter called “The Government’) having offered
to accept the terms and conditions of  the proposed agreement
DEtWEN. ... and ...

(Hereinafter called “the said Contractor(s)”) for the
WOTK . e e (hereinafter

Called “the said agreement”) having agreed to production of an irrevocable Bank Guarantee for
Rs. (Rupees

....................................... only) as a security/guarantee from the contractor(s) for
compliance of his obligations in

accordance with the terms and conditions in the said agreement.

We. .t e (Hereinafter referred to as “the Bank™) hereby undertake to pay to
the Government an amount not exceeding Rs. ............................ (Rupees.........c.........
Only) on demand by the Government.

We, e (indicate the name of the Bank) do hereby undertake to pay
the amounts due and payable under this guarantee without any demure, merely on a demand from
the Government stating that the amount claimed as required to meet the recoveries due or likely
to be due from the said contractor(s). Any such demand made on the bank shall be conclusive as
regards the amount due and payable by the bank under this Guarantee. However, our liability
under this guarantee shall be restricted to an amount not exceeding Rs.

....................... (Rupees ...................only)

We, the said bank further undertake to pay the Government any money so demanded
notwithstanding any dispute or disputes raised by the contractor(s) in any suit or proceeding
pending before any court or Tribunal relating thereto, our liability under this present being
absolute and unequivocal. The payment so made by us under this bond shall be a valid discharge
of our liability for payment thereunder and the Contractor(s) shall have no claim against us for
making such payment.

WeE, oo (indicate the name of the Bank) further agree that the guarantee
herein contained shall remain in full force and effect during the period that would be taken for
the performance of the said agreement and that it shall continue to be enforceable till all the dues
of the Government under or by virtue of the said agreement have been fully paid and its claims
satisfied or discharged or till Engineer-in- Charge on behalf of the Government certified that the
terms and conditions of the said agreement have been fully and properly carried out by the said
Contractor(s) and accordingly discharges this guarantee.

We, o (indicate the name of the Bank) further agree with the

Government that the Government shall have the fullest liberty without our consent and without
affecting in any manner our obligation hereunder to vary any of the terms and conditions of the
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said agreement or to extend time of performance by the said Contractor(s) from time to time or
to postpone for any time or from time to time any of the powers exercisable by the Government
against the said contractor(s) and to forbear or enforce any of the terms and conditions relating
to the said agreement and we shall not be relieved from our liability by reason of any such
variation, or extension being granted to the said Contractor(s) or for any forbearance, act of
omission on the part of the Government or any indulgence by the Government to the said
Contractor(s) or by any such matter or thing whatsoever which under the law relating to sureties
would, but for this provision, have effect of so relieving us.

This guarantee will not be discharged due to the change in the constitution of the Bank or the
Contractor(s).

We, oo (indicate the name of the Bank) lastly undertake not to revoke
this guarantee except with the previous consent of the Government in writing.

This guarantee shall be valid up to ..., unless extended on demand by the
Government. Notwithstanding anything mentioned above, our liability against this guarantee is
restricted to Rs.

........................ (Rupees ....................) and unless a claim in writing is lodged with us
within six months of the date of expiry or the extended date of expiry of this guarantee all our
liabilities under this guarantee shall stand discharged.

Dated the .............. dayof ..., for.....ooooiiil (indicate the name of the
Bank)

Note- 10% amount of water proofing item will be retained as security deposit against water
proofing work. The Contractor must submit the FDR/BG against the retained amount (SD) for the
time period as mentioned in the bond. The retained amount will be released after submitting the
original FDR/ BG.
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Priced schedule of items (BOQ)

Name of Work: Construction of modular wooden Kitchen and minor works in the flats no
106,205,206, 305 and 306 leased by IIT Indore at Silver Spring, Indore

Rate Amount

S.no. Particulars Qty | Unit (inRs.) | (inRs.)

Providing and fixing of Modular kitchen
with 6 No channel trolly of SS 304 and
1 balance Rack With laminated plywood 203
shutter below Kitchen platform as ’
approved by engineer in-charge

Sgm

Providing and fixing 600x450 mm bevelled
edge mirror of superior glass (of approved
2 quality) complete with 6 mm thick hard | g Nos
board ground fixed to wooden cleats with
C.P. brass screws and washers complete.

Providing and fixing PTMT towel rail
complete with brackets fixed to wooden
cleats with CP brass screws with
concealed fittings  arrangement  of 10
approved quality and colour.-600 mm long
towel rail with a total length of 645 mm,
width of 78 mm and effective height of 88
mm, weighing not less than 190 gms.

Supplying and fixing of pigeon net for
4 balcony etc., complete as per direction of | 5 Nos
Engineer-In-Charge

Nos
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