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& Government eProcurement System Government of India

eProcurement Tender Details
~ System Date : 16-Mar-2024 04:14 PM
& Print
Basic Details
Organisation Chain |Indian Institute of Technology Indore||Infrastructure Development Office - IITI
Tender Reference .
Number IITI/IDO/PR/C/Brick/NIT/23-24
Tender ID 2024 _1ITI_801287_1 Withdrawal Allowed Yes
Tender Type Open Tender Form of contract Item Rate
Tender Category Works No. of Covers 2
General Technical No ItemWise Technical No
Evaluation Allowed Evaluation Allowed
. Is Multi Currency Allowed
Payment Mode Offline For BOQ No
Is Multi Currency A
Allowed For Fee No Allow Two Stage Bidding No
Payment Instruments Cover Details, No. Of Covers - 2
Offlin
S.Nalnstrument Type Cover Cover Document Type Description
1 |RT-GS No
2 NEFT 1 Fee/PreQual/Technical|.pdf Technical
2 Finance Xls financial
Tender Fee Details, [Total Fee in X * - 0.00] EMD Fee Details
Tender Feein¥  [0.00 EMD Amount in ¥ {12,900 |EMD through No
Fee Payable To  |Nil Fee Payable At  [Nil | BG/ST or EMD
Exemption
Tender Fee No Allowed
Exemption -
Allowed EMD Fee Type fixed EMD Percentage |NA
EMD Payable To |Registrar |EMD Payable At |IIT
IITI Indore

Click to view modification history

Work /Item(s)
Title Addition and alteration in Brick Lab at IIT Indore
Work Description Addition and alteration in Brick Lab at IIT Indore

Pre Qualification Please refer Tender documents.
Details

Independent NA

External

Monitor/Remarks

Show Tender Value |Yes
in Public Domain

Tender Value in X 6,44,758 Product Category Civil Sub category NA
Works
Contract Type Tender Bid Validity(Days) 180 Period Of Work 30
(Days)
Location IIT Indore Pincode 453552|Pre Bid Meeting IDO office,
Place Abhinandan
Bha, 5th Floor,
IIT Indore
Pre Bid Meeting IDO office, Abhinandan  |Pre Bid Meeting Date | 19- Bid Opening Place IDO office,
Address Bha, 5th Floor, IIT Indore, Mar- Abhinandan
Khandwa Road Simrol 2024 Bha, 5th Floor,
Indore-453552 IIT Indore
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AM
Should Allow NDA No Allow Preferential No
Tender Bidder

Critical Dates

Publish Date

16-Mar-2024 05:00 PM

Bid Opening Date

27-Mar-2024 05:00 PM

Document Download / Sale
Start Date

16-Mar-2024 05:00 PM

Document Download / Sale End

Date

26-Mar-2024 05:00 PM

Clarification Start Date

NA

Clarification End Date

NA

Bid Submission Start Date

16-Mar-2024 05:00 PM

Bid Submission End Date

26-Mar-2024 05:00 PM

Tender Documents

NIT

. Document
Document ||S.No|Document Name Description size (in KB)
1 Tendernotice_1.pdf ITender Document 1100.28
Work Item
. Document
Documents ||S.No|Document Type Document Name Description Size (in KB)
1 BOQ BOQ _842288.xls BOQ 247.50

Bid Openers List

S.No Bid Opener Login Id Bid Opener Name Certificate Name

1. rohit.khatri@iiti.ac.in Rohit khatri "ROHIT KHATRI"

2. sherinjacob@iiti.ac.in Sherin Jacob SHERIN JACOB

3. chainika@iiti.ac.in Chainika Malhotra CHAINIKA MALHOTRA

4. shailendrajat@iiti.ac.in shailendra Jat SHAILENDRA KUMAR JAT

Tender Properties

Auto Tendering No Show Technical bid status Yes

Process allowed

Show Finance bid Yes Show Bids Details No

status

BoQ Comparative Chart |Normal BoQ Compartive chart decimal places |2

model

BoQ Comparative Chart |L Form Based BoQ No

Rank Type

Show Bid Details in Technical Bid Opening

Public Domain stage

TIA Undertaking

S.No |Undertaking to Order Tender complying with Order Reason for non compliance of Order

1 PPP-MII Order 2017 Agree

2 MSEs Order 2012 Agree

Tender Inviting Authority

Name Project In Charge

Address IDO office, Abhinandan Bha, 5th Floor, IIT Indore, Khandwa Road Simrol Indore-453552

Tender Creator Details

Created By Rohit khatri

Designation Deputy Manager

Created Date 16-Mar-2024 04:10 PM
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Addition and alteration in Brick Lab at lIT Indore.
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Document to be submitted online for
(Two Bid Iltem Rate Tender document)
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Chapter 1 INDEX

Name of work: Addition and alteration in Brick Lab at IIT Indore

NIT No.: lITI/IDO/PR/C/Brick Lab/NIT/2023-24/25

‘;3'0. Description Pﬁg.e
1 INDEX 2
PART - A 4
2 Information and instructions for bidders for e-tendering 5-6
3 List of tender documents to be uploaded 7-8
4 C.P.W.D - 6 for e-Tendering 9-14
5 Integrity Pact & agreement 15-23
6 CPWD -7/8 24-25
7 Acceptance 26
8 Performa of Schedules 27
9 Schedules ‘F’ General Rules & Directions 28-32
10 | General requirements for the tender 33
PART -B 34
11 Material and Quality Assurance 35-37
12 | General Terms & Conditions 38-43
13 | Salient/ Mandatory requirement for tender 44-49
14 | Special condition 50-55
15 | List of Preferred makes of material for civil works 56-59
16 | Contract for Removal of defects after completion of work in 60-61
waterproofing,
17 | Guarantee bond 62-63
PART C 64
18 | Schedule of quantities for Civil Works 65-69
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This N.L.T. contains 69 (Sixty- Nine) pages. Pages marked from 1 to 69
pages. (Excluding GCC and Correction Slip of GCC)

Deputy Engineer (C) DEE (C)
IDO, IIT Indore IDO, IIT Indore

This Item Rate Tender amounting to Rs.6,44,758 (Rupees Six Lakhs Forty-Four
Thousand Seven Hundred Fifty-Eight Only) is hereby approved.

Project-In-charge,
IDO, IIT Indore
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approved contractors in CPWD, BSNL, MPPWD, MES, State Govt. Bodies and Central

The Project In charge, IDO, on behalf of lIT Indore, invites online item rate bids from
PSUs working agency of IIT/ IIM/ RRCAT, etc. -

INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR E-TENDERING FORMING

PART OF THE BID DOCUMENT AND TO BE POSTED ON THE WEBSITE

spuawnoop/pig Ayjiqibije INd 00°G Je
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. The intending bidder must read the terms and conditions of CPWD-6 carefully.
He should only submit his bid if he considers himself eligible and he is in
possession of all the documents required.

. Information and Instructions for bidders posted on website shall form part of bid
document.

. The bid document consisting of plans, specifications, schedule of quantities of
various types of items to be executed and the set of terms and conditions of the
contract to be complied with and other necessary documents can be seen and
downloaded from website http://iiti.ac.in/tender_estate &
https://eprocure.gov.in/eprocure/app free of cost.

. Those contractors not registered on the website mentioned above, are required to
get registered beforehand. If needed, they can be imparted training on online bidding
process as per details available on the website.

. The intending bidder must have valid class-Ill digital signature to submit the bid.

. On opening date, the contractor can login and see the bid opening process. After
opening of bids, he will receive the competitor bid sheets.

. Contractor can upload documents in the form of JPG format and PDF format.

. If a tenderer does not quote any percentage above / below on the total amount of the
tender or any section / sub head in item rate tender, the tender shall be treated as invalid

and will not be considered as lowest tender.

. GST or any other tax payable on construction materials/contract/any activity related with
this contract shall be paid by the contractor and Government shall not entertain any
claim, whatsoever, in this regard. The contractor shall quote his rates in accordance
with Government of India, Ministry of Finance, Department of Revenue, Central Board

of Excise & Customs Notification no.10/2017-Central Tax dated 28 June, 2017.
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List of Documents to be scanned and uploaded within the period of bid submission

SI.
No.

1* Certificate GST No.
2" EMD Rs. 12,900/- (Copy of the original EMD receipt should be attached)

List of Documents

3" Registration

Form A: -Financial information

4* Average Annual turnover 50% of the estimated cost of Tender Last
Five Years

5+ Bank Solvency Certificate VALUE SHOULD BE 40% of Estimated
Cost

Details of Eligible Work or Similar Work

Successfully completed similar work within the last Seven years

6* i) One similar work of value 80% of the estimated cost of tender. OR
i) Two similar works of value 60% of the estimated cost of tender. =~ OR

iii) Three similar works of value 40% of the estimated cost of tender.

7 Structure and organization of the firm/company
8* Certificate of EPF and ESIC
9* Labour Registration/ undertaking

Undertaking of compliance of all the statutory laws to be
. submitted on the letterhead of the organization with seal &
10 signature.

11* Loss and Profit certificate (certified by CA for the Last Five years)

Notarized /Self Attested on 100 Rs. stamp regarding joint venture

12* (in last five years), Joint ventures are not allowed.

Notarized / Self Attested on 100 Rs. stamp regarding firm is not

13 blacklisted in last Five years.

* MANDATORY

» The Document should be uploaded in prescribed serial number and no extra
number of document/ pages will be uploaded.
» Summary Sheet will be attached with uploaded document.
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X/
°e

X/
°e

X/
°e

Registration No. Means: MSME, CPWD, PWD, Society firm and similar related to
the construction/ civil work.

Bank Solvency: Current Financial Year

Document for Eligibility of Similar Work: Only the Defined Document (with Seal
signed by Client), up to the date of publication of tender, is considered.
Completion Certificate of Work (Sealed and Signed)

Financial Information:
1. CA Certified Summary sheet year-wise.
2. Profit/ loss Statement by CA Last 05 Years (2018-2023).
3. ITR returns of the last 05 years

Similar Works means:
Civil/Electrical work
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CPWD-6 FOR e-Tendering

The Project In charge, IDO, on behalf of IIT Indore, invites online item rate bids from
approved registered contractors in CPWD, BSNL, MPPWD, MES & Central PSUs
working agency of [IT/IM/RRCAT, etc., for the work Addition and alteration in Brick
Lab at IliT Indore.

The enlistment of the contractors should be valid on the last date of submission of
bids. In case the last date of submission of bids is extended, the enlistment of
contractors should be valid on the original date of submission of bids.

< The Item rate work is estimated to cost Rs. 6,44,758.
« This estimate, however, is given merely as a rough guide.

Agreement shall be drawn with the successful bidders on prescribed Form No.
CPWD 7/8, which is available as a Govt. of India Publication and available on the
website www.cpwd.gov.in. Bidders shall quote their rates as per various terms
and conditions of the said form, which will form part of the agreement.

The time allowed for carrying out the work will be 01 Month (30 days) from the date
of start as defined in Schedule 'F' or from the first date of handing over of the site,
whichever is later, in accordance with the phasing, if any, indicated in the bid
documents.

The site for the work is available or made available in parts.

% The general layout of proposed/ existing buildings/plots/facilities shall be
made as per the requirement of the same as per the approved programmer
of completion submitted by the contractor after the award of work.

The bid document consisting of plans, specifications, the schedule of quantities of
various types of items to be executed, and the set of terms and conditions of the
contract to be complied with and other necessary documents except Standard
General Conditions of Contract Form can be seen on website
http://iiti.ac.in/tender_estate & ido.tender@iiti.ac.in_free of cost.

After submission of the bid, the contractor can re-submit a revised bid any number
of times but before last time and date of submission of bid as notified.

While submitting the revised bid, contractor can revise the item rate quoted by him

any number of times for any/all sub-heads but before last time and date of
submission of bid as notified.
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The receipt shall also be uploaded to the e-tendering website by the intending bidder up
to the specified bid submission date and time.

Copy of Enlistment Order and certificate of work experience and other documents as
specified in the bid document shall be scanned and uploaded to the e-Tendering website
within the period of bid submission. Further, a certified copy of all the scanned and
uploaded documents as specified in the bid document shall have to be submitted by the
lowest bidder only within a week physically in the office of the tender opening authority.

The bid submitted shall be opened at 5.00 PM on 27.03.2024.

8. The bid submitted shall become invalid if:

(a) The bidder is found ineligible.

(b) The bidder does not upload all the documents (including GST registration certificate
and acknowledgement of up-to-date filed return) as stipulated in the bid.

(c) If any discrepancy is noticed between the documents as uploaded at the time of
submission of bid and hard copies as submitted physically by the lowest bidder in the
office of the bid opening authority.

(d) If a tenderer does not quote any item rate on the total amount of the tender or any
section/subhead in the item rate tender, the tender shall be treated as invalid and will
not be considered as the lowest tenderer.

(e) The contractor whose bid is accepted will be required to furnish a performance
guarantee of 5% (Five Percent) of the bid amount within the period specified in
Schedule F. This guarantee shall be in the form of any scheduled bank/Demand Draft
of any scheduled bank/Pay order of any Scheduled Bank of any scheduled bank (in
case guarantee amount is less than Rs. 1,00,000/-) or Government Securities or Fixed
Deposit Receipts or Guarantee Bonds of any Scheduled Bank or the State Bank of
India in accordance with the prescribed form. In case the contractor fails to deposit the
said performance guarantee within the period as indicated in Schedule 'F', including
the extended period, if any. The contractor whose bid is accepted will also be required
to furnish either a copy of applicable licenses/registrations or proof of applying for
obtaining a labour license, registration with EPFO, ESIC and BOCW welfare board,
including Provident Fund Code No. if applicable, and also ensure the compliance of
aforesaid provision by the sub-contractors, if any, engaged by the contractor for the
said work and programme chart (Time and progress) within the period specified in
Schedule F.
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9.

10.

11.

12.

13.

Description of the work is as follows:
Addition and alteration in Brick Lab at lIT Indore.

+» Intending Bidders are advised to inspect and examine the site and its surroundings
and satisfy themselves before submitting their bids as to the nature of the ground and
sub-soil (so far as is practicable), the form and nature of the site, the means of access
to the site, the accommodation they may require and, in general, shall themselves
obtain all necessary information as to risks, contingencies and other circumstances
which may influence or affect their bid.

% A bidder shall be deemed to have full knowledge of the site whether he inspects it or
not, and no extra charge consequent on any misunderstanding or otherwise shall be
allowed.

+« The bidders shall be responsible for arranging and maintaining at his own cost all
materials, tools & plants, water, electricity access, facilities for workers and all other
services required for executing the work unless otherwise specifically provided for in
the contract documents.

+ Submission of a bid by a bidder implies that he has read this notice and all other
contract documents and has made himself aware of the scope and specifications of
the work to be done and of conditions and rates at which stores, tools and plant, etc.
will be issued to him by the Government and local conditions and other factors having
a bearing on the execution of the work.

The competent authority on behalf of IIT Indore does not bind itself to accept the
lowest or any other bid and reserves to itself the authority to reject any or all the bids
received without the assignment of any reason. All bids, in which any of the
prescribed condition is not fulfilled or any condition including that of conditional rebate
is put forth by the bidders, shall be summarily rejected.

Canvassing, whether directly or indirectly, in connection with bidders is strictly
prohibited and the bids submitted by the contractors who resort to canvassing will be
liable for rejection.

The competent authority on behalf of IIT Indore reserves to himself the right of
accepting the whole or any part of the bid and the bidders shall be bound to perform
the same at the rate quoted.

The contractor shall not be permitted to bid for works in the CPWD Circle (Division in
case of contractors of Horticulture/Nursery category) responsible for award and
execution of contracts, in which his near relative is posted a Divisional Accountant or
as an officer in any capacity between the grades of Superintending Engineer and
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14.

15.

16.

17.

Junior Engineer (both inclusive). He shall also intimate the names of persons who
are working with him in any capacity or are subsequently employed by him and who
are near relatives to any Gazetted officer in the Central Public Works Department or
in the Ministry of Urban Development. Any breach of this condition by the contractor
would render him liable to be removed from the approved list of contractors of this
Department.

No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering
or Administrative duties in an Engineering Department of the Government of India
is allowed to work as a contractor for a period of one year after his retirement from
Government service, without the prior permission of the Government of India in
writing. This contract is liable to be cancelled if either the contractor or any of his
employees is found at any time to be such a person who had not obtained the
permission of the Government of India, as aforesaid, before submission of the bid
or engagement in the contractor's service.

The bid for the works shall remain open for acceptance for a period of One Eighty
Days (180) days from the date of opening of financial bids. If any bidder withdraws
his bid before the said period or issues a letter of acceptance, whichever is earlier,
or makes any modifications in the terms and conditions of the bid which are not
acceptable to the department, then the Government shall, without prejudice to any
other right or remedy. Further, the bidders shall not be allowed to participate in the
rebidding process of the work.

This notice inviting Bid shall form a part of the contract document. The successful
bidders/contractor, on acceptance of his bid by the Accepting Authority, shall within
15 days from the stipulated date of start of the work, sign the contract consisting of

(@)  The Notice Inviting Bid, all the documents including additional conditions,
specifications, and drawings, if any, forming part of the bid as uploaded at the time
of invitation of bid and the rates quoted online at the time of submission of bid and
acceptance thereof together with any correspondence leading thereto.

(b)  Standard C.P.W.D. Form 7 or other Standard C.P.W.D. Form as applicable.

For Composite Bids

17.1.1  The Project In charge of the major component will call bids for the composite

work. The cost of the bid document and Earnest Money will be fixed with respect
to the combined estimated cost put to tender for the composite bid.
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17.1.2

Part A:

Part B:

Part C:

17.1.3

17.1.4

17.1.5

17.1.6

17.1.7

17.1.8

17.1.9

The bid document will include the following two components:

CPWD-6, CPWD-7/8 including schedule A to F for the major component of the
work, Standard General Conditions of Contract for CPWD 2023 as
amended/modified up to receipt of tender.

General/specific conditions, specifications, and schedule of quantities applicable
to major components of the work.

Schedule A to F for minor components of the work. (PIC of the major component
shall also be competent authority under clause 2 and clause 5 as mentioned in
schedules A to F for major components), General/specific conditions,
specifications, and schedule of quantities applicable to minor component(s) of
the work.

The bidders must associate themselves with agencies of the appropriate class
eligible to bid for each of the minor components individually as per NIT
Conditions.

The eligible bidders shall quote item/ percentage rate for all
subheads/components of work.

After acceptance of the bid by the competent authority, the Project in charge of a
major component of the work shall issue a letter of award on behalf of IIT Indore.
After the work is awarded, the main contractor will have to enter into an
agreement with the Project in charge of major components and also has to sign
two or more copies of the agreement depending upon the number of PICs of
minor components. One such signed set of agreement shall be handed over to
PIC of minor component(s). PIC of major component will operate Part A and Part
B of the agreement. PIC of minor component(s) shall operate Part C along with
Part A of the agreement.

Entire work under the scope of the composite bid, including major and all minor
components, shall be executed under one agreement.

Security Deposit will be worked out separately for each component
corresponding to the estimated cost of the respective component of works.

The main contractor must associate agency(s) for minor component(s)
conforming to eligibility criteria as defined in the bid document and has to submit
detail of such agency(s) to Engineer-in-charge of minor component(s) within
prescribed time. Name of the agency(s) to be associated shall be approved by
Project in Charge of minor component(s).

In case, the main contractor intends to change any of the above agency/agencies
during the operation of the contract, he shall obtain prior approval of PIC of minor
component. The new agency/agencies shall also have to satisfy the laid down
eligibility criteria. In case, Engineer-in-charge is not satisfied with the

Page 13 of 69



performance of any agency, he can direct the contractor to change the agency
executing such items of work and this shall be binding on the contractor.

17.1.10 The main contractor has to enter into an agreement /MOU with contractor(s)
associated by him for execution of minor component(s). Copy of such
agreement/MOU shall be submitted to PIC of each minor component as well as
to PIC of major component. In case of change of associate contractor, the main
contractor has to enter into an agreement/MOU with the new contractor
associated by him.

17.1.11 Running payment for the major component shall be made by PIC of major
discipline to the main contractor. Running payment for minor components shall
be made by the Engineer-in-charge of the discipline of minor component directly
to the main contractor.

17.1.12A. The Item Rate work shall be treated as complete when all the components of the
work are complete. The completion certificate of the composite work shall be
recorded by Project-in-charge of after record of completion certificate of all other
components.

17.1.12B. The final bill of whole work shall be finalized and paid by the IIT Indore. Project-
in-charge of minor component(s) will prepare and pass the final bill for their
component of work and pass on the same to the PIC of major component for
including in the final bill for composite contract.
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INTEGRITY PACT

Sub: Addition and alteration in Brick Lab at lIT Indore.

NIT No.: IIT/IDO/PR/C/Brick Lab/NIT/2023-24/25

Dear Sir,

It is hereby declared that IIT Indore is committed to follow the principle of
transparency, equity, and competitiveness in public procurement.

The subject Notice Inviting Tender (NIT) is an invitation to offer made on the
condition that the Bidder will sign the integrity Agreement, which is an integral part of
tender/bid documents, failing which the tenderer /bidder will stand disqualified from the
tendering process and the bid of the bidder would be summarily rejected.

This declaration shall form part and parcel of the Integrity Agreement and signing

of the same shall be deemed as acceptance and signing of the Integrity Agreement on
behalf of IIT Indore.

Yours faithfully

Project-in-Charge

* To be filled by Project-in- Charge
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To,
Project-in-Charge,

Sub: Submission of Tender for Addition and alteration in Brick Lab at lIT Indore

Dear Sir,

I/'We acknowledge that IIT Indore is committed to follow the principles thereof as
enumerated in the Integrity Agreement enclosed with the tender/bid document.

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the
condition that I/We will sign the enclosed integrity Agreement, which is an integral part of
tender documents, failing which I/We will stand disqualified from the tendering process.
I/'We acknowledge that THE MAKING OF THE BID SHALL BE REGARDED AS AN
UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this condition of the NIT.

I/'We confirm acceptance and compliance with the Integrity Agreement in letter and
spirit and further agree that execution of the said Integrity Agreement shall be separate
and distinct from the main contract, which will come into existence when tender/bid is finally
accepted by IIT Indore. I/We acknowledge and accept the duration of the Integrity
Agreement, which shall be in the line with Article 1 of the enclosed Integrity Agreement.

I/'We acknowledge that in the event of my/our failure to sign and accept the Integrity
Agreement, while submitting the tender/bid, IIT Indore shall have unqualified, absolute and

unfettered right to disqualify the tenderer /bidder and reject the tender/bid is accordance
with terms and conditions of the tender/bid.

Yours faithfully
(Duly authorized signatory of the Bidder)

To be signed by the bidder and same signatory competent / authorized to sign the
relevant contract on behalf of |IT Indore.
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INTEGRITY AGREEMENT

This Integrity Agreement is made at............... On this........... Day of........... 20......
BETWEEN

T Indore represented through Project-in-

Charge......cooo o , (Here in after referred as the

“Principal/Owner", which expression shall unless repugnant to the meaning or context
hereof include its Successors and permitted assigns)

AND

............................................................................................................. (Name and Address
of the Individual/firm/Company) through...........cccvmmiiiiiiii, (Hereinafter
referred to as the (Details of duly authorized signatory) “Bidder/Contractor” and which
expression shall unless repugnant to the meaning or context hereof include its successors
and permitted assigns)

Preamble

WHEREAS the Principal / Owner has floated the Tender (*) (hereinafter
referred to as “Tender/Bid”) and intends to award, under laid down organizational
procedure, Construction of standard platform in pantry room with sink and water inlet and
outlet facility.

AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the
land, rules, regulations, economic use of resources and of fairness/transparency in its
relation with its Bidder(s) and Contractor(s).

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into
this Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and
conditions of which shall also be read as integral part and parcel of the Tender/Bid
documents and Contract between the parties.

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the
parties hereby agree as follows and this Pact withesses as under:

* To be filled by Project —in - charge.
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Article 1: Commitment of the Principal/Owner

» The Principal/Owner commits itself to take all measures necessary to prevent corruption
and to observe the following principles:

» No employee of the Principal/Owner, personally or through any of his/her family
members, will in connection with the Tender, or the execution of the Contract, demand,
take a promise for or accept, for self or third person, any material or immaterial benefit
which the person is not legally entitled to.

» The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity and
reason. The Principal/Owner will, in particular, before and during the Tender process,
provide to all Bidder(s) the same information and will not provide to any Bidder(s)
confidential / additional information through which the Bidder(s) could obtain an
advantage in relation to the Tender process or the Contract execution.

» The Principal/Owner shall endeavor to exclude from the Tender process any person
whose conduct in the past has been of biased nature.

> If the Principal/Owner obtains information on the conduct of any of its employees which
is a criminal offence under the Indian Penal code (IPC)/Prevention of Corruption Act,
1988 (PC Act) or is in violation of the principles herein mentioned or if there be a
substantive suspicion in this regard, the Principal/Owner will inform the Chief Vigilance
Officer and in addition can also initiate disciplinary actions as per its internal laid down
policies and procedures.

Article 2: Commitment of the Bidder(s)/Contractor(s)

> It is required that each Bidder/Contractor (including their respective officers,
employees and agents) adhere to the highest ethical standards, and report to the
Government / Department all suspected acts of fraud or corruption or Coercion or
Collusion of which it has knowledge or becomes aware, during the tendering process
and throughout the negotiation or award of a contract.

» The Bidder(s)/Contractor(s) commit himself to take all measures necessary to

prevent corruption. He commits himself to observe the following principles his
participation in the Tender process and during the Contract execution:
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The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, offer,
promise or give to any of the Principal/ Owner's employees involved in the Tender
process or execution of the Contract or to any third person any material or other benefit
which he/she is not legally entitled to, in order to obtain in exchange any advantage of
any kind whatsoever during the Tender process or during the execution of the
Contract.

The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed
agreement or understanding, whether formal or informal. This applies in particular to
prices, specifications, certifications, subsidiary contracts, submission or non-
submission of bids or any other actions to restrict competitiveness or to cartelize in the
bidding process.

The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/ PC
Act. Further the Bidder(s)/Contract(s) will not use improperly, (for the purpose of
competition or personal gain), or pass on to others, any information or documents
provided by the Principal/Owner as part of the business relationship, regarding plans,
technical proposals and business details, including information contained or
transmitted electronically.

The Bidder(s)/ Contractor (s) of foreign origin shall disclose the names and addresses
of agents/representatives in India, if any. Similarly, Bidder(s)/ Contractor(s) of Indian
Nationality shall disclose names and addresses of foreign agents/representatives, if
any. Either the Indian agent on behalf of the foreign principal or the foreign principal
directly could bid in a tender but not both. Further, in cases where an agent participates
in a tender on behalf of one manufacturer, he shall not be allowed to quote on behalf
of another manufacturer along with the first manufacturer in a subsequent/parallel
tender for the same item.

The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all
payments he has made, is committed to or intends to make to agents, brokers or any
other intermediaries in connection with the award of the Contract.

The Bidder(s)/Contractor(s) will not instigate third persons to commit offences
outlined above or be an accessory to such offences.

Page 19 of 69



» The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge
in fraudulent practice means a willful misrepresentation or omission of facts or
submission of fake/forged documents in order to induce public official to act in reliance
thereof, with the purpose of obtaining unjust advantage by or causing damage to
justified interest of others and/or to influence the procurement process to the detriment
of the Government interests.

» The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use
Coercive Practices (means the act of obtaining something, compelling an action or
influencing a decision through intimidation, threat or the use of force directly or
indirectly, where potential or actual injury may befall upon a person, his/ her reputation
or property to influence their participation in the tendering process).

Article 3: Consequences of Breach

» Without prejudice to any rights that may be available to the Principal/Owner under law
or the Contract or its established policies and laid down procedures, the
Principal/Owner shall have the following rights. In case of breach of this Integrity Pact
by the Bidder(s)/Contractor(s) and the Bidder/ Contractor accepts and undertakes to
respect and uphold the Principal/Owner’s absolute right.

> If the Bidder(s)/Contractor(s), either before award or during execution of Contract has
committed a transgression through a violation of Article 2 above or in any other form,
such as to put his reliability or credibility in question, the Principal/Owner after giving
14 days’ notice to the contractor shall have powers to disqualify the
Bidder(s)/Contractor(s) from the Tender process or terminate/determine the Contract,
if already executed or exclude the Bidder/Contractor from future contract award
processes. The imposition and duration of the exclusion will be determined by the
severity of transgression and determined by the Principal/Owner. Such exclusion may
be forever or for a limited period as decided by the Principal/Owner.

> Forfeiture of Performance Guarantee/Security Deposit: If the Principal/Owner has
disqualified the Bidder(s) from the Tender process prior to the award of the Contract
or terminated/determined the Contract or has accrued the right to terminate/determine
the Contract according to Article 3(1), the Principal/Owner apart from exercising any
legal rights that may have accrued to the Principal/Owner, may in its considered
opinion forfeit the entire amount of Performance Guarantee and Security Deposit of
the Bidder/Contractor.
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» Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a Bidder or
Contractor, or of an employee or a representative or an associate of a Bidder or
Contractor which constitutes corruption within the meaning of IPC Act, or if the
Principal/Owner has substantive suspicion in this regard, the Principal/Owner will
inform the same to law enforcing agencies for further investigation.

Article 4: Previous Transgression

» The Bidder declares that no previous transgressions occurred in the last 5 years with
any other Company in any country confirming to the anticorruption approach or with
Central Government or State Government or any other Central/State Public Sector
Enterprises in India that could justify his exclusion from the Tender process.

> If the Bidder makes an incorrect statement on this subject, he can be disqualified from
the Tender process or action can be taken for banning of business dealings/ holiday
listing of the Bidder/Contractor as deemed fit by the Principal/ Owner.

> If the Bidder/Contractor can prove that he has resorted / recouped the damage caused

by him and has installed a suitable corruption prevention system, the Principal/Owner
may, at its own discretion, revoke the exclusion prematurely.

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors

» The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a
commitment in conformity with this Integrity Pact. The Bidder/Contractor shall be
responsible for any violation(s) of the principles laid down in this agreement/Pact by
any of its Subcontractors/sub-vendors.

» The Principal/Owner will enter into Pacts on identical terms as this one with all Bidders
and Contractors.

» The Principal/Owner will disqualify Bidders who do not submit the duly signed Pact

between the Principal/Owner and the bidder, along with the Tender or violate its
provisions at any stage of the Tender process, from the Tender process.
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Article 6- Duration of the Pact

This Pact begins when both parties have legally signed it. It expires for the
Contractor/Vendor 15 months after the completion of work under the contract or till the
continuation of the defect liability period, whichever is more and for all other bidders till the
Contract has been awarded. If any claim is made/lodged during the time, the same shall be
binding and continue to be valid despite the lapse of this Pacts as specified above, unless it
is discharged/determined by the Competent Authority, IIT Indore.

Article 7- Other Provisions

» This Pact is subject to Indian Law, place of performance and jurisdiction is the
Headquarters of the Division of the Principal/Owner, who has floated the Tender.

» Changes and supplements need to be made in writing. Side agreements have not been
made.

» If the Contractor is a partnership or a consortium, this Pact must be signed by all the
partners or by one or more partner holding power of attorney signed by all partners
and consortium members. In case of a Company, the Pact must be signed by a
representative duly authorized by board resolution.

» Should one or several provisions of this Pact turn out to be invalid; the remainder of
this Pact remains valid. In this case, the parties will strive to come to an agreement to
their original intensions.

> It is agreed term and condition that any dispute or difference arising between the
parties with regard to the terms of this Integrity Agreement / Pact, any action taken by
the Owner/Principal in accordance with this Integrity Agreement/ Pact or interpretation
thereof shall not be subject to arbitration.
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Article 8- LEGAL AND PRIOR RIGHTS

All rights and remedies of the parties hereto shall be in addition to all the other legal rights
and remedies belonging to such parties under the Contract and/or law and the same shall
be deemed to be cumulative and not alternative to such legal rights and remedies
aforesaid. For the sake of brevity, both the Parties agree that this Integrity Pact will have
precedence over the Tender/Contact documents with regard any of the provisions covered
under this Integrity Pact.

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the
place and date first above mentioned in the presence of following witnesses:

(For and on behalf of Bidder/Contractor)

WITNESSES:

(Signature, name and address)

Place:

Dated:
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CPWD-7/8

INDIAN INSTITUTE OF TECHNOLOGY INDORE

ITEM RATE TENDER & CONTRACT FOR WORKS

1. | Tenderfor Addition and alteration in Brick Lab at IIT Indore
work of

0] To be uploaded by 5.00 PM (IST) on 26.03.2024 upload at http:/iiti.ac.in/tender
IDO & https://eprocure.gov.in/eprocure/app

(i)  To be opened at 05:00 PM (IST) on 27.03.2024 in the ID Office, IIT Indore.
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TENDER

I/'We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F
Specifications applicable, Drawings & Designs, General Rules and Directions, Conditions
of Contract, clauses of contract, Special conditions, Schedule of Rate & other documents
and Rules referred to in the conditions of contract and all other contents in the tender
document for the work.

I/'We hereby tender for the execution of the work specified for the IIT Indore within the time
specified in Schedule ‘F’ viz., schedule of quantities and in accordance in all respect with
the specifications, designs, drawing and instructions in writing referred to in Rule-1 of
General Rules and Directions and in Clause 11 of the Conditions of contract and with such
materials as are provided for, by, and in respect of accordance with, such conditions so far
as applicable.

We agree to keep the tender open for 180 (one hundred eighty) days from the due date of
its opening and not to make any modification in its terms and conditions.

Further, I/We agree that in case of forfeiture of Performance Guarantee as aforesaid, I/We
shall be debarred for participation in the re-tendering process of the work.

I/'We undertake and confirm that eligible similar work(s) has/have not been got executed
through another contractor on back-to-back basis. Further that, if such a violation comes
to the notice of Department, then I/ We shall be debarred for tendering in IIT Indore in
future forever. Also, if such a violation comes to the notice of Department before date of
start of work, the Project -in-Charge shall be free to forfeit the entire amount of Performance
Guarantee.

I/We hereby declare that I/We shall treat the tender documents drawings and other records
connected with the work as secret/confidential documents and shall not communicate
information/derived therefrom to any person other than a person to whom |/We am/are
authorized to communicate the same or use the information in any manner prejudicial to
the safety of the State.

Dated Signature of Contractor

Witness:

Name:
Postal Address:
Occupation:
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ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is
accepted by me for and on behalf of the IIT Indore for a sum of

The letters referred to below shall form part of this contract agreement:

(@)*

(b) *
(c)*

For & on behalf of [IT Indore

Signature ......... e
Dated: *

Designation ......... e

*To be filled in by PIC
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PROFORMA OF SCHEDULES

(Separate Performa for Civil, Works in case of Iltem Rate Tenders)
(Operative Schedules to be supplied separately to each intending tenderer)

SCHEDULE ‘A’

Schedule of quantities (Civil Work: - Part C of this tender
document)

SCHEDULE ‘D’
As attached in tender form
Extra schedule for specific
requirements/document for the work, if
any.

SCHEDULE ‘F’

Reference to General Conditions of GCC for CPWD 2023 CONSTRUCTION

contract — WORKS as amended/modified up to

receipt of tender.

Name of Work: Addition and alteration in Brick Lab at lIT Indore.

Estimated cost of work: Civil Work Rs. 6,44,758.

Performance Bank

5% of the tendered value of the work
Guarantee

Security Deposit 2.5% of the tendered value of the work
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SCHEDULE 'F'

GENERAL RULES & DIRECTIONS

Officer inviting tender

Project-in-charge, IIT Indore

Maximum percentage of quantity of items of work to be executed beyond which rates are
to be determined in accordance with Clause 12.2.& 12.3

under Clause 2

Definitions
, . Project In charge,
2(v) Engineer-in-Charge IIT Indore
2(vii) Accepting Authority Director, IIT Indore
Percentage on cost of materials and | 15% (Fifteen Percent)
2(x) labour to cover all overheads and
profits
2(xi) CPWD DSR 2021 for civil works
Standard Schedule of Rates and CPWD DSR 2022 (E&M)
with up-to-date correction slips
2(xii) Department IDO, IIT Indore
Standard CPWD contract Form GCC | GCC 2023, CPWD form 7/8 as
2023, CPWD Form 7/ 8 as modified & | modified & corrected up to
corrected up to date receipt of tender.
Time allowed for submission of
Performance and applicable labour
licenses/registration.
Registration with EPFO, ESIC &
Clause 1(i) | BOCW welfare Board including | 07 Days
Provident Fund Code No.
(If applicable or proof of applying
thereof from the date of issue of letter
of acceptance-3 Days)
Maximum allowable extension with
late fee @ 0.1% per day of
...| Performance Guarantee amount
Clause 1(i) beyond the period as provided in 03 Days
clause 1 (i) above-5 Days
Clause 2 Authority for fixing Compensation Director, IIT Indore
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Clause 2 A Whe_ther Clause 2A shall be NA
applicable

Number of days from the date of
issue of letter of acceptance for | 08 (Eight) Days
reckoning date of start

Clause 5

Milestone/Bar Chart(s) As per construction programme

Time allowed for execution of work 01 Month (30 days)

(i) Extension of time DOID, lIT Indore

. . : DOID, IIT Indore
Authority | (i) Rescheduling of milestone or his successor

to deCide thereof

(iif) Shifting of date of start in case of Project-in-Charge, IIT Indore or
delay in handing over of site his successor thereof

Table of Milestone(s)

Amount to be
Milestone Time allowed | withheld in case
Description of Milestone from date of of non-
No. .
start (Days) | achievement of
milestone
Columns casting, structural o
1 steelwork and Masonry work 20 3%
2. Roofing work 25 4%
3 Completion & Handover 30 3%

Note: If the Agency will be failed in achieving the milestone No 1, 2 & 3, then the
respective amount of milestones shall be forfeited and not to be payable.
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Clause 6 Computerized Measurement Book Yes
Gross work to be done together
with net payment / Adjustment of
Clause 7 ap!vances for material collected, if any, | p< 6.00 lacs
since the last such payment for being
eligible for interim payment (CIVIL
WORK)
Clause 7A Whether clause 7A shall be applicable Yes
Clause 8A | Authority fo decide compensation on | .o o yi7 Indore
account if contractor fails to submit
completion plans
. : . . Yes
Clause 10A List of testing equipment t_o be provided (as per direction of the Engineer
by the Contractor at the site lab
In-charge)
Whether clause 10-B (i) & (ii) shall be NA
Clause 10 B | applicable
Clause 10-B (iii) shall be applicable NA
Clause 10 C | Component of labour expressed as NA
percentage of value of work
Note: Payment under this clause is admissible when Contractor submits proof of
having paid wages due to every worker through bank or ECS or online transfer to His
bank account.
Clause
10 CC NA
Clause 11 Specification to be followed for execution of work

For Civil items

CPWD Specifications 2019 Vol. 1 and Vol. 2 with up-to-date correction

of work slips

(Hereinafter called CPWD specifications also)

Project and Original work

Clause 12 Type of work (Civil)
Clause 12.2 & Deviation limit beyond which clauses 12.2 100%
12.3 &12.3 shall apply for building work °

Deviation limit beyond which clauses 12.2
Clause 12.4 & 12.3 shall apply for foundation work 100%

(except items mentioned in earthwork
subhead in DSR and related items)
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Deviation limit for items mentioned in the
earthwork subhead of DSR and related
ltems

100%

Competent Authority for Deciding reduced

Clause 16 rates for Civil items of work DOID, IIT Indore
List of mandatory machinery, tools & |As perrequirement/ as
Clause 18 Plants to be deployed by the contractor at |decided by the Project-in-
the site charge.
Clause 19 Authority to decide the penalty for each .
(C, D, G &K) default Director, IIT Indore
Chairman: DOID, lIT
Indore
Clause 25
Constitution of Dispute Redressal | Members:
Committee (DRC)
i) ADOID, IIT Indore
(i) For total claims up to Rs. 10.00 lacs i) REGISTRAR, IIT
(i) For total claims more than Rs. 10.00 lacs Indore
i) PIC, IIT Indore
Place: Indore
Clause 32 Requirement of Technical Representative(s) and Recovery Rate
Requirement of Rate at which recovery
Cost of work Technical Staff Minimum | Designation | shall be made from the
(Rupees in experience | of Technical | contractor in the event of
crores) (vears) Staff not fulfilling provision of
e o Clause 32
Qualification [Number (figures in words)
More than | Graduate Site
15 lakhs to | Engineer or 1 2o0r5 Engineer/ RS' 15,000 per month
. , . (Fifteen thousand rupees
1.5 Crore. | Diplomain (respectively) Surveyor only)
Engineering y

**Cost of work in the table above means the agreement amount of the work.

= Assistant Engineers retired from Government services that are holding Diploma
will be treated at par with Graduate Engineers.
= Diploma holder with minimum 10 years relevant experience with a reputed
construction co. can be treated at par with Graduate Engineers for the purpose of
such deployment subject to the condition that such diploma holders should not
exceed 50% of requirement of degree engineers.
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Clause 38

Civil

(i) Schedule / statement for determining theoretical | D.S.R.2021  for  civil

quantity of cement & bitumen on the basis of | works with up-to-date
Delhi Schedule of Rates 2021 printed by CPWD | correction slips

(i) | Variations permissible on theoretical quantities

a. Cement for works with estimated cost put to
tender not more than 25 lakhs. a. 3% plus/minus

c ke witl : I

Sections for diameter, section, and category.

Tenderis-more-than25lakhs —2%-plus/minus
| . ide.
c. Steel reinforcement and structural steel

c. 2% plus/minus

d. All other materials and Electrical Items d. Nil

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION

S. | Description of Rates in figures and words at which recovery shall
No.| Item be
made from the
Contractor
Unit Excess |Beyond Less |Use |beyond
permissible permissible
variation variation
1. | Cement |
(i) Cement
(PPC) MT N.A
Reinforcement Bars
TMT-Fe 500D MT
(DPrimary N.A
Manufacturer
3. || Structure Steel MT N.A
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GENERAL REQUIRMENTS FOR THE TENDER

1. The tenderer is advised to read and examine the tender documents for the work and the
set of drawings available with Project -in-charge. He should inspect and examine the
site and its surroundings by himself before submitting his tender.

2. Separate schedule of quantity is included in this tender for civil and electrical items of
work. If the tenderer wants to offer any unconditional rebates on their rates, the same
should also be offered in the respective components of civil and electrical schedule
separately. The contractor shall quote the item rates in figures and words accurately so
that there is no discrepancy in rates written in figures and words.

3. Time allowed for the execution of work is 01 Month (30 days).

4. The contractor(s) shall submit a detailed program of execution in accordance with the
master program/ milestone within ten days from the date of issue of award letter.

5. Quality of the project is of utmost importance. This shall be adhered to in accordance
with the provisions of CPWD specifications and guidelines given in the relevant Para’s.

6. The contractor (s) shall make his own arrangements for electricity and water required
for the execution of work.

7. Cement shall be arranged by the contractor himself.
8. Steel Reinforcement shall be arranged by the contractor himself.

9. The contractor shall submit the running bills in the shape of the computerized MB in
pages of A-4 size as per the standard format of department and shall act as per modified
clause 6 (i) of GCC 2023.

10.Contractor must provide reinforcement cover blocks made of approved proprietary
prepacked free flowing mortars (Concentra as manufactured by M/s Fosroc Chemical
India Ltd. or approved equivalent) of high early strength.

11.The contractor shall comply with the provisions of the Apprentices Act 1961, and the
rules and orders issued there under from time to time.

12.The contractor shall comply with the provisions of Construction and Demolition Waste
Management Rules, 2016 as per Ministry of Environment and Forest notification dated
29/03/2016 issued in exercise of powers conferred by Environment (Protection) Act
1986 (Available on web address www.moef.gov.in). The contractor shall also follow all
rules and regulations regarding disposal of C&D waste as per approval of local bodies.
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MATERIAL AND QUALITY ASSURANCE

The contractor shall ensure quality control measures on different aspects of construction
including materials, workmanship, and correct construction methodologies to be
adopted. He shall have to submit quality assurance program within two weeks of the
award of work. The quality assurance programme should include method statement for
various items of work to be executed along with check lists to enforce quality control.

The Following Conditions to the specification shall however apply: -

All stone aggregates shall be of hard stone variety to be obtained from approved
quarries conforming to CPWD specification or as approved by the Engineer- in- charge.
Sand to be used for cement concrete work, mortar for masonry and plaster work shall
be of standard quality. Sand shall be obtained from approved quarry.

The contractor shall get the source of all other materials, not specified elsewhere in the
document, approved from the Engineer-in-Charge. The contractor shall stick to the
approved source unless it is unavoidable. Any change shall be done with the prior
approval of the Engineer-in-Charge for which tests etc. shall be done by the contractor
at his own cost. Similarly, the contractor shall submit brand/ make of various materials
not specified in the agreement, to be used for the approval of the Engineer-in-Charge
along with samples and once approved, he shall stick to it.

The contractor shall submit shop drawings of staging and shuttering arrangement,
aluminum work, and other works as desired by Engineer In Charge for his approval
before execution. The contractor shall also submit bar bending schedule for approval of
Engineer —in — charge before execution.

Other Laboratories:

B1  The contractor shall arrange carrying out all tests required under the agreement
through the laboratory/ Govt Lab/ Institute as approved by the Engineer-in-Charge
and shall bear all charges in connection therewith including charges for testing for
all materials.

1. Sampling of Materials

C1  Sample of building materials fittings and other articles required for execution of
work shall be got approved from the Engineer-in-Charge. Articles manufactured by
companies of repute and approved by the Engineer-in-Charge shall only be used.
Articles bearing BIS certification mark shall be used in case the above are not
available, the quality of samples brought by the contractor shall be judged by
standards laid down in the relevant BIS specifications. All materials and articles
brought by the contractor to the site for use shall conform to the samples approved
by the Engineer-in-Charge which shall be preserved till the completion of the work.
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C2

C3

C4

C5

C6

C7

The contractor shall ensure quality construction in a planned and time bound
manner. Any sub-standard material/work beyond set out tolerance limit shall be
summarily rejected by the Engineer-in-Charge. Same shall be removed from the
site within the time as directed by the Engineer-in charge at their own cost.

BIS marked materials except otherwise specified shall be subjected to quality test
at the discretion of the Engineer-in-Charge besides. of other materials as per the
specifications described for the item/materials. Wherever BIS marked materials are
brought to the site of work, the contractor shall if required, by the Engineer-in-
Charge furnish manufacturers test certificate to establish that the material
produced by the contractor for incorporation in the work satisfies the provisions of
BIS codes relevant to the material and/or the work done.

The contractor shall procure all the materials in advance so that there is sufficient
time to testing and approving of the materials and clearance of the same before
use in work.

All materials brought by the contractor for use in the work shall be got checked
from the Engineer-in-Charge or his authorized representative of the work on receipt
of the same at site before use.

The contractor shall be fully responsible for the safe custody of the materials issued
to him even if the materials are in double lock and key system.

The Stone aggregate/stone, sand shall be brought from any quarries subjected to
the said materials confirm CPWD specifications.

The day to day receipt and issue accounts of different grade/brand of cement shall
be maintained separately in the standard proforma by the Assistant Engineer-in-
Charge of work and which shall be duly signed by the contractor or his authorized
representative.

The contractor shall render all help and assistance in documenting the total
sequence of this project by way of photography, slides, audio-video recording etc.
Nothing extra shall be payable to the contractor on this account. However, cost of
photographs, slides, audio / videography etc. shall be borne by the department.

The contractor shall be fully responsible for the safe custody of materials brought
by him issued to him even though the materials are under double lock key system.
Separate cement registers showing the receipt of the OPC and PPC (as required)
shall be maintained at site. The contractor shall construct separate go downs for
storage of OPC & PPC at site and nothing extra on this account shall be payabile.

In case there is any discrepancy in frequency of testing as given in the list of
mandatory tests and that in the individual sub-head of work as per CPWD
specification 2019 Vol. 1 & 2, the higher of the two frequencies of testing shall be
adopted.

Maintenance of Register:
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(i)

All the register of tests to be carried out at construction site or in outside
laboratories shall be maintained by the contractor which shall be issued to the
contractor by Engineer-in-Charge in the same manner as being issued to CPWD
field staff.

The registers to be issued to the contractor are:

a) Materials at site account register.

b) Cement register.

c) Master test registers.

d) Cube testregister.

e) Paint register.

f)  Any other registers as decided by the Engineer-in-charge relevant to work.
All the entries in the register will be made by the designated engineering staff of
the contractor and same should be regularly reviewed by JE/AE/EE/PIC.
Contractor shall be responsible for safe custody of all the test registers.
Submission of copy of all test registers, material at site register along with each

alternate running account bill and final bill shall be mandatory. These registers
should be duly checked by AE (P) in division office.
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GENERAL TERMS AND CONDITIONS

The order of preference in case of any discrepancy under “Conditions of Contract”
given in standard CPWD contract form may be read as the following:

i) Nomenclature of items as per schedule of quantities.
ii) Particular specifications and special conditions, if any.
iii) CPWD specifications.

iv)  Architectural Drawings.

V) Indian standard specifications of B.I.S.

vi)  Sound Engineering Practice.

A reference made to any Indian Standard specification in these documents, shall
imply to the latest version of that standard including such revision/amendments as
issued by the Bureau of Indian standard upto last date of receipt of tenders. The
contractor shall keep at his own cost all such publications of relevant Indian
standard applicable to the work at site.

Except for the items, for which particular specifications are given or where it is
specifically mentioned otherwise in the description of items in the schedule of
quantities the work shall generally be carried out in accordance with the “CPWD
specifications 2019 Vol. 1 and Vol. 2 (with up-to-date correction slips). (Hereinafter
to be referred to as CPWD specifications) and instructions of Engineer-in-Charge.
Wherever CPWD specifications are silent the latest IS codes/specification shall be
followed.

Unless otherwise provided in the Schedule of Quantities/Specifications, the rates
tendered by the contractor shall be all inclusive and shall apply to all heights, lifts,
leads and depths of the work and nothing extra shall be payable to him on account
of the same. Extra payment for centering/shuttering, if required to be done for
heights greater than 3.5 m shall however be admissible at the rates arrived at in
accordance with clause 12 of the agreement, if not already specified.

The proposed building is a prestigious project and quality of work is paramount
importance. Contractor shall have to engage well experienced skilled labour and
deploy modern T&P and other equipment’s to execute the work. Many items like
stone masonry & stone cladding works, stone flooring, and structural glazing,
PVDF coating aluminum composite panel and other specialized flooring work,
Woodwork will specially require engagement of skilled workers having experience
particularly in execution of such items.
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10

11

a) The contractor (s) shall inspect the site of work before tendering and acquaint
himself with the site Conditions and no claim on this account shall be entertained by
the department. b) The contractor (s) shall get himself acquainted with nature and
extent of the work and satisfy himself about the availability of materials from kiln or
approved quarries for collection and conveyance of materials required for
construction.

The contractor (s) shall study the soil investigation report for the site, available in
the office of the Engineer-in-Charge and satisfy him about complete characteristics
of soil and other parameters of site. However, no claim on the alleged inadequacy
or incorrectness of the soil data shall be entertained.

The tenderer shall see the approaches to the site. In case any approach from main
road is required by the contractor, the same shall be made good, improved and
maintained by the contractor at his own cost. No payment shall be made on this
account.

The contractor (s) shall give to the Municipality, Police and other authorities all
necessary notices etc. that may be required by law and obtain all requisite Licenses
for temporary obstructions, enclosures etc. and pay all fee, taxes and charges which
may be leviable on account of these operations in executing the contract. He shall
make good any damage to the adjoining property whether public or private and shall
supply and maintain light and other illumination on for cautioning the public at night.

The contractor shall take all precautions to avoid accidents by exhibiting necessary
caution boards day and night, speed limit boards, red flags, red lights and providing
barriers. He shall be responsible for all dangers and incidents caused to existing /
new work due to negligence on his part. No hindrances shall be caused to traffic
during the execution of the work. The contractor shall be responsible for all damages
and accidents due to negligence on his part.

Contractor shall provide permanent benchmarks and other reference points for the
proper execution of work and these shall be preserved till the end of work. All such
reference points shall be in relation to the levels and locations, given in the
Architectural and plumbing drawings.

The contractor shall make his own arrangement for obtaining electric connection(s)
if required and make necessary payments directly to the department concerned.

12 Other agencies doing works related with this project may also simultaneously

execute their works and the contractor shall afford necessary facilities for the same.
The contractor shall leave such necessary holes, openings etc. for laying/burying
in the work, pipes cables, conduits, clamps, boxes and hooks for fan clamps etc.
as may be required for the other agencies. Nothing extra over the Agreement rates
shall be paid for doing these.
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Some restrictions may be imposed by the security staff etc. on the working and for
movement of labour, materials etc. The contractor shall be bound to follow all such
restrictions/instructions and nothing extra shall be payable on account of the same.

The contractor shall fully comply with all legal orders and directions of the Public
or local authorities or municipality and adhere to their rules and regulations and
pay all fees and charges for which he may be liable in this regard. Nothing extra
shall be paid/reimbursed for the same.

The building work shall be carried out in the manner complying in all respects with
the requirements of the relevant by-laws and regulations of the local body under
the jurisdiction of which the work is to be executed or as directed by the Engineer-
in-charge and nothing extra shall be paid on this account.

The contractor shall give a performance test of the entire installation(s) as per
standing specifications before the work is finally accepted by making his own
arrangements for water supply, electricity etc. and nothing extra whatsoever shall
be payable for the same.

If as per local Municipal regulations, huts for labour are not to be erected at the site
of work; the contractor shall be required to provide such accommodation at a place
as is acceptable to the local body and nothing extra shall be paid on this account.

It shall be ensured by the contractor that no electric live wire is left exposed or
unattended to avoid any accidents in this regard.

The structural and architectural drawings shall at all times be properly co-related
before executing any work. However, in case of any discrepancy in the item given
in the schedule of quantities appended with the tender and Architectural drawings
relating to the relevant item, the former shall prevail unless otherwise given in
writing by the Engineer-in-charge.

The contractor shall maintain in perfect condition all portions executed till
completion of the entire work allotted to him. Where, however phased delivery of
work is contemplated these provisions shall apply separately to each phase.

The entire royalty at the prevalent rates shall have to be paid by the contractor on
all the boulders, metals, shingles, sand etc. collected by him for execution of the
work, directly to the Revenue authority or authorized agents of the State
Government concerned or the Central Government, as the case may be.

The same shall be deemed to be included in the rates tendered by the contractor
and nothing extra will be paid for the same.

PROGRAMME CHART
i) The contractor shall prepare an integrated programme chart for the execution

of work, showing clearly all activities from the start of work to completion, with
details of manpower, equipment and machinery required for the fulfillment of
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the programme within the stipulated period or earlier as indicated in the mile
stones under clause 5 of the contract and submit the same for approval to the
Engineer-in-Charge within ten days of the award of the contract.

ii) The programmed chart should include the following: -
a) Descriptive note explaining the sequence of various activities.
b) Network (PERT/CPM/BAR CHART)
c) Programme for procurement of materials by the contractor

d) Programme of procurement of machinery/equipment having adequate
capacity commensurate with the quantum of work to be done within the
stipulated period by the contractor.

If it appears to the Engineer-in-Charge that the actual progress of work does not
conform to the approved programme referred above, the contractor shall produce
a revised programme showing the modifications to the approved programme to
ensure completion of the work within the stipulated time for completion.

The submission for approval by the Engineer-in-Charge of such programme or the
furnishing of such particulars shall not relieve the contractor of any of his duties or
responsibilities under the contract. This is without prejudice to the right of Engineer-
in-Charge to take action against the contractor as per terms and conditions of the
agreement.

If the work is carried out in more than one shift or during night, no claim on these
accounts shall be entertained.

Existing drains, pipes, cables, overhead wires, sewer lines, water lines and similar
services encountered in the course of the execution of work shall be protected
against the damage by the contractor at his own expense. The contractor shall not
store materials or otherwise occupy any part of the site in a manner likely to hinder
the operation of such services.

The contractor shall be responsible for the watch and ward/guard of the buildings,
safety of all fittings and fixtures including sanitary and water supply fittings and
fixtures provided by him against pilferage and breakage during the period of
installations and thereafter till the building is physically handed over to the
department. No extra payment shall be made on this account.

The contractor shall bear all incidental charges for cartage, storage and safe
custody of materials issued by department.

Any cement slurry added over base surface for continuation of concreting for better

bond is deemed to have been built in the items and nothing extra shall be payable
for extra cement considered in consumption on this account.
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ii)

The contractor shall take instructions from the Engineer-in-charge for stacking of
materials. No excavated earth or building materials etc. shall be stacked/collected
in areas where other buildings, roads, services, compound walls etc. are to be
constructed.

Any trenching and digging for laying sewer lines/water lines/cables etc. shall be
commenced by the contractor only when all men, machineries and materials have
been arranged and closing of the trench(s) thereafter shall be ensured within the
least possible time.

The contractor shall submit for the approval of Engineer-in-Charge names of
specialized agencies of repute along with their technical capacity proposed to be
engaged by him, who must have executed satisfactorily works of value as specified
in mandatory conditions.

The works shall be carried out in accordance with the Architectural drawings and
structural drawings, to be issued from time to time by the Engineer-in-Charge.
Before commencement of any item of work, the contractor shall correlate all the
relevant architectural and structural drawings issued for the work and satisfy
himself that the information available thereof is complete and unambiguous. The
discrepancy, if any shall be brought to the notice of the Engineer-in-Charge before
execution of the work. The contractor alone shall be responsible for any loss or
damage executing by the commencement of work on the basis of any erroneous
and or incomplete information.

Other agencies will also simultaneously execute and install the works of
electrification, air conditioning, lifts, firefighting etc. for this work and the contractor
shall provide necessary facilities for the same. The contractor shall leave such
recesses, holes openings etc. as may be required for the electric, air-conditioning
and other related works (for which inserts, sleeves, brackets, conduits base pinion,
clamps etc. shall be supplied free of cost by the department unless otherwise
specifically mentioned) and the contractor shall fix the same at time of casting of
concrete, stone work & brick work, if required and nothing extra shall be payable
on this account.

The contractor shall conduct work so as not to interfere with or hinder the progress
or completion of the work being performed by other contractor(s) or by the
Engineer-in-Charge and shall as far as possible arrange his work and shall place
and dispose off the materials being used or removed so as not to interfere with the
operations of other contractor or he shall arrange his work with that of the others
in an acceptable and coordinated manner and shall perform it in proper sequence
to the complete satisfaction of others.

All Architectural drawings given in the tender other than those indicated in

nomenclature of items are only indicative of the nature of the work and
materials/fixings involved unless and otherwise specifically mentioned. However,
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the work shall be executed in accordance with the drawings duly approved by the
Engineer-in-Charge.

Samples of all materials and fittings to be used in the work in respect of brand
manufacturer and quality shall be got approved from the Engineer-in-Charge, well
in advance of actual execution and shall be preserved till the completion of the
work. Articles bearing BIS certifications mark shall only be used unless no
manufacturer has got BIS mark for the particular material. Any material/fitting
whose sample has not been approved in advance and any other unapproved
material brought by the contractor shall be immediately removed as soon as
directed.

Unless otherwise specified in the schedule of quantities the rates for all items shall
be considered as inclusive of pumping/baling out water, if necessary, for which no
extra payment shall be made. Those conditions shall be considered to include
water from any source such as inflow of flood, surface and sub-soil water etc. and
shall apply to the execution in any season.

On completion of work, the contractor shall submit at his own cost four prints of “as
built” drawings to the Engineer-in-Charge within 30 days of completion of work.
These drawings shall have the following information:

Route of all piping and their diameters including soil waste pipes & vertical stacks.

Ground and invert levels of all drainage pipes together with locations of all
manholes and connections upto outfall.

Route of all water supply lines with diameters, location of control valves, access
panels etc.

No extra payment will be made for operation/activity mentioned at Serial no.1 to 33
above, unless specified otherwise.

Condition regarding secured advance: -

Secured advance shall be admissible only on those bona-fide materials which are
likely to be wused in the work in a period not exceeding 45 days
from the date of secured advance payment. If agency fails to use the material (in
respect of which secured advance have been paid) in the work in this specified
period of 45 days, the said component of secured advance shall be recovered from
next running account bill paid to the agency. Secured advance on the same
material shall not be paid again.
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Salient/ Mandatory Requirement for Tender

The tenderer is advised to read and examine the tender documents for the work and
the set of drawings available with the Engineer-in-charge. He should inspect and
examine the site and its surroundings by himself before submitting his tender.

> A separate schedule of quantity is included in this tender for civil and electrical
items of work. If the tenderer wants to offer any unconditional rebates on their
rates, the same should also be offered in the respective components of civil and
electrical schedule separately. The contractor shall quote the item rates in figures
and words accurately so that there is no discrepancy in rates written in figures and
words.

» The time allowed for the execution of work is 01 Month (30 days)

> The contractor(s) shall submit a detailed program of execution in accordance with
the master program/ milestone within ten days from the date of issue of the award
letter.

» The contractor has to arrange and install a field laboratory during the currency of
work, and nothing extra will be paid on this account.

> The quality of the project is of utmost importance. This shall be adhered to in
accordance with the provisions of CPWD specifications and guidelines given in the
relevant paras.

» The contractor has to deploy the required Plant and machinery on the project. In
case the contractor fails to deploy the plant and machinery whenever required and
as per the direction of the Engineer-in-charge, he (Engineer-in-charge) shall be at
a liberty to get the same deployed at the risk and cost of the contractor.

> The contractor shall comply with the provisions of the Apprentices Act 1961, and
the rules and orders issued there under from time to time. If he fails to do so, his
failure will be a breach of the contract and the Acting Project-In-Charge
(Civil)/Executive Engineer may in his discretion, without prejudice to any other right
or remedy available in law, cancel the contract. The contractor shall also be liable
for any pecuniary liability arising on account of any violation by him of the
provisions of the said Act.

> Temporary Electric connection shall be issued as per request and charges shall
be recovered as per actual consumption of units.

> Water will be arranged by contractor at his own sources and not reimbursed by the
Institute.
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EPF and ESI, if applicable, will be reimbursed on an actual basis after due
verification.

Any item which is not available in the BOQ or deviated beyond schedule F shall
be paid as per CPWD DSR 2023 rates. If not available in BOQ and DSR then extra
items shall be worked out as actual cost of material and actual cost of labour plus
15% as overhead and profit. The decision of the Engineer-In-Charge will be
conclusive and final binding on the contractor.

If BOCW (MP Building & Other Construction Workers Welfare Board), Labour
Registration & License, EPF & ESIC Registration not submitted, and then 1st RA
Bill will not be paid & cleared till the submission of these documents.

Certifications like BOCW (MP Building & Other Construction Workers Welfare
Board), Labour Registration & License, EPF & ESIC Registration are to be
submitted after the issue of Work Order, then only the site will be handed over to
you and permission to start the work will be given.

. QUALITY ASSURANCE OF THE WORK

The contractor shall ensure quality control measures on different aspects of
construction including materials, workmanship and correct construction
methodologies to be adopted. He shall have to submit quality assurance
programme within two weeks of the award of work. The quality assurance
programme should include method statement for various items of work to be
executed along with check lists to enforce quality control.

The contractor shall get the source of all other materials, not specified elsewhere
in the document, approved from the Engineer-in-Charge. The contractor shall stick
to the approved source unless it is absolutely unavoidable. Any change shall be
done with the prior approval of the Engineer-in-Charge for which tests etc. shall be
done by the contractor at his own cost. Similarly, the contractor shall submit brand/
make of various materials not specified in the agreement, to be used for the
approval of the Engineer-in-Charge along with samples and once approved, he
shall stick to it.

. Other Laboratories:

The contractor shall arrange carrying out of all tests required under the agreement
through the laboratory as approved by the Engineer-in-Charge and shall bear all
charges in connection therewith including fee for testing. The said cost of tests
shall be borne by the contractor/department in the manner indicated below.

» By the contractor, if the results show that the test does not conform to relevant

CPWD Specifications / BIS code or specification mentioned elsewhere in the
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documents

By the department, if the results confirm to relevant CPWD Specifications / BIS
code or specification mentioned elsewhere in the documents.

If the tests, which were to be conducted in the site laboratory, are conducted in
other laboratories for whatever the reasons, the cost of such tests shall be borne
by the contractor.

C. Sampling of Materials:

y

y

Sample of building materials fittings and other articles required for execution of
work shall be got approved from the Engineer-in-Charge. Articles manufactured by
companies of repute and approved by the Engineer-in-Charge shall only be used.
Articles bearing BIS certification mark shall be used in case the above are not
available, the quality of samples brought by the contractor shall be judged by
standards laid down in the relevant BIS specifications. All materials and articles
brought by the contractor to the site for use shall conform to the samples approved
by the Engineer-in-Charge which shall be preserved till the completion of the work.

The contractor shall ensure quality construction in a planned and time bound
manner. Any sub-standard material/work beyond set out tolerance limit shall be
summarily rejected by the Engineer-in-Charge.

BIS marked materials except otherwise specified shall be subjected to quality test
at the discretion of the Engineer-in-Charge besides testing of other materials as
per the specifications described for the item/materials. Wherever BIS marked
materials are brought to the site of work, the contractor shall if required, by the
Engineer-in-Charge furnish manufacturers test certificate or test certificate from
approved testing laboratory to establish that the material produced by the
contractor for incorporation in the work satisfies the provisions of BIS codes
relevant to the material and/or the work done.

The contractor shall procure all the materials at least in advance so that there is
sufficient time to testing and approving of the materials and clearance of the same
before use in work.

All materials brought by the contractor for use in the work shall be got checked
from the Engineer-in-Charge or his authorized representative of the work on
receipt of the same at site before use.

The contractor shall be fully responsible for the safe custody of the materials issued
to him even if the materials are in double lock and key system.
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D. ADDITIONAL TERMS AND CONDITIONS

» Unless otherwise provided in the Schedule of Quantities/Specifications, the rates
tendered by the contractor shall be all-inclusive and shall apply to all heights, lifts,
leads and depths of the work, and nothing extra shall be payable to him on account
of the same. Extra payment for centering/shuttering, if required to be done for
heights greater than 3.5 m shall however be admissible at the rates arrived at in
accordance with clause 12 of the agreement, if not already specified.

» Other agencies doing works related to this project may also simultaneously
execute their works, and the contractor shall afford the necessary facilities for the
same. The contractor shall leave such necessary holes, openings, etc., for
laying/burying in the work, pipes, cables, conduits, clamps, boxes, and hooks for
fan clamps, etc., as may be required for the other agencies. Nothing extra over the
Agreement rates shall be paid for doing these.

» Some restrictions may be imposed by the security staff, etc., on the working and
for movement of labour, materials, etc. The contractor shall be bound to follow all
such restrictions/instructions and nothing extra shall be payable on account of the
same.

> The contractor shall fully comply with all legal orders and directions of the Public
or local authorities or municipality, abide by their rules and regulations, and pay all
fees and charges for which he may be liable in this regard. Nothing extra shall be
paid/reimbursed for the same.

> The building work shall be carried out in a manner complying in all respects with
the requirements of the relevant bylaws and regulations of the local body under
the jurisdiction of which the work is to be executed or as directed by the Engineer-
in-charge and nothing extra shall be paid on this account.

» If as per local Municipal regulations, huts for labor are not to be erected at the site
of work; the contractor shall be required to provide such accommodation at a place
as is acceptable to the local body and nothing extra shall be paid on this account.

> The structural and architectural drawings shall at all times be properly co-related
before executing any work. However, in case of any discrepancy in the item given
in the schedule of quantities appended with the tender and Architectural drawings
relating to the relevant item, the former shall prevail unless otherwise given in
writing by the Engineer-in-charge.

» For recording measurements and preparing running account bills, the abbreviated
nomenclature indicated in the publications Abbreviated Nomenclature of Iltems of
DSR 2021 shall be accepted. The abbreviated nomenclature shall be taken to
cover all the materials and operations as per the

Page 47 of 69



» Complete nomenclature of the relevant items in the agreement and relevant
specifications.

> In case of items for which abbreviated nomenclature is not available in the
aforesaid publication and in case of extra and substituted items for which
abbreviated nomenclature is not provided in the agreement, full nomenclature of
the item shall be reproduced in the measurement books and bill forms for running
account bills.

» For the final bill, however, full nomenclature of all the items shall be adopted in
preparing the abstract in the measurement books and in the bill forms.

> The contractor shall take instructions from the Engineer-in-charge for stacking of
materials. No excavated earth or building materials, etc., shall be stacked/
collected in areas where other buildings, roads, services, compound walls, etc.,
are to be constructed.

> Any trenching and digging for laying sewer lines/water lines/cables, etc., shall be
commenced by the contractor only when all men, machinery and materials have
been arranged, and closing of the trench(s) thereafter shall be ensured within the
least possible time.

> It shall be ensured by the contractor that no electric live wire is left exposed or
unattended to avoid any accidents in this regard.

> In case the supply of timber/steel frames/shutters for doors, windows etc. is made
by some other agency, the contractor shall make necessary arrangements for their
safe custody on the direction of the Engineer-in-charge till the same are fixed in
position by him & nothing extra shall be paid on this account.

» The contractor shall maintain in perfect condition, all portions executed till
completion of the entire work allotted to him. Where however phased delivery of
work is contemplated these provisions shall apply separately to each phase.

> The entire royalty at the prevalent rates shall have to be paid by the contractor on
all the boulders, metals, shingle sand etc. collected by him for execution of the
work, directly to the Revenue authority or authorized agents of the State
Government concerned or the Central Government, as the case may be.

> The contractor shall bear all incidental charges for cartage, storage and safe
custody of materials issued by the departments and shall construct suitable go
downs, yards at the site of work for storing all materials as to be safe against
damage by sun, rain, dampness, fire, theft etc. at his own cost and also employ
necessary watch and ward establishment for the purpose, at his own cost.
Materials to be charged directly to work and stipulated for issue free of cost shall
also be issued to the contractor as soon as those are received at site or at the
stipulated place of issue. The provision of this para shall apply equally and fully to
those as well.
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> All materials obtained from the Infrastructure Development Office store or
otherwise on receipt shall be checked by the Engineer-in-charge of the work or his
representations before use.

» Registers for the materials to be issued by the department shall be maintained as
required by the Engineer-in-charge and these shall be signed by the contractor or
his authorized agent and representative of Engineer-in-charge on each day of
transactions.
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11.

SPECIAL CONDITIONS

The contractor shall not store/dump construction material or debris on a metaled
road.

The contractor shall get prior approval from the Engineer-in-Charge for the area
where the construction material or debris can be stored beyond the metaled road.
This area shall not cause any obstruction to the free flow of traffic/inconvenience
to pedestrians. It should be ensured by the contractor that no accidents occur on
account of such permissible storage.

The contractor shall take appropriate protection measures like raising
windbreakers of appropriate height on all sides of the plot/area using CGl sheets
or plastic and/or other similar material to ensure that no construction material dust
flies outside the plot area.

The contractor shall ensure that all the trucks or vehicles of any kind which are
used for construction purposes/or are carrying construction materials like cement,
sand and other allied materials are fully covered. The contractor shall take every
necessary precaution that the vehicles are properly cleaned and dust-free to
ensure that on route to their destination, the dust, sand or any other particles are
not released into the air/contaminated air.

The contractor shall provide masks to every worker working on the construction
site and be involved in loading, unloading and carriage of construction material
and construction debris to prevent inhalation of dust particles.

The contractor shall provide all medical help, investigation and treatment to the
workers involved in the construction of building and carriage of construction
material and debris relatable to dust emission.

The contractor shall ensure that C&D waste is transported to the C&D waste site
only and due record shall be maintained by the contractor.

The contractor shall ensure the compulsory use of a jet in grinding and stone
cutting.

The contractor shall carry out an on-road inspection for black smoke-generating
machinery. The contractor shall use cleaner fuel.

The contractor shall ensure that the DG sets comply with emission norms notified
by MoEF.

The contractor shall use vehicles having pollution under control certificate. The
emissions can be reduced by a large extent by reducing the speed of a vehicle to
20 kmph. Speed bumps shall be used to ensure speed reduction. In cases where
speed reduction cannot effectively reduce fugitive dust, the contractor shall divert
traffic to nearby paved areas.
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The contractor shall ensure that the construction material is covered by tarpaulin.
The contractor shall take all other precaution to ensure that no dust particles are
permitted to pollute air quality as a result of such storage.

The work may involve working in odd hours. No extra payment shall be made on
account of the same.

No extra payment will be made for operation/activity mentioned at above.

MTC of all the material shall be submitted by Agency.
GUARANTEE FOR WATER PROOFING TREATMENT:

> The contractor shall be fully responsible for and shall guarantee proper
performance of the entire waterproofing system for a period of 10(Ten) years from
the final completion of works. In addition, specific 10 years written guarantee (to
be furnished in a non-judicial stamp paper of value not less than Rs. 100/-) in the
prescribed proforma shall be submitted for the performance of the system before
final payment shall not in any way limit any other rights the Employer may have
under the contract. All water-proofing work shall be carried out through specialized
agency as per method of working approved by the Engineer-in-Charge. However,
the contractors shall be solely responsible for waterproofing treatment until the
expiry of the above guarantee period.

> Ten years guarantee in prescribed proforma shall be given by the contractor
for the water proofing treatment. In addition, 10% (ten percent) of the cost of these
items of water proofing under this sub head shall be retained as guarantee to watch
the performance of the work executed. However, half of this amount(withheld)
would be released after five years from the date of completion of the work, if the
performance of the waterproofing works is satisfactory. The remaining withheld
amount shall be released after completion of ten years from the date of completion
of work, if the performance of the waterproofing work is satisfactory. If any defect
is noticed during the guarantee period, it should be rectified by the contractor within
seven days of issuing of notice by the Engineer-in-Charge and, if not attended to,
the same shall be got done through other agency at the risk and cost of the
contractor and recovery shall be affected from the amount retained towards
guarantee. In any case, the contractor and the specialized agency, during the
guarantee period, shall inspect and examine the treatment once in every year and
make good any defect observed and confirm the same in writing. The security
deposit can be released in full, if bank guarantee of equivalent amount, valid for
the duration of guarantee period is produced and deposited with the Department.
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SPECIAL CONDITION FOR MATERIAL

The contractor shall, at his own expense, procure and provide all materials
required for the work.

The contractor shall procure all the materials in advance so that there is
sufficient time for testing and approval of the materials and clearance of them
before use in work.

All materials brought by the contractor for use in the work shall be checked by
the Engineer-in-Charge or his authorized representative of the work on receipt
of the same at the site before use.

The contractor shall also employ necessary watch and ward establishment for
the safe custody of materials at his own cost.

ADDITIONAL CONDITIONS FOR CIVIL WORKS

a) The contractor (s) shall inspect the site of work before tendering and acquaint
himself with the site’s conditions, and no claim on this account shall be entertained
by the department.

b) The contractor (s) shall get him acquainted with the nature and extent of the
work and satisfy him about the availability of materials from kilns or approved
quarries for the collection and conveyance of materials required for construction.

The contractor (s) shall study the soil investigation report for the site, available in
the office of the Engineer-in-Charge and satisfy him about the complete
characteristics of soil and other parameters of the site. However, no claim on the
alleged inadequacy or incorrectness of the soil data supplied by the department
shall be entertained.

The tenderer shall see the approaches to the site. In case any approach from
the main road is required by the contractor, the same shall be provided,
improved and maintained by the contractor at his own cost. No payment shall
be made on this account.

The contractor (s) shall give to the Municipality, Police, and other authorities all
necessary notices, etc., that may be required by law and obtain all requisite
Licenses for temporary obstructions, enclosures, etc. and pay all fees, taxes
and charges which may be leviable on account of these operations in executing
the contract. He shall make good any.

Damage to the adjoining property, whether public or private, and shall supply
and maintain a light and other illumination to caution the public at night.

The contractor shall take all precautions to avoid accidents by exhibiting
necessary caution boards day and night speed limit board red flags, red lights
and providing barriers. He shall be responsible for all dangers and incidents
caused to existing / new work due to negligence on his part. No hindrances shall
be caused to traffic during the execution of the work.
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The contractor shall provide at his own cost suitable weighing, surveying
leveling, and measuring arrangements as may be necessary at the site for
checking. All such equipment shall be calibrated in advance from the laboratory
and approved by the Engineer-in-Charge. Nothing extra shall be payable on this
account.

Contractors shall provide permanent benchmarks and other reference points for
the proper execution of work, and these shall be preserved till the end of work.
All such reference points shall be in relation to the levels and locations given in
the Architectural and plumbing drawings.

On completion of work, the contractor shall submit at his own cost four prints of
“as built” drawings to the Engineer-in-Charge within 30 days of completion of
work. These drawings shall have the following information:

* Detailed layout/ drawing inclusive of plumbing and E&M services (whichever
is applicable). In the event of minor discrepancies between the location of
existing Roads, Buildings/facilities in the masterplan image and the actual
site, the site reality shall take precedence, and necessary corrections shall
be reflected in the submission.

If the above-mentioned drawings are not submitted by the contractor within the
above-specified time, then the final bill will not be paid, and the Security Deposit
shall not be released.

Any cement slurry added over the base surface for the continuation of
concreting for the better bond is deemed to have been built in the items, and
nothing extra shall be payable for extra cement considered in consumption on
this account.

The contractor shall bear all incidental charges for cartage, storage and safe
custody of materials issued by the department.

The works shall be carried out in accordance with the Architectural drawings
and structural drawings, to be issued from time to time by the Engineer-in-
Charge.

Before the commencement of any item of work, the contractor shall correlate all
the relevant architectural and structural drawings issued for the work and satisfy
himself that the information available thereof is complete and unambiguous. The
discrepancy, if any, shall be brought to the notice of the Engineer-in-Charge
before the execution of the work.

The contractor alone shall be responsible for any loss or damage executed
during the commencement of work on the basis of any erroneous and or
incomplete information.

The contractor shall take all precautions to avoid accidents by exhibiting caution
boards day and night, speed limit boards, red flags, red lights and providing
necessary barriers and other measures required from time to time. The
contractor shall be responsible for all damages and accidents due to negligence
on his part.
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Other agencies will also simultaneously execute and install the works of
electrification, air conditioning, lifts, firefighting, etc., for this work, and the
contractor shall provide the necessary facilities for the same. The contractor
shall leave such recesses, holes, openings etc., as may be required for the
electric, air-conditioning and other related works (for which inserts, sleeves,
brackets, conduits base pinion, clamps etc. shall be supplied free of cost by the
department unless otherwise specifically mentioned) and the contractor shall fix
the same at the time of casting of concrete, stone work & brickwork, if required
and nothing extra shall be payable on this account.

All materials obtained from Govt. stores or otherwise shall be checked by the
Engineer-in-Charge or any authorized supervisor staff on receipt of the same at
the site before use.

The contractor shall conduct work so as not to interfere with or hinder the
progress or completion of the work being performed by other contractor(s) or by
the Engineer-in-Charge and shall, as far as possible, arrange his work and shall
place and dispose of the materials being used or removed so as not to interfere
with the operations of other contractor or he shall arrange his work with that of
the others in an acceptable and coordinated manner and shall perform it in
proper sequence to the complete satisfaction of others.

All Architectural drawings given in the tender other than those indicated in the
nomenclature of items are only indicative of the nature of the work and
materials/fixings involved unless and otherwise specifically mentioned.
However, the work shall be executed in accordance with the drawings duly
approved by the Engineer-in-Charge.

If the work is carried out in more than one shift or during the night, no claim on
these accounts shall be entertained.

Existing drains, pipes, cables, overhead wires, sewer lines, water lines and
similar services encountered during the execution of work shall be protected
against the damage by the contractor at his own expense. The contractor shall
not store materials or otherwise occupy any part of the site in a manner likely to
hinder the operation of such services.

The contractor shall be responsible for the watch and ward/guard of the
buildings, safety of all fittings and fixtures including sanitary and water supply
fittings and fixtures provided by him against pilferage and breakage during the
period of installations and thereafter till the building is physically handed over to
the department. No extra payment shall be made on this account.

The day-to-day receipt and issue accounts of different grade/brand of cement
shall be maintained separately in the standard proforma by the Jr. Engineer-in-
Charge of work and which shall be duly signed by the contractor or his
authorized representative.

The contractor shall render all help and assistance in documenting the total
sequence of this project by way of photography, slides, audio-video recording etc.
Nothing extra shall be payable to the contractor on this account. However, cost of

photographs, slides, audio/videography etc. shall be borne by the department.
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26.

27.

28.

20.

30.

31.

The contractor shall be fully responsible for the safe custody of materials brought
by him issued to him even though the materials are under a double lock key
system.

The rate of items of flooring is inclusive of providing sunken flooring in bathrooms,
kitchen, etc. and nothing extra on these accounts is admissible.

No payment shall be made to the contractor for any damage caused by rain,
snowfall, floods, earthquakes or any other natural causes whatsoever during the
execution of work. The damages of the work will be made good by the contractor
at his own cost, and no claim on this account shall be entertained.

For construction works which are likely to generate melba/rubbish to the tune of
more than a tempo/truckload, the contractor shall dispose of melba, rubbish &
other unserviceable materials and wastes at their own cost to the notified/specified
dumping ground and under no circumstances these shall be stacked/dumped,
even temporarily outside the construction premises.

The contractor has to follow all safety norms as laid down in the National Building
Code of India. All the workers shall be equipped with the required safety gadgets
while working at a site, such as ISI-marked helmets, Shoes and safety belts,
gumboots, gloves, etc.

The contractor must clean the site and handover in complete respect to IITI after
the completion of work.
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PREFERRED MAKES OF MATERIALS FOR CIVIL WORKS

The preferred makes of materials to be used in the work are as follows. In case
of non-availability of these makes, the Engineer-in-Charge may allow the use of

alternative BIS makes of Materials in the work.

Sl. |Material List of Preferred Makes
No.

1 | (i) Ordinary Portland Cement / ACC, Ultratech, Ambuja Cement,
Portland Pozzolana Cement / J.K.Cement, Century Cement, Shree
Sulphate-resisting Portland cement Cement, Jaypee Cement, Vikram Cement.
(i) White Cement Birla White, J.K.White

2 |Reinforcement Steel SAIL, Tata Steel, Rastriya Ispat Nigam Ltd
TMT bars Fe-500D (RINL), JSW Steel Ltd., Jindal Steel &

Power Ltd.

3 |Water Proofing Compounds, Fosroc, ROFF/Dr.Fixit (Pidilite Industries),
Admixtures, Plasticizer, Super CICO, Sika, BASF, Ardex Endura (Bal
Plasticizer, Curing Compounds. Endura)

4 |Integral Water Proofing compound Fosroc :Conplast 421
with cement (For Plaster & Mortar) Dr.Fixit : L. W+

Sika :Sikacin

Asian Paints : Smart Case Vitalia&
equivalent product of BASF, CICO, Ardex
Endura

5 |Water Proofing for bathroom / toilet / Fosroc : Brush Bond

balcony & other wet areas Dr.Fixit : Pidifine 2K

Sika :Nito Bond
Asian Paints : Damp Block 2 K &
equivalent product of BASF, CICO, Ardex
Endura

6 |Crystalline water proofing compound Fosroc :Fosroc Crystalline
Dr.Fixit : Dr.Fixit Crystalline
Sika : Sika Crystalline
Asian Paints : Crystalline Quarty&
equivalent product of BASF, CICO, Ardex
Endura, Pentron

7 |Grouts, Tile Adhesive Latecrete, Kerokoal, BASF, Ardex Endura,
Ferrous Crete.

8 |[Structural Steel SAIL, Tata Steel, Rastriya Ispat Nigam Ltd
(RINL), and JSW Steel Ltd., Jindal Steel &
Power Ltd.

9 |Polycarbonate Sheet GE Plastic, LEXAN

10 |Profile steel sheet (Precoated) Ezydeck of TATA, Lloyd Superdeck, JSW /
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Jindal

11 |Particle Board Kitply, Action TESA, Greenlam, Merino.
12 |Laminated Particle Board / Laminates Kitply, Action TESA, Greenlam, Century
Ply, Merino, Sunmica.
13 |Flush Door shutters Duro, Kitply Industries (Swastik), Century,
Durian, Green Ply, Jayna
14 |Fire Rated Doors Signum Fire Protection, Shakti Metdoor,
NAVAIR, Adhunik Technology, Sukri,
Promat International.
15 | False Ceiling System Armstrong, Hunter Douglas, USG Boral,
Saint Gobain, Aerolite, Durlum, Interarch.
16 | Plywood / Veneer Green ply, Century Merino, Kitply, Duro
Durian.
17 | Melamine Polish Asian Paints Melamine Gold, Wudfine of
Pidilite, Timbertone of ICl Dulux.
18 | Floor Spring & Door Closure Godrej, Dorma, Dorset, Kich
19 (a) Aluminium Section Hindalco, Jindal, Indian Aluminium Co.
(b) AnodisedAluminium Kilong, Alualpha, Classic, Ebco
Hardware (Heavy Duty)
20 | Clear/Float/Frosted/Refractive/Coated Saint Gobain, AlS, Modiguard, Asahi
Glass/Toughned
21 | Stainless Steel Railing, Accessories JINDAL, Dorma, Kich, GEZE, Godrej,
etc. Hardwyn
22 | S.S.Door& Window & fittings Jindal, Dorma, Kich, Doorset, Godrej,
Ozone
23 | Silicon based water repellent / G.E. Plastics, Dow Corning, (Wacker),
Weather sealant BASF, Pidilite (Dr.Fixit/Roff)
24 | Poly-Sulphide Sealant Fosroc, Pidilite (Dr.Fixit/Roff), Sika, BASF
25 | Mosaic Tiles / Chequerred Tiles Ultra Tiles, NITCO, Hyper(Mayur), Pavcon
26 | Ceramic Tiles Somany, Kajaria, RAK, NITCO
27 | Vitrified Tiles Somany, Kajaria, RAK, NITCO
(Antiskid/Matt/Glazed)
28 | Paver Block &Kerb Stone Pavcon, Hyper Tiles / Dynamic
Industries/Mayur, KK, Power, Sharda,
Navya
29 | Dash / Anchoring Fasteners HILTI, Fischer, Bosch, Wurth.
30 | Cement Based Wall putty Birla wall care, JK White, Berger, Asian
Paints.
31 | Oil Bound Washable Distemper / Dry Asian Paints (Professional Acrylic
Distemper Distemper), Nerolac : Beauty Acrylic
Distemper, Berger: Bison Acrylic
Distemper, DuluxICl:Maxilite
32 | Ist Quality Acrylic Distemper Asian Paints (Tractor Aqua Lock Paint)
(washable / Ready Mix / Low VOC) | Berger : Commando
Or equivalent paints of Nerolac or ICI
Dulax.
33 | Acrylic Emulsion Paints Asian Paints : (Professional Premium

Interior Emulsion Paint)
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Nerolac : Beauty Gold

Berger : Rangoli total care

ICI-Dulux : Super Cover

34 | Plastic Emulsion Paint Asian Paints : (Apcolite Heavy Duty
Premium Emulsion Paint)
Nerolac : Impression
Berger : Easy Clean
ICI-Dulux : 3in 1
35 | Premium Acrylic Emulsion Paints Asian Paints (Royale Luxury Emulsion)
(Interior) Nerolac : Impression
Berger : Silk
36 |PU Polish Asian, Dulux ICI, Taralac
ICIl Dulux : Velvet Touch
37 | Textured Exterior Paint Asian paints, Nerolac, Berger Paints,
Ultratech Paints Luxture.
38 | Acrylic Smooth Exterior Paint Asian Paints : (Apex / Professional
Premium Exterior Emulsion)
Nerolac : XL
Berger : Weather Coat
ICI-Dulux : Weather Shield
39 | Premium Acrylic Smooth Exterior Asian Paints : (Apex Ultima)
Paint with silicon additive Nerolac : XL Total
Berger : Weather Coat all guard
ICI-Dulux : Weather Shield max
40 | Synthetic Enamel Paint Asian (Apcolite Premium gloss enamel),
Nerolac : Synthetic Hi gloss
Berger :Luxol Hi gloss
ICI-Dulux : Gloss Synthetic enamel
41 | Cement Primer Nerolac, Berger, BP White (Berger),
Decoprime WT(Asian), White Primer(ICl)
42 | Steel Primer (Red Oxide Zinc Asian Paints, Nerolac, Berger, ICI
Chromate Primer)
43 | Wood Primer Asian Paints (Wood Primer — White / Pink),
Berger, ICI, Nerolac.
44 | Epoxy Paint Asian, Nerolac, Berger, ICI, Kansai Akzo
Nobel.
45 | Fire Paint Asian Paints, Akzo Nobel Coatings India
Ltd., PROMAT, Jotun.
46 | G.l./ M.S. Pipe Tata, Jindal (Hisar)
47 | G.l. Fittings Unik, AVR, Zoloto
48 | HDPE Pipes Reliance, Jain Pipes, ORIPLAST, Supreme
49 | DI Pipes Electrosteel, Jindal, TATA DUCTURA,
Kapilangle, Kesoram.
50 | DI Fittings Electrosteel, Jindal, TATA DUCTURA,

Kapilangle, Kesoram.
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51 | UPVC pipe and Fittings Astral, Supreme, Ashirwad
52 | Centrifugally Cast (Spun) Iron Pipes NECO, Kapilansh, Electrosteel, SKF.
& Fittings
53 | C.I. Manhole covers, frames & Gl NECO, RAJ Iron Foundary Agra, BIC,
Gratings SKF, Kapilansh
54 | SFRC Manhole covers & gratings KK, JAIN, PARGATI
55 | CP Brass Fittings Jaquar, Grohe, Roca, PRIMA
(Superior Range)
56 | CP Brass Fittings Hindware, Jaguar, ESSCO, Parryware,
(Normal Range) PRIMA
57 | Sanitary ware, Fittings & accessories Kohler, Roca, Hindware, Parryware
(Superior Range)
Sanitary ware, Fittings & accessories Hindware, CERA, Parryware, Jaguar
(Normal Range)
58 | Mirror Glass Atul, Modi Guard, Golden Fish
59 | CPVC Pipe & fitting Astral, Supreme, Ashirwad
60 | Stainless Steel Sink Neelkanth, Nirali, Jyna
61 | RCC Pipes(NP-2) Lakshmi, Sood&Sood, Jain Pipe Co.
(Newai), Mahaveer Enterprises (Newai),
work well spun pipes (pali)
62 | UPVC Doors & Windows (PROFILE Fenesta, VEKA, KOMERLING, RHEAU,
makers & their authorized Fabricators Aluplast, Wintech, Duroplast.
only.)
63 | Extruded Polystrene Insulation Board Dowcorning, Supreme, Texas, Analco
64 | Heat Resistant Tiles Swastik, Thermatek
65 | Gypsum Plaster Ferrous Crete, Gyproc Saint Gobain,
Ultratech
66 | Floor hardener Ironite, Ferrok, Hardonate
67 | Modular Expansion Joint Herculus, Sanfield India Ltd. Vexcolt
68 | Glass Wool Dow Corning, U.P. Twiga, Isover
69 | UPVC doors and window hardware’s Rotto, Dorset, Kinlong
70 | AAC Block Adhesive Ultratech, Ardex Endura, Ferrous Crete.
71 | Ready Mix Concrete Ultratech Concrete, ACC Ready mix,
Lafarge RMC India or as approved by
Engineer — in- Charge.
72 | Tile Fixer/Adhesive As approved by Engineer — in- Charge.
73 | PVC Rain water pipe & fittings Finolax, Supreme, Plasto.
As per IS :13592
74 | PVC Shutter Rajshri, Sintex, M/s Jain Wood Industries

The preferred makes of materials to be used in the work as per the CPWD approved

make.

PREFERRED MAKES OF MATERIALS FOR ELECTRICAL WORKS
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CONTRACT FOR REMOVAL OF DEFECTS AFTER COMPLETION IN RESPECT OF
WATER PROOFING WORKS

(BASEMENT/LOWER GROUND FLOOR/UNDER GROUND TANK/ROOF)

The Agreement made this day of
Two thousand and between

Son of
(hereinafter Called the Guarantor of the one part) and
the Director IIT Indore (hereinafter called the Government of the other part).

WHEREAS THIS agreement is supplementary to a contract
(hereinafter called the contract)  dated

and made between the GUARANTOR OF THE ONE
part and the Government of the other

Part, whereby the contractor, inter alia, undertook to render the buildings and structures
in the contract recited completely water and leak-proof.

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the effect that
the said structures will remain water and leak-proof for 10 (Ten) years from the date after
the maintenance period prescribed in the contract.

NOW THE GUARANTOR hereby guarantees that water proofing treatment given
by him will render the structures completely leak proof and the minimum life of such water
proofing treatment shall be ten years to be reckoned from the date after the maintenance
period prescribed in the contract.

Provided that the Guarantor will not be responsible for the leakage caused by
earthquake or structural defects or misuse of roof or alteration and for such purpose:

(@) Misuse of roof shall mean any operation which will damage proofing treatment,
like chopping of firewood and things of the same nature which might cause
damage to the roof.

(b) Alteration shall mean construction of an additional story or a part of the roof or
construction adjoining to existing roof whereby proofing treatment is removed in
parts.

(c) The decision of the Engineer-in —charge with regard to cause of leakage/seepage
shall be final.

During this period of guarantee the guarantor shall make good all defects and in
case of any defect being found, render the building water proof to the satisfaction of the
Engineer-in—charge at his cost and shall commence the work for the rectification within
seven days from the date of issue of the notice from the Engineer-in—charge calling upon
him to rectify the defects failing which the work shall be done by the department by some
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other agency contractor at the GUARANTOR’s risk and cost. The decision of the
Engineer-in—charge as to the cost payable by the Guarantor shall be final and binding.

That if guarantor fails to make good all defects or commits breach thereunder then
the Guarantor will indemnify the principal and his successors against all loss, damage,
cost expense otherwise which may be incurred by him by reason of any default on the
part of the GUARANTOR in performance and observance of this supplementary
agreement. As to the amount of loss and/or damage and/or cost incurred by the
Government the decision of the Engineer-in-Charge will be final and binding on the parties.

IN WITNESS WHEREOF these presents have been

executed by the Obligor and by
and for and on behalf of the Director lIT Indore on the day, month and year first above

written

SIGNED, SEALED AND delivered by OBLIGOR in the presence of:

2
SIGNED FOR AND ON BEHALF OF THE Director lIT Indore OF
BY in the presence of:
L PSPPSR
2
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Form of Performance Security (Guarantee)
Bank Guarantee Bond
In consideration of the Director IIT Indore (hereinafter called “The Government”) having
offered to accept the terms and conditions of the proposed agreement

between.........ccooiii . AN .

(Hereinafter called “the said Contractor(s)”) for the
WOTK. . et (hereinafter

Called “the said agreement”) having agreed to production of an irrevocable Bank
Guarantee for Rs. (Rupees

....................................... only) as a security/guarantee from the contractor(s) for
compliance of his obligations in

accordance with the terms and conditions in the said agreement.

We.. . (Hereinafter referred to as “the Bank”) hereby undertake to
pay to the Government an amount not exceeding Rs. .........ccocoiiiiiinin.
(Rupees................... Only) on demand by the Government.

We, o (indicate the name of the Bank) do hereby undertake to

pay the amounts due and payable under this guarantee without any demure, merely on
a demand from the Government stating that the amount claimed as required to meet the
recoveries due or likely to be due from the said contractor(s). Any such demand made
on the bank shall be conclusive as regards the amount due and payable by the bank
under this Guarantee. However, our liability under this guarantee shall be restricted to
an amount not exceeding Rs.

....................... (Rupees ...................only)

We, the said bank further undertake to pay the Government any money so demanded
notwithstanding any dispute or disputes raised by the contractor(s) in any suit or
proceeding pending before any court or Tribunal relating thereto, our liability under this
present being absolute and unequivocal. The payment so made by us under this bond
shall be a valid discharge of our liability for payment thereunder and the Contractor(s)
shall have no claim against us for making such payment.

We, o (indicate the name of the Bank) further agree that the
guarantee herein contained shall remain in full force and effect during the period that
would be taken for the performance of the said agreement and that it shall continue to
be enforceable till all the dues of the Government under or by virtue of the said
agreement have been fully paid and its claims satisfied or discharged or till Engineer-in-
Charge on behalf of the Government certified that the terms and conditions of the said
agreement have been fully and properly carried out by the said Contractor(s) and
accordingly discharges this guarantee.
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We, (indicate the name of the Bank) further agree with the
Government that the Government shall have the fullest liberty without our consent and
without affecting in any manner our obligation hereunder to vary any of the terms and
conditions of the said agreement or to extend time of performance by the said
Contractor(s) from time to time or to postpone for any time or from time to time any of
the powers exercisable by the Government against the said contractor(s) and to forbear
or enforce any of the terms and conditions relating to the said agreement and we shall
not be relieved from our liability by reason of any such variation, or extension being
granted to the said Contractor(s) or for any forbearance, act of omission on the part of
the Government or any indulgence by the Government to the said Contractor(s) or by
any such matter or thing whatsoever which under the law relating to sureties would, but
for this provision, have effect of so relieving us.

This guarantee will not be discharged due to the change in the constitution of the Bank
or the Contractor(s).

We, (indicate the name of the Bank) lastly undertake not to
revoke this guarantee except with the previous consent of the Government in writing.

This guarantee shall be valid up to ................cooiinii. unless extended on demand
by the Government. Notwithstanding anything mentioned above, our liability against this
guarantee is restricted to Rs.

........................ (Rupees ....................) and unless a claim in writing is lodged with
us within six months of the date of expiry or the extended date of expiry of this guarantee
all our liabilities under this guarantee shall stand discharged.

Dated the .............. dayof ......oooviiiiiiiinnn. for .o, (indicate the name of
the Bank)

Note- 10% amount of water proofing item will be retained as security deposit against
water proofing work. The Contractor must submit the FDR/BG against the retained
amount (SD) for the time period as mentioned in the bond. The retained amount will be
released after submitting the original FDR/ BG.
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Priced schedule of items (BOQ)

Name of Work: Addition and alteration in Brick Lab at lIT Indore

S.No. Items Qty | Unit | Rate Amount

1 RCC work

1.01 | Reinforced cement concrete work in beams,
suspended floors, roofs having slope up to 15°
landings, balconies, shelves, chajjas, lintels,
bands, plain window sills, staircases and spiral
stair cases above plinth level up to floor five level,
excluding the cost of centering, shuttering,
finishing and reinforcement with 1:1.5:3 (1
cement : 1.5 coarse sand(zone-lll) derived from
natural sources : 3 graded stone aggregate

20 mm nominal size derived from natural
sources)

2.40 | Cum

2 Centering and shuttering, including strutting,
propping etc. and removal of form for

2.01 | Lintels, beams, plinth beams, girders,
bressummers and cantilevers

16.80 | Sgm

3 Columns, Pillars, Piers, Abutments, Posts and
Struts

7.2 Sgm

4 Steel reinforcement for R.C.C. work, including
straightening, cutting, bending, placing in position
and binding all complete upto plinth level

203.2 | Kg

5 Brick work with common burnt clay F.P.S. (non
modular) bricks of class designation 7.5 in
superstructure above plinth level up to floor V
level in all shapes and sizes in :

6.4.1 Cement mortar 1:4 (1 cement : 4 coarse
sand)

4.13 | Cum

6 Providing and fixing in position collapsible steel
shutters with vertical channels 20x10x2 mm and
braced with flat iron diagonals 20x5 mm size, with
top and bottom rail of T-iron 40x40x6 mm, with 40
mm dia steel pulleys, complete with bolts, nuts,
locking arrangement, stoppers, handles, including
applying a priming coat of approved steel primer
and two coat of synthetic enamel paining

6.48 | Sgm

7 Steel work in built-up tubular (round, square or
rectangular hollow tubes, etc.) trusses etc.,
including cutting, hoisting, fixing in position and
applying a priming coat of approved steel primer,
including welding and bolting with specially
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shaped washers, etc., complete. 10.16.1 Hot
finished welded type tube including two coats of
synthetic enamel painting

925.85

Kg

Providing and fixing precoated galvanized iron
profile sheets (size, shape and pitch of
corrugation as approved by Engineer-in-charge)
0.50 mm (+ 0.05 %) total coated thickness with
zinc coating 120 grams per sgm as per IS: 277, in
240 mpa steel grade, 5-7 microns epoxy primer
on both side of the sheet and polyester top coat
15-18 microns. Sheet should have protective
guard film of 25 microns minimum to avoid
scratches during transportation and should be
supplied in single length upto 12 metre or as
desired by Engineerin-charge. The sheet shall be
fixed using self drilling /self tapping

screws of size (5.5x 55 mm) with EPDM seal,
complete upto any pitch in horizontal/ vertical or
curved surfaces, excluding the cost of

purlins, rafters and trusses and including cutting
to size and shape wherever required.

54

Sgm

Providing and fixing precoated galvanised steel
sheet roofing accessories 0.50 mm (+0.05 %)
total coated thickness, Zinc coating

120 grams per sqm as per IS: 277, in 240 mpa
steel grade, 5-7 microns epoxy primer on both
side of the sheet and polyester top

coat 15-18 microns using self-drilling/self-tapping
screws complete :

12.51.1 Ridges plain (500 - 600mm)

Mts

10

12 mm cement plaster of mix :
13.4.1 1:4 (1 cement: 4 coarse sand)

24.00

Sgm

11

15 mm cement plaster of mix :
13.4.1 1:4 (1 cement: 4 coarse sand)

24.00

Sgm

12

Finishing with Deluxe Multi surface paint system
for interiors and exteriors using Primer as per
manufacturers specifications :13.48.1 Two or
more coats applied on walls @ 1.25 Itr/10 sqm
over and including one coat of Special primer
applied @ 0.75 Itr /10 sgm

187.20

Sgm

13

Providing and fixing aluminium work for doors,
windows, ventilators and partitions with extruded
built up standard tubular sections/

appropriate Z sections and other sections of
approved make conforming to I1S: 733 and IS:
1285, fixing with dash fasteners of

required dia and size, including necessary filling
up the gaps at junctions, i.e. at top, bottom and
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sides with required EPDM rubber/

neoprene gasket etc. Aluminium sections shall be
smooth, rust free, straight, mitred and jointed
mechanically wherever required including cleat
angle, Aluminium snap beading for glazing /
paneling, C.P. brass / stainless steel screws, all
complete as per architectural

drawings and the directions of Engineer-in-
charge. (Glazing, paneling

and dash fasteners to be paid for separately)

44.16

Kg

14

Providing and fixing glazing in aluminium door,
window, ventilator shutters and partitions etc. with
EPDM rubber / neoprene gasket etc. complete as
per the architectural drawings and the directions
of engineer-in-charge . (Cost of aluminium snap
beading shall be paid in basic item):With float
glass panes of 5 mm thickness (weight not

less than 12.50 kg/sqm)

6.72

Sgm

15

Kota stone slab flooring over 20 mm (average)
thick base laid over and jointed with grey cement
slurry mixed with pigment to match the shade of
the slab, including rubbing and polishing
complete with base of cementmortar 1 : 4 (1
cement : 4 coarse sand) :11.26.1 25 mm thick

34.8

Sgm

Electrical work

Sr.
No.

Description

Qty

Unit

Rate
(Rs)

Amount
(Rs)

16

Wiring for light point/ fan point/ exhaust fan point/
call bell point with 1.5 sqg.mm FRLS PVC insulated
copper conductor single core cable in surface /
recessed medium class steel conduit, with piano
type switch, Phenolic laminated sheet plate,
suitable Gl box and earthing the point with 1.5
sqg.mm FRLS PVC insulated copper conductor
single core cable etc. as required.

16.01

Group C

Point

17

Supplying and fixing of following sizes of steel
conduit along with accessories in surface/recess
including painting in case of surface conduit or
cutting the wall and making good the same in
case of recessed conduit as required.

17.01

32 mm

80

Metre
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18

Supplying and drawing following sizes of FRLS
PVC insulated copper conductor, single core
cable in the existing surface/ recessed steel/ PVC
conduit as required.

18.01

3 x4 sgq. mm

57

Metre

19

Supplying and fixing following size/ modules, Gl
box alongwith modular base & cover plate for
modular switches in recess etc. as required.

19.01

6 Module (200mmX75mm)

Each

20

Supplying and fixing following modular switch/
socket on the existing modular plate & switch box
including connections but excluding modular plate
etc. as required.

20.01

5/6 amps switch

Each

20.02

15/16 amp switch

(¢}

Each

20.03

3 pin 5/6 amp socket outlet

(@]

Each

20.04

6 pin 15/16 amp socket outlet

Each

21

Supply, Installation, Testing and Commissioning of
1200 mm sweep, BEE 5 star rated, ceiling fan with
Brush Less Direct Current (BLDC) Motor, class of
insulation: B, 3 nos. blades, 30 cm long down rod,
2 nos. canopies, shackle kit, safety rope, copper
winding, Power Factor not less than 0.9, Service
Value (CM/M/W) minimum 6.00, Air delivery
minimum 210 Cum/Min , 350 RPM (tolerance as
per IS : 374-2019), THD less than 10%, electronic
regulator unit for speed control and all remaining
accessories including safety pin, nut bolts,
washers, temperature rise=75 degree C (max.),
insulation resistance more than 2 mega ohm,
suitable for 230 V, 50 Hz, single phase AC Supply,
earthing etc. complete as required.

2.00

Each

22

Providing and fixing following rating and breaking
capacity and pole MCCB with thermomagnetic
release and terminal spreaders in existing cubicle
panel board including drilling holes in cubicle
panel, making connections, etc. as required.

22.01

125 A.36KA.FPMCCB

Each

23

Supplying and fixing following way, horizontal type
three poleand neutral, sheet steel, MCB
distribution board, 415 V, onsurface/ recess,
complete with tinned copper bus bar, neutral bus
bar, earth bar, din bar, interconnections, powder
painted including earthing etc. as required. (But
without MCB/RCCB/Isolator)
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23.01

6 way (4 + 18), Double door

Each

24

Supplying and fixing 5 A to 32 A rating, 240/415 'V,
10 kA, "C" curve, miniature circuit breaker suitable
for inductive load of following poles in the existing
MCB DB complete with connections, testing and
commissioning etc. as required.

24.01

Single pole

Each

25

Supplying and fixing following rating, four pole, 415
V, 63 Amp MCB in the existing MCB DB complete
with connections, testing and commissioning etc.
as required.

Each

26

Supplying and making end termination with brass
compression gland and aluminium lugs for
following size of PVC insulated and PVC sheathed
/ XLPE aluminium conductor cable of 1.1 KV grade
as required.

26.01

3% X 35 sq. mm (32mm)

Each

27

Supplying and Laying of one number PVC
insulated and PVC sheathed / XLPE power cable
of 1.1 kV grade of following size in the existing
masonry open duct as required.

27.01

3 %2 C X 35 sq mm Aluminium Armoured

10

Metre

28

Supply, Installation, Testing & Commissioning of
18/20 W LED Tube Light fixture.

Each
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