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Basic Details

Organisation Chain
Indian Institute of Technology Indore||Infrastructure Development Office - IITI||Infrastructure 
Development Office- Civil - IITI

Tender Reference 
Number

IITI/IDO/Balda Farm/2021-22

Tender ID 2022_IITI_688460_1

Tender Type Open Tender Form of contract Item Rate

Tender Category Works No. of Covers 2

General Technical 
Evaluation Allowed

No
ItemWise Technical 
Evaluation Allowed

No

Payment Mode Offline
Is Multi Currency Allowed For 
BOQ

No

Is Multi Currency 
Allowed For Fee

No Allow Two Stage Bidding No

Payment Instruments
Offline S.NoInstrument Type

1 R-T-G-S

2 NEFT

Cover Details, No. Of Covers - 2

Cover 
No

Cover Document Type Description

1 Fee/PreQual/Technical .pdf Technical

2 Finance .xls
Financial 
Cover

Tender Fee Details, [Total Fee in ₹ * - 0.00]

Tender Fee in ₹ 0.00

Fee Payable To Nil Fee Payable At Nil

Tender Fee 
Exemption 
Allowed

No

EMD Fee Details

EMD Amount in ₹ 30,100 EMD through 
BG/ST or EMD 
Exemption Allowed

Yes

EMD Fee Type fixed EMD Percentage NA

EMD Payable To REGISTRAR 
IIT INDORE

EMD Payable At IITI

Click to view modification history

Work /Item(s)

Title Renovation of unit no.4 at balda farm for high impact lab. ,IIT Indore 

Work Description Renovation of unit no.4 at balda farm for high impact lab. ,IIT Indore 

Pre Qualification 
Details

Please refer Tender documents. 

Independent External 
Monitor/Remarks

NA 

Show Tender Value in 
Public Domain

Yes 

Tender Value in ₹ 15,01,300 Product Category Civil Works Sub category NA 

Contract Type Tender Bid Validity(Days) 180 Period Of Work(Days) 90 

Location IIT Indore Simrol Campus Pincode 453552 Pre Bid Meeting Place NA 

Pre Bid Meeting 
Address

NA Pre Bid Meeting Date NA Bid Opening Place IIT Indore

Should Allow NDA 
Tender

No Allow Preferential 
Bidder

No
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Critical Dates

Publish Date 12-May-2022 09:00 AM Bid Opening Date 19-May-2022 03:30 PM

Document Download / Sale Start 
Date

12-May-2022 09:00 AM Document Download / Sale End 
Date

18-May-2022 03:00 PM

Clarification Start Date NA Clarification End Date NA 

Bid Submission Start Date 12-May-2022 09:00 AM Bid Submission End Date 18-May-2022 03:00 PM

Tender Documents
NIT 
Document S.No Document Name Description

Document 
Size (in KB)

1 Tendernotice_1.pdf Tender Document 1170.92 

Work Item 
Documents S.No Document Type Document Name Description

Document 
Size (in KB)

1 BOQ BOQ_724465.xls BOQ 340.50

Bid Openers List

S.No Bid Opener Login Id Bid Opener Name Certificate Name
1. rohit.khatri@iiti.ac.in Rohit khatri ROHIT KHATRI
2. sherinjacob@iiti.ac.in Sherin Jacob SHERIN JACOB
3. chainika@iiti.ac.in Chainika Malhotra CHAINIKA MALHOTRA
4. prashant@iiti.ac.in Prashant Kulkarni PRASHANT KULKARNI

Tender Properties

Auto Tendering 
Process allowed

No Show Technical bid status Yes

Show Finance bid 
status

Yes Show Bids Details Yes

BoQ Comparative Chart 
model

Normal BoQ Compartive chart decimal places 2

BoQ Comparative Chart 
Rank Type

L Form Based BoQ No

Tender Inviting Authority

Name Maintenance In Charge

Address Abhinandan Bhawan IIT Indore Simrol Khandwa Road Indore-453552

Tender Creator Details

Created By Prashant Kulkarni

Designation Deputy Engineer

Created Date 11-May-2022 05:56 PM
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भारतीय प्रौद्योगिकी संस्थान इंदौर                   

Indian Institute of Technology Indore  

                            खंडवा रोड, इंदौर- 453552 
                                  Khandwa Road, Indore- 453552 

 

 
E-TENDER- MODE 

 

 

Renovation of unit no.4 at balda farm for high impact 
lab. ,IIT Indore  

Document to be submitted online for 
(Two Bid as per Tender document) 

Item Rate 
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This N.I.T. contains 60 (Sixty only) pages. Pages marked 
from 1 to 60 pages. (Excluding GCC and Correction Slip of GCC) 

 

 

 

 
Jr. E (C) 

           IDO,IIT Indore 

Sr. Engineer(C) 

IDO,IIT Indore 

Maintenance In Charge 

      IDO,IIT Indore 

 
 

 

 
This Item Rate Tender amounting to Rs. 15,01,300 /- (Civil Work) (Rupees Fifteen lakhs 

one thousand three hundred only) is here by approved. 

 

 

 

 
Maintenance-In-charge 

 

                                                                 IDO, IIT Indore
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INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR E-TENDERING FORMING 

PART OF BID DOCUMENT AND TO BE POSTED ON WEBSITE 

 

 

The Maintenance- in-charge, IIT Indore invites on behalf of Director of IIT Indore online tender 

on two bid system from the registered contractors in CPWD, BSNL, MPPWD and MES, & 

Central PSUs, MSME  with NSIC  in appropriate category for the following work:  

  

S. No. NIT No. Name of work & Location 
Estimated cost 
put to tender 

Earnest 
Money 
Deposit 
(EMD)  Period of 

completion 

Last date & 
time of 

submission of 
Bid, , and other 
documents as 
specified in the 
Press Notice. 

Time and 
date of 
opening of 
eligibility 
Bid  / 
documents 

1 2 3 4  5 7 8 
 
1 

II
T

I/
ID

O
/B

a
ld

a
 f

a
rm

/2
0
2
1

-2
2

 

 

Renovation of unit 
no. 4 at balda farm 
for high impact lab. 
,IIT Indore 

 

E
s

ti
m

a
te

d
 C

iv
il

 c
o

s
t:

 R
s

. 
1

5
,0

1
,3

0
0
 

 (
R

u
p

e
e

s
 F

if
te

e
n

 l
a

k
h

s
 o

n
e

 t
h

o
u

s
a

n
d

 

th
re

e
 h

u
n

d
re

d
  

o
n

ly
) 

3
0
,1

0
0
 (

R
s.

 T
h

ir
ty

 T
h

o
u

sa
n

d
 O

n
e 

H
u

n
d

re
d

 O
n

ly
) 

 

N
in

et
y
 D

a
y
s 

(9
0
 D

a
y
s)

 

 

1
8

-0
5
-2

0
2
2

 u
p

 t
o
 

 0
3
:0

0
 P

M
 

1
9

-0
5
-2

0
2
2
 

a
t 

0
3
:3

0
  

P
M

 

 

1. The intending bidder must read the terms and conditions of CPWD-6 carefully. He 

should only submit his bid if he considers himself eligible and he is in possession of 

all the documents required. 

 

2. Information and Instructions for bidders posted on website shall form part of bid 

document. 

The bid document consisting of plans, specifications, schedule of quantities of various 

types of items to be executed and the set of terms and conditions of the contract to be 

complied with and other necessary documents can be seen and downloaded from website 

http://iiti.ac.in/tender_estate & https://eprocure.gov.in/eprocure/app  
free of cost 

 

4. Those contractors not registered on the website mentioned above, are required to get 

registered beforehand. If needed, they can be imparted training on online bidding process 

as per details available on the website. 

5. The intending bidder must have valid class-III digital signature to submit the bid. 

 

http://www.iiti.ac.in/tender_mms.php
https://eprocure.gov.in/eprocure/app
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6. On opening date, the contractor can login and see the bid opening process. After opening 

of bids, he will receive the competitor bid sheets. 

 

7. Contractor can upload documents in the form of JPG format and PDF format. 

 
8. If a tenderer does not quote any percentage above / below on the total amount of the 

tender or any section / sub head in item  rate tender, the tender shall be treated as invalid 

and will not be considered as lowest tender. 

 

9. GST or any other tax payable on construction materials/contract/any activity related with 

this contract shall be paid by the contractor and Government shall not entertain any claim, 

whatsoever, in this regard. The contractor shall quote his rates in accordance with 

Government of India, Ministry of Finance, Department of Revenue, Central Board of 

Excise & Customs Notification no.10/2017-Central Tax dated 28 June, 2017. 

 

10. Please Visit IIT Indore website (i.e. https://www.iiti.ac.in/tender_estate ) regularly for various updates. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

https://www.iiti.ac.in/tender_estate
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List of Documents to be scanned and uploaded within the period of bid submission: 

 

 

 

LIST OF DOCUMENT TO BE UPLOADED WITH TECHNICAL BID (for technical 
evaluation)  

 

Sl. 

No. 

List of Documents 

1*  
 

 

Certificate GST No. 

2* Registration  

 
3* 

Form A:-Financial information 

i) Average Annual turnover 50% of estimated cost of Tender Last Seven Year 

4* Bank Solvency Certificate VALUE SHOULD BE 40% of Estimated Cost  

5* Details of Eligible Work or Similar Work   

 
6* 

Successfully completed similar work with in last Seven years 

i) one similar work of value 80% of estimated cost of tender. OR 

ii) Two similar work of value 60% of estimated cost of tender. OR 
iii) Three similar work of value 40% of estimated cost of tender 

7 Structure and organization of the firm/company 

8* Certificate of EPF and ESIC  

9* Labour Registration 

 
10* 

Undertaking of compliance of all the statutory laws to be submitted on the letter 
head of the organization with seal & signature as per Annexure No. 1 

11* Loss and Profit certificate (certified by CA for Last seven years) 

12* Notarized on 100 Rs stamp regarding joint venture (in last seven years), Joint 
venture are not allow 

13* Notarized on 100 Rs stamp regarding firm are not black listed in last seven years  
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14* EMD of Rs.30,100 (Thirty Thousand One Hundred Only) in online 

mode through link-https://forms.eduqfix.com/indoreiit/add. 
The proof of EMD submission must be uploaded with technical 
documents/bid.   

     
 
 

• The Document should be uploaded in prescribed serial number and no extra number of document/ pages will be uploaded.  

• Summary Sheet will be attached with uploaded document  

• * MANDATORY  

 

 

 

❖ Registration  Means: Registered  in CPWD, BSNL, MPPWD and MES & Central 

PSUs, MSME  with NSIC in appropriate category for the above mention  work:  

❖  

❖ Bank Solvency : Current Financial Year  

 

 

❖ Document for Eligibility of Similar Work:  Only Defined Document with Seal signed 

by Client,  up to the date of publication of tender is considered. 

 

Completion Certificate of Work (Sealed and Signed) 

 

❖ Financial Information :  

1.CA Certified Summary sheet year wise. 

2.Profit/ loss Statement by CA Last 07 Year( 2015-2022). 

3.ITR returns of last 07 years  

 

❖ Similar Works means :  

Building work i.e.RCC Work, Concrete work.  

 

  

 

 

 

 

 

 

 

 

 

 

 

https://forms.eduqfix.com/indoreiit/add
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CPWD-6 FOR e-Tendering 
 

Item rate bids are invited on behalf The Maintenance In charge, IDO, IIT 
Indore on behalf of IIT Indore invites online item rate bids from approved 

registered contractors in CPWD, BSNL, MPPWD and MES & Central PSUs, 
MSME  in appropriate category for the following work, working agency of 
IIT/IIM/RRCAT etc with valid registration in above mention deptt. For 

Renovation of unit no.4 at balda farm for high impact lab. ,IIT Indore 
1. The enlistment of the contractors should be valid on the last date of submission of bids. 

 

In case, the last date of submission of bids is extended, the enlistment of contractor 

should be valid on the original date of submission of bids. 

 

1.1 The Item rate work is estimated to cost Rs 15,01,300 /-  

         This estimate, however, is given merely as a rough guide. 

 

2. Agreement shall be drawn with the successful bidders on prescribed Form No. CPWD 

7, which is available as a Govt. of India Publication and also available on website 

www.cpwd.gov.in. Bidders shall quote his rates as per various terms and conditions of 

the said form which will form part of the agreement. 

 

3 The time allowed for carrying out the work will be Ninety Days  (90 Days) 

from the date of start as defined in schedule 'F' or from the first date of handing over of 

the site, whichever is later, in accordance with the phasing, if any, indicated in the bid 

documents. 

 

4. The site for the work is available or made available in parts.  

 

(ii) The architectural and structural drawings shall be made available in phased manner, as 

per requirement of the same as per approved programmer of completion submitted by the 

contractor after award of work. 

 

The bid document consisting of plans, specifications, the schedule of quantities of 

various types of items to be executed and the set of terms and conditions of the contract 

to be complied with and other necessary documents except Standard General Conditions 

of Contract Form can be seen on website http://iiti.ac.in/tender_estate  & 

https://eprocure.gov.in/eprocure/app  free of cost 

http://www.iiti.ac.in/tender_mms.php
http://www.iiti.ac.in/tender_mms.php
https://eprocure.gov.in/eprocure/app
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6. After submission of the bid, the contractor can re-submit revised bid any number of times 

but before last time and date of submission of bid as notified. 

 

7. While submitting the revised bid, contractor can revise the percentage rate quoted by him 

any number of times for any/all sub-heads but before last time and date of submission of 

bid as notified. 

 

 

The receipt shall also be uploaded to the e-tendering website by the intending bidder up to the 

specified bid submission date and time. 

 

Copy of Enlistment Order and certificate of work experience and other documents as specified in 

the bid document shall be scanned and uploaded to the e-Tendering website within the period of 

bid submission. Further, certified copy of all the scanned and uploaded documents as specified in 

bid document shall have to be submitted by the lowest bidder only within a week physically in the 

office of tender opening authority. 

 

The bid submitted will be opened at 03:30 PM on 19/05/2022 

 

* To be filled by PIC) 

 

8 The bid submitted shall become invalid if:  

(i) The bidder is found ineligible. 

 

 

(ii) The bidder does not upload all the documents (including GST registration 

certificate and acknowledgement of up to date filed return) as stipulated in the bid  

(iii) If any discrepancy is noticed between the documents as uploaded at the time of 

submission of bid and hard copies as submitted physically by the lowest bidder in the office of bid 

opening authority. 

(v) If a tenderer does not quote any item rate on the total amount of the tender or any section / sub 

head in item rate tender, the tender shall be treated as invalid and will not be considered as lowest 

tenderer. 

 

(iv) The contractor whose bid is accepted will be required to furnish performance 

guarantee of 3% (Three Percent) of the bid amount within the period specified in Schedule F. 

This guarantee shall be in the form of any scheduled bank/Demand Draft of any scheduled 

bank/Pay order of any Scheduled Bank of any scheduled bank (in case guarantee amount is less 

than Rs. 1, 00,000/-) or Government Securities or Fixed Deposit Receipts or Guarantee Bonds of 

any Scheduled Bank or the State Bank of India in accordance with the prescribed form. In case, 

the contractor fails to deposit the said performance guarantee within the period as indicated in 

Schedule 'F', including the extended period if any. The contractor whose bid is accepted will also 

be required to furnish either copy of applicable licenses / registrations or proof of applying for 

obtaining labour license, registration with EPFO, ESIC and BOCW welfare board including 

Provident Fund Code No. if applicable and also ensure the compliance of aforesaid provision by 

the sub-contractors, if any engaged by the contractor for the said work and programe chart (Time 

and progress) within the period specified in schedule F. 
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Description of the work is as follows: -  : Renovation of unit no.4 at balda farm for 
high impact lab. ,IIT Indore.  Intending Bidders are advised to inspect and examine the 

site and its surroundings and satisfy themselves before submitting their bids as to the nature of the 

ground and sub-soil (so far as is practicable), the form and nature of the site, the means of access 

to the site, the accommodation they may require and, in general, shall themselves obtain all 

necessary information as to risks, contingencies and other circumstances which may influence or 

affect their bid. A bidders shall be deemed to have full knowledge of the site whether he inspects it 

or not and no extra charge consequent on any misunderstanding or otherwise shall be allowed. The 

bidders shall be responsible for arranging and maintaining at his own cost all materials, tools & 

plants, water, electricity access, facilities for workers and all other services required for executing 

the work unless otherwise specifically provided for in the contract documents. Submission of a bid 

by a bidders implies that he has read this notice and all other contract documents and has made 

himself aware of the scope and specifications of the work to be done and of conditions and rates at 

which stores, tools and plant, etc. will be issued to him by the Government and local conditions 

and other factors having a bearing on the execution of the work. 
 

13. The competent authority on behalf of IIT Indore does not bind itself to accept the lowest 

or any other bid and reserves to itself the authority to reject any or all the bids received without the 

assignment of any reason. All bids, in which any of the prescribed condition is not fulfilled or any 

condition including that of conditional rebate is put forth by the bidders, shall be summarily 

rejected. 

 

14. Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited 

and the bids submitted by the contractors who resort to canvassing will be liable for rejection. 

 

15. The competent authority on behalf of IIT Indore reserves to himself the right of accepting 

the whole or any part of the bid and the bidders shall be bound to perform the same at the rate 

quoted. 

 

16. The contractor shall not be permitted to bid for works in the CPWD Circle (Division in 

case of contractors of Horticulture/Nursery category) responsible for award and execution of 

contracts, in which his near relative is posted a Divisional Accountant or as an officer in any 

capacity between the grades of Superintending Engineer and Junior Engineer (both inclusive). He 

shall also intimate the names of persons who are working with him in any capacity or are 

subsequently employed by him and who are near relatives to any gazetted officer in the Central 

Public Works Department or in the Ministry of Urban Development. Any breach of this condition 

by the contractor would render him liable to be removed from the approved list of contractors of 

this Department. 

 

17. No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or 

Administrative duties in an Engineering Department of the Government of India is allowed to 

work as a contractor for a period of one year after his retirement from Government service, 

without the prior permission of the Government of India in writing. This contract is liable to be 

cancelled if either the contractor or any of his employees is found any time to be such a person 

who had not obtained the permission of the Government of India, as aforesaid, before submission 

of the bid or engagement in the contractor's service. 

 

18. The bid for the works shall remain open for acceptance for a period of One Eighty Days 

(180) days from the date of opening of financial bids. If any bidders withdraw his bid before the 

said period or issue of letter of acceptance, whichever is earlier, or makes any modifications in the 
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terms and conditions of the bid which are not acceptable to the department, and then the 

Government shall, without prejudice to any other right or remedy. Further, the bidders shall not be 

allowed to participate in the rebidding process of the work. 

 

19. This notice inviting Bid shall form a part of the contract document. The successful 

bidders/contractor, on acceptance of his bid by the Accepting Authority shall within 15 days from 

the stipulated date of start of the work, sign the contract consisting of:- 

 

(a) The Notice Inviting Bid, all the documents including additional conditions, specifications and 

drawings, if any, forming part of the bid as uploaded at the time of invitation of bid and the rates 

quoted online at the time of submission of bid and acceptance thereof together with any 

correspondence leading thereto. 

 

(b) Standard C.P.W.D. Form 7 or other Standard C.P.W.D. Form as applicable. 

 
 

 

20. For Composite Bids 

 

20.1.1 The Project In charge of the major component will call bids for the composite work. 

The cost of bid document and Earnest Money will be fixed with respect to the combined estimated 

cost put to tender for the composite bid. 

 

20.1.2 The bid document will include following three components: 

 

Part A:- CPWD-6, CPWD-7 including schedule A to F for the major component of the work, 

Standard General Conditions of Contract for CPWD 2019 as amended/modified up to receipt of 

tender 

 

Part B: - General / specific conditions, specifications and schedule of quantities applicable to 

major component of the work. 

 

Part C: - Schedule A to F for minor component of the work. (PIC  of major component shall also 

be competent authority under clause 2 and clause 5 as mentioned in schedule A to F for major 

components), General/specific conditions, specifications and schedule of quantities applicable to 

minor component(s) of the work. 

 

20.1.3 The bidders must associate himself, with agencies of the appropriate class eligible to 

bid for each of the minor component individually as per NIT Conditions. 

 

20.1.4 The eligible bidders shall quote percentage rate for all subheads/components of work. 

 

20.1.5 After acceptance of the bid by competent authority, the Project in charge of major 

component of the work shall issue letter of award on behalf of the IIT Indore. After the work is 

awarded, the main contractor will have to enter into one agreement with Project in charge of major 

component and has also to sign two or more copies of agreement depending upon number of PIC 

of minor components. One such signed set of agreement shall be handed over to PIC of minor 

component(s).PIC of major component will operate Part A and Part B of the agreement. PIC of 

minor component(s) shall operate Part C along with Part A of the agreement. 
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20.1.6 Entire work under the scope of composite bid including major and all minor 

components shall be executed under one agreement. 

 

20.1.7 Security Deposit will be worked out separately for each component corresponding to 

the estimated cost of the respective component of works. 

 

20.1.8 The main contractor has to associate agency(s) for minor component(s) conforming to 

eligibility criteria as defined in the bid document and has to submit detail of such agency(s) to 

Engineer-in-charge of minor component(s) within prescribed time. Name of the agency(s) to be 

associated shall be approved by Project In Charge of minor component(s). 

 

20.1.9 In case, the main contractor intends to change any of the above agency/agencies during 

the operation of the contract, he shall obtain prior approval of PIC of minor component. The new 

agency/agencies shall also have to satisfy the laid down eligibility criteria. In case, Engineer-in-

charge is not satisfied with the performance of any agency, he can direct the contractor to change 

the agency executing such items of work and this shall be binding on the contractor. 

 

20.1.10   The main contractor has to enter into agreement /MOU with contractor(s) associated by 

him for execution of minor component(s). Copy of such agreement/MOU shall be submitted to 

PIC of each minor component as well as to PIC of major component. In case of change of 

associate contractor, the main contractor has to enter into agreement/MOU with the new 

contractor associated by him. 

 

20.1.11 Running payment for the major component shall be made by PIC of major discipline to 

the main contractor. Running payment for minor components shall be made by the Engineer-in-

charge of the discipline of minor component directly to the main contractor. 

 

20.1.12A. The Item Rate work shall be treated as complete when all the components of the work 

are complete. The completion certificate of the composite work shall be recorded by Project-in-

charge of after record of completion certificate of all other components. 

 

20.1.12B. Final bill of whole work shall be finalized and paid by the IIT Indore. Maintenance-in-

charge of minor component(s) will prepare and pass the final bill for their component of work and 

pass on the same to the MIC of major component for including in the final bill for composite 

contract. 
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INTEGRITY PACT 

 
To, 

……………………….., 
……………………….., 
……………………….. 

 

Sub: NIT No. IITI/IDO/Balda farm/2021-22. For the work  : Renovation of unit no.4 
at balda farm for high impact lab. ,IIT Indore 

 

Dear Sir, 

 

It is here by declared that IIT Indore is committed to follow the principle of 

transparency, equity and competitiveness in public procurement. 

 

The subject Notice Inviting Tender (NIT) is an invitation to offer made on the condition 

that the Bidder will sign the integrity Agreement, which is an integral part of tender/bid 

documents, failing which the tenderer /bidder will stand disqualified from the tendering process 

and the bid of the bidder would be summarily rejected. 

 

This declaration shall form part and parcel of the Integrity Agreement and signing of 

the same shall be deemed as acceptance and signing of the Integrity Agreement on behalf of 

the IIT Indore. 

 

 

Yours faithfully 

 

 

 

Maintenance-in-Charge  

 

 

 

 

 

* To be filled by Project-in-

Charge. 
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To, 

Maintenance-in-Charge, 

……………………….., 

……………………….. 

 

Sub: Submission of Tender for the work of  : Renovation of unit no.4 at balda farm for high 

impact lab. ,IIT Indore 

 

Dear Sir, 

 

I/We acknowledge that IIT Indore is committed to follow the principles thereof as 

enumerated in the Integrity Agreement enclosed with the tender/bid document. 

 

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the 

condition that I/We will sign the enclosed integrity Agreement, which is an integral part of 

tender documents, failing which I/We will stand disqualified from the tendering process. I/We 

acknowledge that THE MAKING OF THE BID SHALL BE REGARDED AS AN 

UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this condition of the NIT. 

 

I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit 

and further agree that execution of the said Integrity Agreement shall be separate and distinct 

from the main contract, which will come into existence when tender/bid is finally accepted by 

IIT Indore. I/We acknowledge and accept the duration of the Integrity Agreement, which shall 

be in the line with Article 1 of the enclosed Integrity Agreement. 

 

I/We acknowledge that in the event of my/our failure to sign and accept the Integrity 

Agreement, while submitting the tender/bid, IIT Indore shall have unqualified, absolute and 

unfettered right to disqualify the tenderer /bidder and reject the tender/bid is accordance with 

terms and conditions of the tender/bid. 

 

 

 

Yours faithfully 

 

 

 

(Duly authorized signatory of the Bidder) 



Page | 16  

 

 

To be signed by the bidder and same signatory competent / authorized to sign the relevant 

contract on behalf of IIT Indore. 

 

INTEGRITY AGREEMENT 

 

This Integrity Agreement is made at............... On this........... Day of........... 20...... 

 BETWEEN  

 

IIT Indore represented through Project-in-Charge...  

......................................................................., (Here in a fter referred as the “Principal/Owner‟, 

which expression shall unless repugnant to the meaning or context hereof include its 

 Successors and permitted assigns) 

AND 

 

............................................................................................................. (Name and Address 

of the Individual/firm/Company) through........................................................ (Hereinafter 

referred to as the (Details of 

 

duly authorized signatory) “Bidder/Contractor” and which expression shall unless repugnant to 

the meaning or context hereof include its successors and permitted assigns) 

 

Preamble 

 

WHEREAS the Principal / Owner has floated the Tender ---------- (*) ---------- (hereinafter 

referred to as 

 

“Tender/Bid”) and intends to award, under laid down organizational procedure, : Renovation 

of unit no.4 at balda farm for high impact lab. ,IIT Indore  

AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the 

land, rules, regulations, economic use of resources and of fairness/transparency in its relation 

with its Bidder(s) and Contractor(s). 

 

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this 

Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and 

conditions of which shall also be read as integral part and parcel of the Tender/Bid documents 

and Contract between the parties. 

 

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties 

hereby agree as follows and this Pact witnesses as under: 

 

 

 

 

* To be filled by Maintenance –in - charge. 
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Article 1: Commitment of the Principal/Owner 

 
 

The Principal/Owner commits itself to take all measures necessary to prevent corruption and to 

observe the following principles: 

 

No employee of the Principal/Owner, personally or through any of his/her family members, will in 

connection with the Tender, or the execution of the Contract, demand, take a promise for or 

accept, for self or third person, any material or immaterial benefit which the person is not legally 

entitled to. 

 

The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity and reason. 

The Principal/Owner will, in particular, before and during the Tender process, provide to all 

Bidder(s) the same information and will not provide to any Bidder(s) confidential / additional 

information through which the Bidder(s) could obtain an advantage in relation to the Tender 

process or the Contract execution. 

 

The Principal/Owner shall endeavor to exclude from the Tender process any person, whose 

conduct in the past has been of biased nature. 

 

If the Principal/Owner obtains information on the conduct of any of its employees which is a 

criminal offence under the Indian Penal code (IPC)/Prevention of Corruption Act, 1988 (PC Act) 

or is in violation of the principles herein mentioned or if there be a substantive suspicion in this 

regard, the Principal/Owner will inform the Chief Vigilance Officer and in addition can also 

initiate disciplinary actions as per its internal laid down policies and procedures. 
 

Article 2: Commitment of the Bidder(s)/Contractor(s) 

 
 

1) It is required that each Bidder/Contractor (including their respective officers, employees 

and agents) adhere to the highest ethical standards, and report to the Government / Department 

all suspected acts of fraud or corruption or Coercion or Collusion of which it has knowledge or 

becomes aware, during the tendering process and throughout the negotiation or award of a 

contract. 

 

2) The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent 

corruption. He commits himself to observe the following principles during his participation 

in the Tender process and during the Contract execution: 

 

a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, offer, 

promise or give to any of the Principal/Owner’s employees involved in the Tender process or 

execution of the Contract or to any third person any material or other benefit which he/she is 

not legally entitled to, in order to obtain in exchange any advantage of any kind whatsoever 

during the Tender process or during the execution of the Contract. 

 

b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed 

agreement or understanding, whether formal or informal. This applies in particular to prices, 

specifications, certifications, subsidiary contracts, submission or non-submission of bids or any 

other actions to restrict competitiveness or to cartelize in the bidding process. 
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c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act. 

Further the Bidder(s)/Contract(s) will not use improperly, (for the purpose of competition or 

personal gain), or pass on to others, any information or documents provided by the 

Principal/Owner as part of the business relationship, regarding plans, technical proposals and 

business details, including information contained or transmitted electronically. 

 

d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and addresses of 

agents/representatives in India, if any. Similarly Bidder(s)/Contractor(s) of Indian Nationality 

shall disclose names and addresses of foreign agents/representatives, if any. Either the Indian 

agent on behalf of the foreign principal or the foreign principal directly could bid in a tender 

but not both. Further, in cases where an agent participate in a tender on behalf of one 

manufacturer, he shall not be allowed to quote on behalf of another manufacturer along with 

the first manufacturer in a subsequent/parallel tender for the same item. 

 

e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all payments he 

has made, is committed to or intends to make to agents, brokers or any other intermediaries in 

connection with the award of the Contract. 

 

3) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined 

above or be an accessory to such offences. 

 

4) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm 

indulge in fraudulent practice means a willful misrepresentation or omission of facts or 

submission of fake/forged documents in order to induce public official to act in reliance 

thereof, with the purpose of obtaining unjust advantage by or causing damage to justified 

interest of others and/or to influence the procurement process to the detriment of the 

Government interests. 

 

5) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use 

Coercive Practices (means the act of obtaining something, compelling an action or influencing 

a decision through intimidation, threat or the use of force directly or indirectly, where 

potential or actual injury may befall upon a person, his/ her reputation or property to influence 

their participation in the tendering process). 

 

Article 3: Consequences of Breach 
 

1) Without prejudice to any rights that may be available to the Principal/Owner under law or 

the Contract or its established policies and laid down procedures, the Principal/Owner shall 

have the following rights 

In case of breach of this Integrity Pact by the Bidder(s)/Contractor(s) and the Bidder/ 

Contractor accepts and undertakes to respect and uphold the Principal/Owner’s absolute 

right: 

  

If the Bidder(s)/Contractor(s), either before award or during execution of Contract has 

committed a transgression through a violation of Article 2 above or in any other form, such 

as to put his reliability or credibility in question, the Principal/Owner after giving 14 days’ 

notice to the contractor shall have powers to disqualify the Bidder(s)/Contractor(s) from the 

Tender process or terminate/determine the Contract, if already executed or exclude the 

Bidder/Contractor from future contract award processes. The imposition and duration of the 
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exclusion will be determined by the severity of transgression and determined by the 

Principal/Owner. Such exclusion may be forever or for a limited period as decided by the 

Principal/Owner. 

 

2) Forfeiture of Performance Guarantee/Security Deposit: If the Principal/Owner has 

disqualified the Bidder(s) from the Tender process prior to the award of the Contract or 

terminated/determined the Contract or has accrued the right to terminate/determine the 

Contract according to Article 3(1), the Principal/Owner apart from exercising any legal rights 

that may have accrued to the Principal/Owner, may in its considered opinion forfeit the entire 

amount of  Performance Guarantee and Security Deposit of the Bidder/Contractor.  

 

3) Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a Bidder or 

Contractor, or of an employee or a representative or an associate of a Bidder or Contractor 

which constitutes corruption within the meaning of IPC Act, or if the Principal/Owner has 

substantive suspicion in this regard, the Principal/Owner will inform the same to law 

enforcing agencies for further investigation. 
 

Article 4: Previous Transgression 
 

 

1) The Bidder declares that no previous transgressions occurred in the last 5 years with any 

other Company in any country confirming to the anticorruption approach or with Central 

Government or State Government or any other Central/State Public Sector Enterprises in India 

that could justify his exclusion from the Tender process. 

 

2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the 

Tender process or action can be taken for banning of business dealings/ holiday listing of the 

Bidder/Contractor as deemed fit by the Principal/ Owner. 

 

3) If the Bidder/Contractor can prove that he has resorted / recouped the damage caused by 

him and has installed a suitable corruption prevention system, the Principal/Owner may, at its 

own discretion, revoke the exclusion prematurely. 
 

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 
 

 

1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment 

in conformity with this Integrity Pact. The Bidder/Contractor shall be responsible for any 

violation(s) of the principles laid down in this agreement/Pact by any of its Subcontractors/sub-

vendors. 

 

2) The Principal/Owner will enter into Pacts on identical terms as this one with all Bidders 

and Contractors. 

 

3) The Principal/Owner will disqualify Bidders, who do not submit, the duly signed 

Pact between the Principal/Owner and the bidder, along with the Tender or violate its 

provisions at any stage of the Tender process, from the Tender process. 
 

Article 6- Duration of the Pact 
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This Pact begins when both the parties have legally signed it. It expires for the 

Contractor/Vendor 15 months after the completion of work under the contract or till the 

continuation of defect liability period, whichever is more and for all other bidders, till the 

Contract has been awarded. If any claim is made/lodged during the time, the same shall be 

binding and continue to be valid despite the lapse of this Pacts as specified above, unless it is 

discharged/determined by the Competent Authority, IIT Indore. 

 

 

Article 7- Other Provisions 
 
 

1) This Pact is subject to Indian Law, place of performance and 

jurisdiction is the Headquarters of the Division of the Principal/Owner, 

who has floated the Tender. 

 

 

2) Changes and supplements need to be made in writing. Side agreements have not been made. 

 

3) If the Contractor is a partnership or a consortium, this Pact must be signed by all the 

partners or by one or more partner holding power of attorney signed by all partners and 

consortium members. In case of a Company, the Pact must be signed by a representative duly 

authorized by board resolution.   

 

4) Should one or several provisions of this Pact turn out to be invalid; the remainder of this 

Pact remains valid. In this case, the parties will strive to come to an agreement to their original 

intensions 

 

5) It is agreed term and condition that any dispute or difference arising between the parties 

with regard to the terms of this Integrity Agreement / Pact, any action taken by the 

Owner/Principal in accordance with this Integrity Agreement/ Pact or interpretation thereof 

shall not be subject to arbitration. 

 

 

Article 8- LEGAL AND PRIOR RIGHTS 

 
 

All rights and remedies of the parties hereto shall be in addition to all the other legal rights 

and remedies belonging to such parties under the Contract and/or law and the same shall be 

deemed to be cumulative and not alternative to such legal rights and remedies aforesaid. For 

the sake of brevity, both the Parties agree that this Integrity Pact will have precedence over 

the Tender/Contact documents with regard any of the provisions covered under this Integrity 

Pact. 

 

 

 

 

 

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the 

place and date first above mentioned in the presence of following witnesses: 

............................................................... 
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(For and on behalf of Principal/Owner) 

 

................................................................ 

(For and on behalf of Bidder/Contractor) 

 

WITNESSES: 

1............................................... 

(Signature, name and address) 

2................................................ 

 

(Signature, name and address) 

 

 

Place: 

 

Dated: 
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GOVERNMENT OF INDIA CPWD-7 

 

INDIAN INSTITUTE OF TECHNOLOGY INDORE 

ITEM RATE TENDER & CONTRACT FOR WORKS 

1. Tender for composite 
work of: 

 Renovation of unit no.4 at balda farm for high impact lab. at IIT 
Indore 

 

 

(i) To be uploaded on 11-05-2022 upload at http://iiti.ac.in/tender_estate &  

https://eprocure.gov.in/eprocure/app 

(ii) To be opened at 03:30 P.M.  hours on 19.05.2022 in the ID Office (online)  IIT Indore  
 

TENDER 

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F 

Specifications applicable, Drawings & Designs, General Rules and Directions, Conditions of 

Contract, clauses of contract, Special conditions, Schedule of Rate & other documents and Rules 

referred to in the conditions of contract and all other contents in the tender document for the 

work. 

I/We hereby tender for the execution of the work specified for the IIT Indore within the time 

specified in Schedule ‘F’ viz., schedule of quantities and in accordance in all respect with the 

specifications, designs, drawing and instructions in writing referred to in Rule-1 of General 

Rules and Directions and in Clause 11 of the Conditions of contract and with such materials as 

are provided for, by, and in respect of accordance with, such conditions so far as applicable. 

We agree to keep the tender open for 30 (thirty) days from the due date of its opening and not to 

make any modification in its terms and conditions. 

Further, I/We agree that in case of forfeiture of Performance Guarantee as aforesaid, I/We shall 

be debarred for participation in the re-tendering process of the work. 

I/We undertake and confirm that eligible similar work(s) has/have not been got executed through 

another contractor on back to back basis. Further that, if such a violation comes to the notice of 

Department, then I/ We shall be debarred for tendering in IIT Indore in future forever. Also, if 

such a violation comes to the notice of Department before date of start of work, the Project -in-

Charge shall be free to forfeit the entire amount of Performance Guarantee. 

 

I/We hereby declare that I/We shall treat the tender documents drawings and other records 

connected with the work as secret/confidential documents and shall not communicate 

information/derived therefrom to any person other than a person to whom I/We am/are 

authorized to communicate the same or use the information in any manner prejudicial to the 

safety of the State. 

 

 

Dated Signature of Contractor 

 

Witness: Postal Address 

 

Address 

 

Occupation 

http://www.iiti.ac.in/tender_mms.php
https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
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ACCEPTANCE 
 

 

 

 

The above tender (as modified by you as provided in the letters mentioned hereunder) is 

accepted by me for and on behalf of the IIT Indore for a sum of ` 

………*……………………..……..(Rupees………………………………*……………………

………………… ……………………………………………………). 

 

 

 

 

The letters referred to below shall form part of this contract agreement: 

 

(a) * 

 

(b) * 

 

(c) * 

 

 

For & on behalf of IIT Indore   

 

Signature ………*………………………….. 

 

Dated: * 

 

 

Designation ………*………………………. 

 

 
 

 

 

 

 

 

 

 

 

*To be filled in by MIC 
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PROFORMA OF SCHEDULES 

 

(Separate Performa for Civil, Works in case of Item Rate Tenders) 

(Operative Schedules to be supplied separately to each intending tenderer) 

SCHEDULE ‘A’ 

 

Schedule of quantities (as per PWD-3) 

 

(Civil Work: - Part C of this tender document) 

 

 

 

SCHEDULE ‘D’ 

 

Extra schedule for specific requirements/document for 

 

The work, if any. 

 

 

SCHEDULE ‘E’ 

 

 

 

As attached in tender form 

 

Reference to General Conditions of contract – GCC for CPWD 2020 CONSTRUCTION WORKS as 

amended/modified up to receipt of tender 

 

Name of Work: -  : Renovation of unit no.4 at balda farm for high impact lab. ,IIT Indore 

Estimated cost for  Civil Work       Rs. 15,01,300/- 

  work::   

   

 Total       Rs 15,01,300/- 

 

   

Performance Guarantee  3% of the tendered value of the work 

   

Security Deposit  2.5% of the tendered value of the work  

   

 

 

Table of Mile stone(s)  

Mile 

stone 

No. 

Description of Mile stone 

 

 

 

Time allowed 

from date of start 

(Days) 

Amount to be withheld 

in  case of non-

achievement of 

milestone 

1. Renovation of unit no.4 at balda farm for high impact 

lab. ,IIT Indore 

90 
2% of tendered amount 

of work 

Note: If the Agency will be failed in achieving the milestone No 1&2, then the respective amount of milestone shall 

be forfeited and not to be payable. 
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SCHEDULE 'F' 

 

GENERAL RULES & DIRECTIONS: 

 

 

Officer inviting tender 

Maintenance-in- charge, IIT Indore  

 

   

    

Maximum percentage of quantity of items of work to be  See Page …  

executed beyond which rates are to be determined in    

accordance with Clause 12.2.& 12.3    

Definitions:    

2(v) Engineer-in-Charge    

  Maintenance –in - Charge ,  

  IIT Indore  

    

2(vii) Accepting Authority Maintenance –in - Charge ,  

  IIT Indore  

    

2(x) Percentage on cost of materials and labour to 

15% (Fifteen Percent) 

 

 

cover all overheads and profits 

 

    

 

2(xi) Standard Schedule of Rates: 

 

Civil Items of Work: 

 

 

2(xii) Department: 

 

9(ii) Standard CPWD contract Form: 

 

 

D.S.R. 2018 & Market Rate basis for civil works with Up to 

date correction slips. 

 

Delhi Schedule of Rates-2018 & M.R. 

 

ID Office, IIT Indore  

 

GCC 2020, CPWD form 7 as modified & corrected up to 

receipt of tender 

 

 

Clause 1 i) Time allowed for submission of Performance 

 

Guarantee programme chart (Time and Progress) 

 

And applicable labour licenses/registration, 

 

Registration with EPFO, ESIC & BOCW welfare 

Board including Provident Fund Code No., if 

applicable or proof of applying thereof from the 

date of issue of letter of acceptance 

 

ii) Maximum allowable extension with late fee @ 

0.1% per day of Performance Guarantee amount 

beyond the period as provided in (i) above 

 

 

 

 

 

 

 

 

 

 

 

 

5Days 

 

 

 

3 Days 

 

 

 Authority for fixing Compensation under Clause 2 Maintenance –in – Charge ,  

  IIT Indore  
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Clause 2 A   Whether Clause 2A shall be applicable No  

Clause 5 

Number of days from the date of issue of letter of 

8 Days  

   

 

acceptance for reckoning date of start 

   

 

 

Mile stone/Bar Chart(s)- 
As per construction programmed  on 

 

  

 

  

Time allowed for execution of work      Ninety Days (90 Days) 
             

 

Authority to decide 

 

(i) Extension of time 

 

(ii) Rescheduling of mile stone 

 

Maintenance-in-Charge, IIT Indore  

 

DOID, IIT Indore or his successor  

Thereof 

 

 

(iii) Shifting of date of start in case of 

delay in handing over of site 

 

Maintenance –in-Charge, IIT or his successor there of 

 Clause 6, 6A Clause applicable  Clause 6 A  

      

 Clause 7 Gross   work   to   be   done   together   with   net    

  payment/Adjustment   of   advances   for   material Civil Rs.25.00 lacs  

  collected, if any, since the last such payment for being 

 

 

  

eligible to interim payment 

 

     

      

 Clause 7A Whether clause 7A shall be applicable.  Yes  

      

 Clause 10A List  of  testing  equipment  to  be  provided  by  the    

  Contractor at site lab.       N.A.  

     

     

      

 Clause 10 B Whether clause 10-B (ii) shall be applicable. Whether  No  

 (ii) & 10B iii) Clause 10-B (iii) shall be applicable.  No  

      

 Clause 10 C 

Component of labour expressed as percentage of value of 

work   25%  
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Note: Payment under this clause is admissible when Contractor submits proof of having paid wages due to 

Every worker through bank or ECS or online transfer to His bank account. 

 

 

Clause 10CA 

 

 

S.No. Material covered  Base Price of all Materials covered under clause 10 CA* as notified  by 

 under this clause  CE 

    

1. Cement:-   

   

 (ii) Cement (PPC) N.A. 

    

2 Reinforcement Bars  

 TMT-Fe 500-D   

 (i)12 mm Primary N.A. 

 

   Manufacturer     

3   Structure Steel        N.A.   

 

    

* Includes cement component used in RMC brought at site from outside approved RMC plants,   

 if any.     

   

 

 

Clause 10 CC:  NOT APPLICABLE  

    

Clause 11 Specification to be followed for execution of work:   

        

 

For Civil items of work CPWD Specifications 2009 Vol. 1 and Vol. 2 with up to date correction slips  

 (Hereinafter called CPWD specifications also)    

Clause 12     

     

Type of work Project and Original work    

     

  Civil   

     

12.2 & 12.3 Deviation limit beyond which clause 12.2 & 

30%  

 

 

12.3 shall apply for building work. 

 

    

     

  12.5 i) Deviation limit beyond which clause 12.2    

 &  12.3  shall  apply  for  foundation  work    

 (except  items  mentioned  in  earth 30%   

 work  subhead  in  DSR  and  related    

 items)    

     

 ii) Deviation limit for items mentioned in    

 earth work subhead of  DSR and related 100%   

 Items    

 

 

Clause 16 Competent Authority for Deciding reduced rates: 

 

For Civil items of work DOID,IIT Indore  
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Clause 18          List of mandatory machinery, tools & 

N.A. 

   

Plants to be deployed by the contractor at site. 

 

  

     

Clause 19L   NA 

 

Clause 25 

 

Constitution of Dispute Redressal Committee (DRC) 

 

For total claims upto Rs. 25.00 lacs  For total claims more than Rs. 25.00 lacs 

 

Chairman          DOID IIT Indore 

Member i) ADOID 

ii) ARID 

iii) PIC  

  IIT  Indore  

   

 

 

Clause 32    Requirement of Technical Representative(s) and Recovery Rate 

 

 

Cost of Requirement of Technical Staff Minimum Designation of Rate at which recovery shall 

work   experience Technical Staff be made from the contractor 

(Rs. in   (Years)  in the event of not fulfilling 

crores)     provision of Clause 32 

 Qualification Number   Figures Words 

 

(of major +Minor component) 

 

 

More  Graduate 1  2  Project Manager  Rs.15,000 Rs. Fifteen 

than 1.5  Engineer     cum Planning /  per  month Thousand only per 

to 5   (Civil-1)f  or  quality/ Site /  per person month per person 

  or     billing Engineer     

    5       

  Diploma   respectively       

  Engineer          

 

Cost of work in the table above, means the agreement amount of the work. 

 

Assistant Engineers retired from Government services that are holding Diploma will be treated at par with Graduate 

Engineers. Diploma holder with minimum 10 years relevant experience with a reputed construction co. can be 

treated at par with Graduate Engineers for the purpose of such deployment subject to the condition that such 

diploma holders should not exceed 50% of requirement of degree engineers. 

 

Clause 34  NA 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

    Clause 38 

 

(Civil) 

 

i) a) Schedule / statement for 

determining 

theoretical 

quantity of cement 

& bitumen on the 

basis of Delhi 

Schedule of Rates 
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2018 printed by CPWD 

 

ii) Variations permissible on theoretical 

quantities 

 

a) Cement for works with estimated cost 

put to tender not more than ` 5 lakhs. 

 

For works with estimated cost put to 

Tender is more than ` 5 lakhs 

 

b) Bitumen all works 

 

c) Steel reinforcement and structural steel 

Sections for diameter, section and 

category. 

 

d) All other materials and Electrical Items. 

 

 

 

 

D.S.R. 2018 for civil 

works with up to date 

correction slips. 

 

 

 

3% plus/minus 

 

2% plus/minus 

 

 

 

2.5% plus only & nil 

on minus side. 

 

2% plus/minus. 

 

Nil 

 

 

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION 

 

 

S. Description of Item  Rates in figures and words at which recovery shall be 

No.   made from the Contractor    

  Unit Excess Beyond Less Use beyond 

   permissible variation permissible variation  

1. Cement:-       

        

 (ii) Cement (PPC) MT                           N.A  

 

 

 

 

2. Reinforcement Bars 

 

  TMT-fe 500D  MT  

N.A   (I)Primary Manufacturer    

3.  Structure Steel  MT  N.A 
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GENERAL REQUIRMENTS FOR THE TENDER 
 

 

Name of Work: Renovation of unit no.4 at balda farm for high impact lab. ,IIT Indore. 
 

1 The tenderer is advised to read and examine the tender documents for the work and the 

set of drawings available with Maintenance -in-charge. He should inspect and examine 

the site and its surroundings by himself before submitting his tender. 
 

2 Separate schedule of quantity is included in this tender for civil and electrical items of work. 

If the tenderer wants to offer any unconditional rebates on their rates, the same should also 

be offered in the respective components of civil and electrical schedule separately. The 

contractor shall quote the percentage rates in figures and words accurately so that there is no 

discrepancy in rates written in figures and words. 

 

3 Time allowed for the execution of work is Ninety Days (90 Days) 
4 The contractor(s) shall submit a detailed program of execution in accordance with the 

master programme/milestone within ten days from the date of issue of award letter. 

 

5 Quality of the project is of utmost importance. This shall be adhered to in accordance with 

the provisions of CPWD specifications and guidelines given in the relevant Para’s. 

 

6 The contractor (s) shall make his own arrangements for electricity and water required 

for the execution of work. 
 

7 Cement shall be arranged by the contractor himself. 

 

8 Steel Reinforcement shall be arranged by the contractor himself. 

 

9 The contractor shall submit the running bills in the shape of the computerized MB in pages of 

A-4 size as per the standard format of department and shall act as per modified clause 6 A of 

CPWD-7 

 

10 Contractor has to provide reinforcement cover blocks made of approved proprietary pre 

packed free flowing mortars (Concentra as manufactured by M/s Fosroc Chemical India Ltd. 

or approved equivalent) of high early strength. 

 

11 The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules 

and orders issued there under from time to time. 

 

12 The contractor shall comply with the provisions of Construction and Demolition Waste 

Management Rules, 2016 as per Ministry of Environment and Forest notification dated 

29/03/2016 issued in exercise of powers conferred by Environment(Protection) Act 1986 ( 

Available on web address www.moef.gov.in). The contractor shall also follow all rules and 

regulations regarding disposal of C&D waste as per approval of local bodies. 
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MATERIAL AND QUALITY ASSURANCE 

 

1 The contractor shall ensure quality control measures on different aspects of construction 

including materials, workmanship and correct construction methodologies to be adopted. He 

shall have to submit quality assurance programme within two weeks of the award of work. 

The quality assurance programme should include method statement for various items of work 

to be executed along with check lists to enforce quality control. 

 

2 The Following Conditions to the specification shall however apply:- 

 

3 All stone aggregates shall be of hard stone variety to be obtained from approved quarries at 

conforming to CPWD specification or as approved by the Engineer- in- charge. 

Sand to be used for cement concrete work, mortar for masonry and plaster work shall be of 

standard quality. Sand shall be obtained from approved quarry at………….. 

 

4 The contractor shall get the source of all other materials, not specified elsewhere in the 

document, approved from the Engineer-in-Charge. The contractor shall stick to the approved 

source unless it is absolutely unavoidable. Any change shall be done with the prior approval of 

the Engineer-in-Charge for which tests etc. shall be done by the contractor at his own cost. 

Similarly, the contractor shall submit brand/ make of various materials not specified in the 

agreement, to be used for the approval of the Engineer-in-Charge along with samples and once 

approved, he shall stick to it. 

 

The contractor shall submit shop drawings of staging and shuttering arrangement, aluminum work, and 

other works as desired by Engineer In Charge for his approval before execution. The contractor shall also 

submit bar bending schedule for approval of Engineer –in – charge before execution. 

 

Other Laboratories: 
 

B1 The contractor shall arrange carrying out all tests required under the agreement through the 

laboratory/ Govt Lab/ Institute as approved by the Engineer-in-Charge and shall bear all charges 

in connection therewith including charges for testing for all materials. 

 

C) Sampling of Materials: 

 

C1 Sample of building materials fittings and other articles required for execution of work shall be got 

approved from the Engineer-in-Charge. Articles manufactured by companies of repute and 

approved by the Engineer-in-Charge shall only be used. Articles bearing BIS certification mark 

shall be used in case the above are not available, the quality of samples brought by the contractor 

shall be judged by standards laid down in the relevant BIS specifications. All materials and 

articles brought by the contractor to the site for use shall conform to the samples approved by the 

Engineer-in-Charge which shall be preserved till the completion of the work. 

 

C2 The contractor shall ensure quality construction in a planned and time bound manner. Any sub-

standard material/work beyond set out tolerance limit shall be summarily rejected by the 

Engineer-in-Charge. Same shall be removed from the site within the time as directed by the 

Engineer-in charge at their own cost. 

 

C3 BIS marked materials except otherwise specified shall be subjected to quality test at the discretion 

of the Engineer-in-Charge besides. of other materials as per the specifications described for the 

item/materials. Wherever BIS marked materials are brought to the site of work, the contractor 
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shall if required, by the Engineer-in-Charge furnish manufacturers test certificate to establish that 

the material produced by the contractor for incorporation in the work satisfies the provisions of 

BIS codes relevant to the material and/or the work done. 
 

C4 The contractor shall procure all the materials in advance so that there is sufficient time to testing 

and approving of the materials and clearance of the same before use in work. 

 

C5 All materials brought by the contractor for use in the work shall be got checked from the 

Engineer-in-Charge or his authorized representative of the work on receipt of the same at site 

before use. 

 

C6 The contractor shall be fully responsible for the safe custody of the materials issued to him even if 

the materials are in double lock and key system. 

 

C7 The Stone aggregate/stone, sand shall be brought from any quarries subjected to the said materials 

confirm CPWD specifications. 

 

5 The day to day receipt and issue accounts of different grade/brand of cement shall be maintained 

separately in the standard proforma by the Assistant Engineer-in-Charge of work and which shall 

be duly signed by the contractor or his authorized representative. 

 

6 The contractor shall render all help and assistance in documenting the total sequence of this 

project by way of photography, slides, audio-video recording etc. Nothing extra shall be payable 

to the contractor on this account. However cost of photographs, slides, audio / videography etc. 

shall be borne by the department. 

 

7 The contractor shall be fully responsible for the safe custody of materials brought by him issued 

to him even though the materials are under double lock key system. 

 

8 Separate cement registers showing the receipt of the OPC and PPC (as required) shall be 

maintained at site. The contractor shall construct separate godowns for storage of OPC & PPC at 

site and nothing extra on this account shall be payable. 

 

9 In case there is any discrepancy in frequency of testing as given in the list of mandatory test and 

that in the individual sub-head of work as per CPWD specification 2009 Vol. 1 & 2, the higher of 

the two frequencies of testing shall be adopted. 

 

10 Maintenance of Register: 

 

All the register of tests to be carried out at construction site or in outside laboratories shall be 

maintained by the contractor which shall be issued to the contractor by Engineer-in-Charge in the 

same manner as being issued to CPWD field staff. 

 

(i) The registers to be issued to the contractor are : 

 

a) Materials at site account register. 

 

b) Cement register. 

 

c) Master test registers. 

 

d) Cube test register. 
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e) Paint register. 

 

f) Any other registers as decided by the Engineer-in-charge relevant to work. 

 

 

(ii) All the entries in the register will be made by the designated engineering staff of the contractor 

and same should be regularly reviewed by JE/AE/EE/PIC. 

(iii) Contractor shall be responsible for safe custody of all the test registers. 

 

(iv) Submission of copy of all test registers, material at site register along with each alternate running 

account bill and final bill shall be mandatory. These registers should be duly checked by AE (P) 

in division office. 
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GENERAL TERMS AND CONDITIONS 
 

 

1 The order of preference in case of any discrepancy under “Conditions of Contract” given in 

standard CPWD contract form may be read as the following: 

 

i) Nomenclature of items as per schedule of quantities. 

 

ii) Particular specification and special condition, if any. 

 

iii) CPWD specifications. 

 

iv) Architectural Drawings. 

 

v) Indian standard specifications of B.I.S. 

 

vi) Sound Engineering Practice. 

 

A reference made to any Indian Standard specification in these documents, shall imply to the 

latest version of that standard including such revision/amendments as issued by the Bureau of 

Indian standard upto last date of receipt of tenders. The contractor shall keep at his own cost all 

such publications of relevant Indian standard applicable to the work at site. 

 

2 Except for the items, for which particular specifications are given or where it is specifically 

mentioned otherwise in the description of items in the schedule of quantities the work shall 

generally be carried out in accordance with the “CPWD specifications 2009 Vol. 1 and Vol. 2 

(with up to date correction slips). (Hereinafter to be referred to as CPWD specifications) and 

instructions of Engineer-in-Charge. Wherever CPWD specifications are silent the latest IS 

codes/specification shall be followed. 

 

3 Unless otherwise provided in the Schedule of Quantities/Specifications, the rates tendered by the 

contractor shall be all inclusive and shall apply to all heights, lifts, leads and depths of the work 

and nothing extra shall be payable to him on account of the same. Extra payment for 

centering/shuttering, if required to be done for heights greater than 3.5 m shall however be 

admissible at the rates arrived at in accordance with clause 12 of the agreement, if not already 

specified. 

 

4 The proposed building is a prestigious project and quality of work is paramount importance. 

Contractor shall have to engage well experienced skilled labour and deploy modern T&P and 

other equipment’s to execute the work. Many items like stone masonry & stone cladding 

works, stone flooring, and structural glazing, PVDF coating aluminum composite panel and 

other specialized flooring work, Wood work will specially require engagement of skilled 

workers having experience particularly in execution of such items. 

 

5 

a) The contractor (s) shall inspect the site of work before tendering and acquaint  himself with the 

site 

 Conditions and no claim on this account shall be entertained by the department. 

 

b) The contractor (s) shall get himself acquainted with nature and extent of the work and satisfy 

himself about the availability of materials from kiln or approved quarries for collection and 

conveyance of materials required for construction. 
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6 The contractor (s) shall study the soil investigation report for the site, available in the office of the 

Engineer-in-Charge and satisfy him about complete characteristics of soil and other parameters of 

site. However, no claim on the alleged inadequacy or incorrectness of the soil data shall be 

entertained. 

 

7 The tenderer shall see the approaches to the site. In case any approach from main road is required 

by the contractor, the same shall be made good, improved and maintained by the contractor at his 

own cost. No payment shall be made on this account. 

 

8 The contractor (s) shall give to the Municipality, Police and other authorities all necessary notices 

etc. that may be required by law and obtain all requisite Licenses for temporary obstructions, 

enclosures etc. and pay all fee, taxes and charges which may be leviable on account of these 

operations in executing the contract. He shall make good any damage to the adjoining property 

whether public or private and shall supply and maintain light and other illumination on for 

cautioning the public at night. 

 

9 The contractor shall take all precautions to avoid accidents by exhibiting necessary caution boards 

day and night, speed limit boards, red flags, red lights and providing barriers. He shall be 

responsible for all dangers and incidents caused to existing / new work due to negligence on his 

part. No hindrances shall be caused to traffic during the execution of the work. The contractor 

shall be responsible for all damages and accidents due to negligence on his part. 

 

10 Contractor shall provide permanent bench marks and other reference points for the proper 

execution of work and these shall be preserved till the end of work. All such reference points shall 

be in relation to the levels and locations, given in the Architectural and plumbing drawings 

 

11 The contractor shall make his own arrangement for obtaining electric connection(s) if required 

and make necessary payments directly to the department concerned. 

 

12 Other agencies doing works related with this project may also simultaneously execute their works 

and the contractor shall afford necessary facilities for the same. The contractor shall leave such 

necessary holes, openings etc. for laying/burying in the work, pipes cables, conduits, clamps, 

boxes and hooks for fan clamps etc. as may be required for the other agencies. Nothing extra over 

the Agreement rates shall be paid for doing these. 

 

13 Some restrictions may be imposed by the security staff etc. on the working and for movement of 

labour, materials etc. The contractor shall be bound to follow all such restrictions/instructions and 

nothing extra shall be payable on account of the same. 

 

14 The contractor shall fully comply with all legal orders and directions of the Public or local 

authorities or municipality and adhere to their rules and regulations and pay all fees and charges 

for which he may be liable in this regard. Nothing extra shall be paid/reimbursed for the same. 

 

15 The building work shall be carried out in the manner complying in all respects with the 

requirements of the relevant by-laws and regulations of the local body under the jurisdiction of 

which the work is to be executed or as directed by the Engineer-in-charge and nothing extra shall 

be paid on this account. 

16 The contractor shall give a performance test of the entire installation(s) as per standing 

specifications before the work is finally accepted by making his own arrangements for water 

supply, electricity etc. and nothing extra whatsoever shall be payable for the same. 

 

17 If as per local Municipal regulations, huts for labour are not to be erected at the site of work; the 

contractor shall be required to provide such accommodation at a place as is acceptable to the local 

body and nothing extra shall be paid on this account. 
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18 It shall be ensured by the contractor that no electric live wire is left exposed or unattended to 

avoid any accidents in this regard. 

 

19 The structural and architectural drawings shall at all times be properly co-related before executing 

any work. However, in case of any discrepancy in the item given in the schedule of quantities 

appended with the tender and Architectural drawings relating to the relevant item, the former shall 

prevail unless otherwise given in writing by the Engineer-in-charge. 

 

20 The contractor shall maintain in perfect condition, all portions executed till completion of the 

entire work allotted to him. Where, however phased delivery of work is contemplated these 

provisions shall apply separately to each phase. 

 

21 The entire royalty at the prevalent rates shall have to be paid by the contractor on all the boulders, 

metals, shingles, sand etc. collected by him for execution of the work, directly to the Revenue 

authority or authorized agents of the State Government concerned or the Central Government, as 

the case may be. 
 

The same shall be deemed to be included in the rates tendered by the contractor and nothing extra 

will be paid for the same. 

 

22 PROGRAMME CHART 

 

i) The contractor shall prepare an integrated programme chart for the execution of work, 

showing clearly all activities from the start of work to completion, with details of manpower, 

equipment and machinery required for the fulfillment of the programme within the stipulated 

period or earlier as indicated in the mile stones under clause 5 of the contract and submit the 

same for approval to the Engineer-in-Charge within ten days of the award of the contract. 

 

ii) The programmes chart should include the following:- 

 

a) Descriptive note explaining sequence of various activities. 

 

b) Network (PERT/CPM/BAR CHART) 

 

c) Programme for procurement of materials by the contractor 

 

d) Programme of procurement of machinery/equipment’s having adequate capacity 

commensurate with the quantum of work to be done within the stipulated period by 

the contractor. 

23 If it appears to the Engineer-in-Charge that the actual progress of work does not conform to the 

approved programme referred above, the contractor shall produce a revised programme showing 

the modifications to the approved programme to ensure completion of the work within the 

stipulated time for completion. 

 

24 The submission for approval by the Engineer-in-Charge of such programme or the furnishing of 

such particulars shall not relieve the contractor of any of his duties or responsibilities under the 

contract. This is without prejudice to the right of Engineer-in-Charge to take action against the 

contractor as per terms and conditions of the agreement. 

 

25 If the work is carried out in more than one shift or during night no claim on these accounts shall 

be entertained. 
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26 Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar services 

encountered in the course of the execution of work shall be protected against the damage by the 

contractor at his own expense. The contractor shall not store materials or otherwise occupy any 

part of the site in a manner likely to hinder the operation of such services. 

 

27 The contractor shall be responsible for the watch and ward/guard of the buildings, safety of all 

fittings and fixtures including sanitary and water supply fittings and fixtures provided by him 

against pilferage and breakage during the period of installations and thereafter till the building is 

physically handed over to the department. No extra payment shall be made on this account. 

 

28 The contractor shall bear all incidental charges for cartage, storage and safe custody of materials 

issued by department. 

 

29 Any cement slurry added over base surface for continuation of concreting for better bond is 

deemed to have been built in the items and nothing extra shall be payable for extra cement 

considered in consumption on this account. 

 

30 The contractor shall take instructions from the Engineer-in-charge for stacking of materials. No 

excavated earth or building materials etc. shall be stacked/collected in areas where other 

buildings, roads, services, compound walls etc. are to be constructed. 

 

Any trenching and digging for laying sewer lines/water lines/cables etc. shall be commenced by 

the contractor only when all men, machinery’s and materials have been arranged and closing of 

the trench(s) thereafter shall be ensured within the least possible time. 

 

31 The contractor shall submit for the approval of Engineer-in-Charge names of specialized agencies 

of repute along with their technical capacity proposed to be engaged by him, who must have 

executed satisfactorily works of value as specified in mandatory conditions. 

 

i) The works shall be carried out in accordance with the Architectural drawings and structural 

drawings, to be issued from time to time by the Engineer-in-Charge. Before commencement of 

any item of work, the contractor shall correlate all the relevant architectural and structural 

drawings issued for the work and satisfy himself that the information available thereof is 

complete and unambiguous. The discrepancy, if any shall be brought to the notice of the 

Engineer-in-Charge before execution of the work. The contractor alone shall be responsible for 

any loss or damage executing by the commencement of work on the basis of any erroneous and or 

incomplete information. 

 

ii) Other agencies will also simultaneously execute and install the works of electrification, air 

conditioning, lifts, fire-fighting etc. for this work and the contractor shall provide necessary 

facilities for the same. The contractor shall leave such recesses, holes openings etc. as may be 

required for the electric, air-conditioning and other related works (for which inserts, sleeves, 

brackets, conduits base pinion, clamps etc. shall be supplied free of cost by the department unless 

otherwise specifically mentioned) and the contractor shall fix the same at time of casting of 

concrete, stone work & brick work, if required and nothing extra shall be payable on this account. 

 

iii) The contractor shall conduct work so as not to interfere with or hinder the progress or completion 

of the work being performed by other contractor(s) or by the Engineer-in-Charge and shall as far 

as possible arrange his work and shall place and dispose off the materials being used or removed 

so as not to interfere with the operations of other contractor or he shall arrange his work with that 

of the others in an acceptable and coordinated manner and shall perform it in proper sequence to 

the complete satisfaction of others. 
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iv) All Architectural drawings given in the tender other than those indicated in nomenclature of items 

are only indicative of the nature of the work and materials/fixings involved unless and otherwise 

specifically mentioned. However, the work shall be executed in accordance with the drawings 

duly approved by the Engineer-in-Charge. 

 

32 Samples of all materials and fittings to be used in the work in respect of brand manufacturer and 

quality shall be got approved from the Engineer-in-Charge, well in advance of actual execution 

and shall be preserved till the completion of the work. Articles bearing BIS certifications mark 

shall only be used unless no manufacturer has got BIS mark for the particular material. Any 

material/fitting whose sample has not been approved in advance and any other unapproved 

material brought by the contractor shall be immediately removed as soon as directed. 

 

Unless otherwise specified in the schedule of quantities the rates for all items shall be considered 

as inclusive of pumping/baling out water, if necessary, for which no extra payment shall be made. 

Those conditions shall be considered to include water from any source such as inflow of flood, 

surface and sub-soil water etc. and shall apply to the execution in any season. 

 

33 On completion of work, the contractor shall submit at his own cost four prints of “as built” 

drawings to the Engineer-in-Charge within 30 days of completion of work. These drawings shall 

have the following information: 

 

a) Route of all piping and their diameters including soil waste pipes & vertical stacks. 

 

b) Ground and invert levels of all drainage pipes together with locations of all manholes and 

connections upto outfall. 

c) Route of all water supply lines with diameters, location of control valves, access panels etc. 

 

34 No extra payment will be made for operation/activity mentioned at Serial no.1 to 33 above, unless 

specified otherwise. 

35 All the clauses of CPWD GCC 2020 will be applicable, Clause no.10CC,10CA & Clause no.19L 

no applicable for this work. 

 

36 Condition regarding secured advance :- 

Secured advance shall be admissible only on those bonafide materials which are likely to be 

used in the work in a period not exceeding Two Month (60 Days) 
 from the date of secured advance payment. If agency fails to use the material (in respect of 

which secured advance have been paid) in the work in this specified period of Two Month 

(60 Days) the said component of secured advance shall be recovered from next running 

account bill paid to the agency. Secured advance on the same material shall not be paid again. 
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Salient/ Mandatory Requirement for Tender 
The tenderer is advised to read and examine the tender documents for the work and the set of drawings         

available with Engineer-in-charge. He should inspect and examine the site and its surroundings by 

himself before submitting his tender. 

1 Separate schedule of quantity is included in this tender for civil and electrical items of work. If the 

tenderer wants to offer any unconditional rebates on their rates, the same should also be offered in the 

respective components of civil and electrical schedule separately. The contractor shall quote the 

percentage rates in figures and words accurately so that there is no discrepancy in rates written in 

figures and words. 

37 Time allowed for the execution of work is Ninety Days (90 Days). 

2 The contractor(s) shall submit a detailed program of execution in accordance with the master 

programme/ milestone within ten days from the date of issue of award letter. 

3 Contractor has to arrange and install field laboratory during the currency of work and nothing extra 

will be paid on this account. 

4 Quality of the project is of utmost importance. This shall be adhered to in accordance with the 

provisions of CPWD specifications and guidelines given in the relevant paras. 

5 Contractor has to deploy required Plant and machinery on the project. In case the contractor fails to 

deploy the plant and machinery whenever required and as per the direction of the Engineer-in-charge, 

he (Engineer-in-charge) shall be at a liberty to get the same deployed at the risk and cost of the 

contractor. 

6 The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules and 

orders issued there under from time to time. If he fails to do so, his failure will be a breach of the 

contract and the Acting Project-In-Charge (Civil)/Executive Engineer may in his discretion, without 

prejudice to any other right or remedy available in law, cancel the contract. The contractor shall also 

be liable for any pecuniary liability arising on account of any violation by him of the provisions of the 

said Act. 

7 Temporary Electric connection shall be issued as per request and charges shall be recovered as per 

actual consumption of units. 

8 Water will be arrange by contractor at his own sources and not reimbursed by the Institute. 

9 EPF and ESI, if applicable, will be reimbursed on actual basis after due verification. 

10 Any item which is not available in the BOQ shall be paid as per CPWD DSR 2018 rates. If it is not 

available in BOQ and DSR then extra items shall be worked out as actual cost of material and actual 

cost of labour plus 15% as overhead and profit. The decision of Engineer-In-Charge will be conclusive 

and final binding on the contractor. 

11 If BOCW (MP Building & Other Construction Workers Welfare Board), Labour Registration & 

License, EPF & ESIC Registration not submitted, and then 1st RA Bill will not be paid & cleared till 

the submission of these documents. 

12 Certifications like BOCW (MP Building & Other Construction Workers Welfare Board), Labour 

Registration & License, EPF & ESIC Registration are to be submitted after the issue of Work Order, 

then only the site will be handed over to you and permission to start the work will be given. 
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A. QUALITY ASSURANCE OF THE WORK 

13 The contractor shall ensure quality control measures on different aspects of construction including 

materials, workmanship and correct construction methodologies to be adopted. He shall have to 

submit quality assurance programme within two weeks of the award of work. The quality assurance 

programme should include method statement for various items of work to be executed along with 

check lists to enforce quality control. 

14 The contractor shall get the source of all other materials, not specified elsewhere in the document, 

approved from the Engineer-in-Charge. The contractor shall stick to the approved source unless it is 

absolutely unavoidable. Any change shall be done with the prior approval of the Engineer-in-Charge 

for which tests etc. shall be done by the contractor at his own cost. Similarly, the contractor shall 

submit brand/ make of various materials not specified in the agreement, to be used for the approval of 

the Engineer-in-Charge along with samples and once approved, he shall stick to it. 

 

B. Other Laboratories: 

15 The contractor shall arrange carrying out of all tests required under the agreement through the 

laboratory as approved by the Engineer-in-Charge and shall bear all charges in connection therewith 

including fee for testing. The said cost of tests shall be borne by the contractor/department in the 

manner indicated below. 

16 By the contractor, if the results show that the test does not conform to relevant CPWD Specifications 

/ BIS code or specification mentioned elsewhere in the documents 

17 By the department, if the results confirm to relevant CPWD Specifications / BIS code or 

specification mentioned elsewhere in the documents. 

18 If the tests, which were to be conducted in the site laboratory, are conducted in other laboratories for 

whatever the reasons, the cost of such tests shall be borne by the contractor. 

 

C. Sampling of Materials: 

 

19 Sample of building materials fittings and other articles required for execution of work shall be got 

approved from the Engineer-in-Charge. Articles manufactured by companies of repute and approved 

by the Engineer-in-Charge shall only be used. Articles bearing BIS certification mark shall be used in 

case the above are not available, the quality of samples brought by the contractor shall be judged by 

standards laid down in the relevant BIS specifications. All materials and articles brought by the 

contractor to the site for use shall conform to the samples approved by the Engineer-in-Charge which 

shall be preserved till the completion of the work. 

20 The contractor shall ensure quality construction in a planned and time bound manner. Any sub-

standard material/work beyond set out tolerance limit shall be summarily rejected by the Engineer-in-

Charge. 

21 BIS marked materials except otherwise specified shall be subjected to quality test at the discretion of 

the Engineer-in-Charge besides testing of other materials as per the specifications described for the 

item/materials. Wherever BIS marked materials are brought to the site of work, the contractor shall if 

required, by the Engineer-in-Charge furnish manufacturers test certificate or test certificate from 

approved testing laboratory to establish that the material produced by the contractor for incorporation 

in the work satisfies the provisions of BIS codes relevant to the material and/or the work done. 
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22 The contractor shall procure all the materials at least in advance so that there is sufficient time to 

testing and approving of the materials and clearance of the same before use in work. 

23 All materials brought by the contractor for use in the work shall be got checked from the Engineer-

in-Charge or his authorized representative of the work on receipt of the same at site before use. 

24 The contractor shall be fully responsible for the safe custody of the materials issued to him even if 

the materials are in double lock and key system. 
 

 

D. ADDITIONAL TERMS AND CONDITIONS 

25 Unless otherwise provided in the Schedule of Quantities/Specifications, the rates tendered by the 

contractor shall be all inclusive and shall apply to all heights, lifts, leads and depths of the work and 

nothing extra shall be payable to him on account of the same. Extra payment for centering/shuttering, 

if required to be done for heights greater than 3.5 m shall however be admissible at the rates arrived at 

in accordance with clause 12 of the agreement, if not already specified. 

26 Other agencies doing works related with this project may also simultaneously execute their works 

and the contractor shall afford necessary facilities for the same. The contractor shall leave such 

necessary holes, openings etc. for laying/burying in the work, pipes cables, conduits, clamps, boxes 

and hooks for fan clamps etc. as may be required for the other agencies. Nothing extra over the 

Agreement rates shall be paid for doing these. 

27 Some restrictions may be imposed by the security staff etc. on the working and for movement of 

labor, materials etc. The contractor shall be bound to follow all such restrictions/instructions and 

nothing extra shall be payable on account of the same. 

28 The contractor shall fully comply with all legal orders and directions of the Public or local 

authorities or municipality and abide by their rules and regulations and pay all fees and charges for 

which he may be liable in this regard. Nothing extra shall be paid/reimbursed for the same. 

29 The building work shall be carried out in the manner complying in all respects with the requirements 

of the relevant bylaws and regulations of the local body under the jurisdiction of which the work is to 

be executed or as directed by the Engineer-in-charge and nothing extra shall be paid on this account. 

30 If as per local Municipal regulations, huts for labor are not to be erected at the site of work; the 

contractor shall be required to provide such accommodation at a place as is acceptable to the local 

body and nothing extra shall be paid on this account. 

31 The structural and architectural drawings shall at all times be properly co-related before executing 

any work. However, in case of any discrepancy in the item given in the schedule of quantities 

appended with the tender and Architectural drawings relating to the relevant item, the former shall 

prevail unless otherwise given in writing by the Engineer-in- charge. 

32 For the purpose of recording measurements and preparing running account bills, the abbreviated 

nomenclature indicated in the publications Abbreviated Nomenclature of Items of DSR 2016 shall be 

accepted. The abbreviated nomenclature shall be taken to cover all the materials and operations as 

per the complete nomenclature of the relevant items in the agreement and relevant specifications. 

33 In case of items for which abbreviated nomenclature is not available in the aforesaid publication and 

also in case of extra and substituted items for which abbreviated nomenclature are not provided for in 

the agreement, full nomenclature of item shall be reproduced in the measurement books and bill forms 

for running account bills. 

34 For the final bill, however, full nomenclature of all the items shall be adopted in preparing abstract in 

the measurement books and in the bill forms. 
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35 The contractor shall take instructions from the Engineer-in-charge for stacking of materials. No 

excavated earth or building materials etc. shall be stacked/ collected in areas where other buildings, 

roads, services, compound walls etc. are to be constructed. 

36 Any trenching and digging for laying sewer lines/water lines/cables etc. shall be commenced by the 

contractor only when all men, machinery’s and materials have been arranged and closing of the 

trench(s) thereafter shall be ensured within the least possible time. 

37 It shall be ensured by the contractor that no electric live wire is left exposed or unattended to avoid 

any accidents in this regard. 

38 In case the supply of timber/steel frames/shutters for doors, windows etc. is made by some other 

agency, the contractor shall make necessary arrangements for their safe custody on the direction of the 

Engineer-in-charge till the same are fixed in position by him & nothing extra shall be paid on this 

account. 

39 The contractor shall maintain in perfect condition, all portions executed till completion of the entire 

work allotted to him. Where however phased delivery of work is contemplated these provisions shall 

apply separately to each phase. 

40 The entire royalty at the prevalent rates shall have to be paid by the contractor on all the boulders, 

metals, shingle sand etc. collected by him for execution of the work, directly to the Revenue authority 

or authorized agents of the State Government concerned or the Central Government, as the case may 

be. 

41 The contractor shall bear all incidental charges for cartage, storage and safe custody of materials 

issued by the departments and shall construct suitable godowns, yards at the site of work for storing all 

materials as to be safe against damage by sun, rain, dampness, fire, theft etc. at his own cost and also 

employ necessary watch and ward establishment for the purpose, at his own cost. Materials to be 

charged directly to work and stipulated for issue free of cost shall also be issued to the contractor as 

soon as those are received at site or at the stipulated place of issue. The provision of this para shall 

apply equally and fully to those as well. 

42 All materials obtained from the Infrastructure Development Office store or otherwise on receipt shall 

be checked by the Engineer-in-charge of the work or his representations before use. 

43 Registers for the materials to be issued by the department shall be maintained as required by the 

Engineer-in-charge and these shall be signed by the contractor or his authorized agent and 

representative of Engineer-in-charge on each day of transactions. 

44 All the communications/queries shall be made only through the email id mic@iiti.ac.in , 

idomaintenance@iiti.ac.in and correspondence shall be made on the below address. 
Maintenance In Charge 

Abhinandan Bhawan 
Indian Institute of Technology Indore 

Simrol Indore-453552 (M.P.) 
Ph – 0731-6603495 
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SPECIAL CONDITIONS 

 

1. The contractor shall not store/dump construction material or debris on metalled road. 

 

2. The contractor shall get prior approval from Engineer-in-Charge for the area where the 

construction material or debris can be stored beyond the metalled road. This area shall not cause 

any obstruction to the free flow of traffic/inconvenience to the pedestrians. It should be ensured 

by the contractor that no accidents occur on account of such permissible storage. 

3. The contractor shall take appropriate protection measures like raising wind breakers of 

appropriate height on all sides of the plot/area using CGI sheets or plastic and/or other similar 

material to ensure that no construction material dust fly outside the plot area. 

 

4. The contractor shall ensure that all the trucks or vehicles of any kind which are used for 

construction purposes/or are carrying construction material like cement, sand and other allied 

material are fully covered. The contractor shall take every necessary precautions that the vehicle 

are properly cleaned and dust free to ensure that enroute their destination, the dust, sand or any 

other particles are not released in air/contaminate air. 

 

5. The contractor shall provide mask to every worker working on the construction site and 

involved in loading, unloading and carriage of construction material and construction debris to 

prevent inhalation of dust particles. 

 

6. The contractor shall provide all medical help, investigation and treatment to the workers 

involved in the construction of building and carriage of construction material and debris 

relatable to dust emission. 

 

7. The contractor shall ensure that C&D waste is transported to the C&D waste site only and due 

record shall be maintained by the contractor. 

 

8. The contractor shall ensure compulsory use of jet in grinding and stone cutting. 

 

9. The contractor shall carry out on-Road-Inspection for black smoke generating machinery. The 

contractor shall use cleaner fuel. 

 

10. The contractor shall ensure that the DG sets comply emission norms notified by MoEF. 

 

11. The contractor shall use vehicles having pollution under control certificate. The emissions can 

be reduced by a large extent by reducing the speed of a vehicle to 20 kmph. Speed bumps shall 

be used to ensure speed reduction. In cases where speed reduction cannot effectively reduce 

fugitive dust, the contractor shall divert traffic to nearby paved areas. 

12. The contractor shall ensure that the construction material is covered by tarpaulin. The contractor 

shall take all other precaution to ensure that no dust particles are permitted to pollute air quality 

as a result of such storage. 

 

13. The work may involve working in odd hours. No extra payment shall be made on account of the 

same. 

 

14. No extra payment will be made for operation/activity mentioned at above. 

 

15. MTC of all the material shall be submitted by Agency. 
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16. If the intended firm/bidder’s work(s) were foreclosed by IIT Indore due to delay/poor 

performance/ bad quality of works etc., their bids will not be considered for evaluation. 

 

 

SPECIAL CONDITION FOR MATERIAL 
 

1. The contractor shall at his own expense procure and provide all materials required for the 

work. 

2. The contractor shall procure all the materials in advance so that there is sufficient time to testing 

and approving of the materials and clearance of the same before use in work. 

3. All materials brought by the contractor for use in the work shall be got checked from the 

Engineer-in-Charge or his authorized representative of the work on receipt of the same at site before 

use. 

4. The contractor shall also employ necessary watch and ward establishment for the safe 

custody of materials at his own cost. 

 

ADDITIONAL CONDITION FOR CIVIL WORKS 

 

1. a) The contractor (s) shall inspect the site of work before tendering and acquaint himself 

with the site conditions and no claim on this account shall be entertained by the department. 

b) The contractor (s) shall get him acquainted with nature and extent of the work and satisfy him 

about the availability of materials from kiln or approved quarries for collection and conveyance of 

materials required for construction. 

2. The contractor (s) shall study the soil investigation report for the site, available in the office of 

the Engineer-in-Charge and satisfy him about complete characteristics of soil and other parameters of 

site. However, no claim on the alleged inadequacy or incorrectness of the soil data supplied by the 

department shall be entertained. 

3. The tenderer shall see the approaches to the site. In case any approach from main road is 

required by the contractor, the same shall be provided, improved and maintained by the contractor at 

his own cost. No payment shall be made on this account. 

4. The contractor (s) shall give to the Municipality, Police and other authorities all necessary 

notices etc. that may be required by law and obtain all requisite Licenses for temporary obstructions, 

enclosures etc. and pay all fee, taxes and charges which may be leviable on account of these 

operations in executing the contract. He shall make good any 

Damage to the adjoining property whether public or private and shall supply and maintain light and 

other illumination on for cautioning the public at night. 

5. The contractor shall take all precautions to avoid accidents by exhibiting necessary caution 

boards day and night speed limit board red flags, red lights and providing barriers. He shall be 

responsible for all dangers and incidents caused to existing / new work due to negligence on his part. 

No hindrances shall be caused to traffic during the execution of the work. 

6. The contractor shall provide at his own cost suitable weighing surveying and leveling and 
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measuring arrangements as may be necessary at site for checking. All such equipment shall be got 

calibrated in advance from laboratory, approved by the Engineer-in-Charge. Nothing extra shall be 

payable on this account. 

7. Contractor shall provide permanent bench marks and other reference points for the proper 

execution of work and these shall be preserved till the end of work. All such reference points shall be in 

relation to the levels and locations, given in the Architectural and plumbing drawings 

8. On completion of work, the contractor shall submit at his own cost four prints of “as built” 

drawings to the Engineer-in-Charge within 30 days of completion of work. These drawings shall 

have the following information: 

a) Run of all piping and their diameters including soil waste pipes & vertical stacks. 

 

b) Ground and invert levels of all drainage pipes together with locations of all manholes and 

connections up to outfall. 

c) Run of all water supply lines with diameters, location of control valves, access panels etc. 

If above said drawings are not submitted by the contractor with in the above specified time then final bill 

will not be paid and Security Deposit shall not be released. 

9. Any cement slurry added over base surface for continuation of concreting for better bond is 

deemed to have been built in the items and nothing extra shall be payable for extra cement considered 

in consumption on this account. 

10. The contractor shall bear all incidental charges for cartage, storage and safe custody of 

materials issued by department. 

11. The works shall be carried out in accordance with the Architectural drawings and structural 

drawings, to be issued from time to time by the Engineer-in-Charge. Before commencement of any item 

of work, the contractor shall correlate all the relevant architectural and structural drawings issued for the 

work and satisfy himself that the information available thereof is complete and unambiguous. The 

discrepancy, if any shall be brought to the notice of the Engineer-in-Charge before execution of the 

work. The contractor alone shall be responsible for any loss or damage executing by the commencement 

of work on the basis of any erroneous and or incomplete information. 

12. The contractor shall take all precautions to avoid accidents by, exhibiting caution boards day 

and night, speed limit boards, red flags, red light and providing necessary barriers and other measures 

required from time to time. The contractor shall be responsible for all damages and accidents due to 

negligence on his part. 

13. Other agencies will also simultaneously execute and install the works of electrification, air 

conditioning, lifts, fire-fighting etc. for this work and the contractor shall provide necessary facilities 

for the same. The contractor shall leave such recesses, holes openings etc. as may be required for the 

electric, air-conditioning and other related works (for which inserts, sleeves, brackets, conduits base 

pinion, clamps etc. shall be supplied free of cost by the department unless otherwise specifically 

mentioned) and the contractor shall fix the same at time of casting of concrete, stone work & brick 

work, if required and nothing extra shall be payable on this account. 

14. All materials obtained from Govt. stores or otherwise shall be get checked by the 

Engineer-in-Charge or his any authorized supervisor staff on receipt of the same at site before use. 

15. The contractor shall conduct work so as not to interfere with or hinder the progress or 

completion of the work being performed by other contractor(s) or by the Engineer-in-Charge and shall 

as far as possible arrange his work and shall place and dispose of the materials being used or removed 
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so as not to interfere with the operations of other contractor or he shall arrange his work with that of the 

others in an acceptable and coordinated manner and shall perform it in proper sequence to the complete 

satisfaction of others. 

16. All Architectural drawings given in the tender other than those indicated in nomenclature of 

items are only indicative of the nature of the work and materials/fixings involved unless and otherwise 

specifically mentioned. However, the work shall be executed in accordance with the drawings duly 

approved by the Engineer-in-Charge. 

17. If the work is carried out in more than one shift or during night no claim on these 

accounts shall be entertained. 

18. Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar services 

encountered in the course of the execution of work shall be protected against the damage by the 

contractor at his own expense. The contractor shall not store materials or otherwise occupy any part 

of the site in a manner likely to hinder the operation of such services. 

19. The contractor shall be responsible for the watch and ward/guard of the buildings, safety of 

all fittings and fixtures including sanitary and water supply fittings and fixtures provided by him 

against pilferage and breakage during the period of installations and thereafter till the building is 

physically handed over to the department. No extra payment shall be made on this account. 

20. The day to day receipt and issue accounts of different grade/brand of cement shall be 

maintained separately in the standard proforma by the Jr. Engineer-in-Charge of work and which shall 

be duly signed by the contractor or his authorized representative. 

21. The contractor shall render all help and assistance in documenting the total sequence of this 

project by way of photography, slides, audio-video recording etc. Nothing extra shall be payable to 

the contractor on this account. However cost of photographs, slides, audio/videography etc. shall be 

borne by the department. 

22. The contractor shall be fully responsible for the safe custody of materials brought by him 

issued to him even though the materials are under double lock key system. 

23. The rate of items of flooring is inclusive of providing sunken flooring at bathrooms, kitchen 

etc. and nothing extra on this accounts is admissible. 

24. No payment shall be made to the contractor for any damage caused by rain, snowfall; floods, 

earthquake or any other natural causes whatsoever during execution of work. The damages of the work 

will be made good by the contractor at his own cost and no claim on this account shall be entertained. 

25. For construction works which are likely to generate malba/rubbish to the tune of more than a 

tempo/truck load, contractor shall dispose of malba, rubbish & other unserviceable materials and wastes 

at their own cost to the notified/specified dumping ground and under no circumstances these shall be 

stacked/dumped, even temporarily outside the construction premises. 

26. The Plinth Level of Building is to be kept as per Architectural drawings. All the items of 

works such as PCC, RCC, Brickwork and shuttering etc. in foundation upto this plinth level with be 

measured and paid as the work done upto plinth level. Nothing extra due to higher plinth will be paid 

and contractor’s rates quoted for all these items shall, therefore, the deemed to cater for extra height 

of plinth. 

27. The contractor has to follow all safety norms as laid down in National Building Code of India. 

All the workers shall be equipped with the required safety gadgets while working at site such as ISI 

marked helmets, Shoes and safety belts, gumboots, gloves etc. 
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PREFERRED MAKES OF MATERIALS FOR CIVIL WORKS 

 

Preferred makes of materials to be used in the work are as under. In case of non-availability of 

these makes, the Engineer-in-Charge may allow use of alternative BIS makes of Materials in the work. 
 

 

S. Material List of Preferred Makes 

No.   

1 (i) Ordinary Portland Cement / ACC, Ultratech, Ambuja Cement, 

 Portland Pozzolona Cement / J.K.Cement, Century Cement, Shree 

 Sulphate Resisting Portland cement Cement, Jaypee Cement, Vikram Cement. 

 (ii) White Cement Birla White, J.K.White 

2 Reinforcement Steel SAIL, Tata Steel, Rastriya Ispat Nigam Ltd 

 TMT bars Fe-500D (RINL), JSW Steel Ltd., Jindal Steel & 

  Power Ltd. 

3 Water Proofing Compounds, Fosroc, ROFF/Dr.Fixit (Pidilite Industries), 

 Admixtures, Plasticizer, Super CICO, Sika, BASF, Ardex Endura (Bal 

 Plasticizer, Curing Compounds. Endura) 

4 Integral Water Proofing compound Fosroc :Conplast 421 

 with cement (For Plaster & Mortar) Dr.Fixit : L.W+ 

  Sika :Sikacin 

  Asian Paints : Smart Case Vitalia& 

  equivalent product of BASF, CICO, Ardex 

  Endura 

5 Water Proofing for bathroom / toilet / Fosroc : Brush Bond 

 balcony & other wet areas Dr.Fixit : Pidifine 2K 

  Sika :Nito Bond 

  Asian Paints : Damp Block 2 K & 

  equivalent product of BASF, CICO, Ardex 

  Endura 

6 Crystalline water proofing compound Fosroc :Fosroc Crystalline 

  Dr.Fixit : Dr.Fixit Crystalline 

  Sika : Sika Crystalline 

  Asian Paints : Crystalline Quarty& 

  equivalent product of BASF, CICO, Ardex 

  Endura, Pentron 

7 Grouts, Tile Adhesive Latecrete, Kerokoal, BASF, Ardex Endura, 

  Ferrous Crete. 

8 Structural Steel SAIL, Tata Steel, Rastriya Ispat Nigam Ltd 

  (RINL), and JSW Steel Ltd., Jindal Steel & 

  Power Ltd. 
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9 Polycarbonate Sheet GE Plastic, LEXAN 

10 Profile steel sheet (Precoated) Ezydeck of TATA, Lloyd Superdeck, JSW / 

  Jindal 

11 Particle Board Kitply, Action TESA, Greenlam, Merino. 

12 Laminated Particle Board / Laminates Kitply, Action TESA, Greenlam, Century 

  Ply, Merino, Sunmica. 

13 Flush Door shutters Duro, Kitply Industries (Swastik), Century, 

  Durian, Green Ply, Jayna 

14 Fire Rated Doors Signum Fire Protection, Shakti Metdoor, 

  NAVAIR, Adhunik Technology, Sukri, 

  Promat International. 
 

15 False Ceiling System Armstrong, Hunter Douglas, USG Boral, 

  Saint Gobain, Aerolite, Durlum, Interarch. 

16 Plywood / Veneer Green ply, Century Merino, Kitply, Duro 

  Durian. 

17 Melamine Polish Asian Paints Melamine Gold, Wudfine of 

  Pidilite, Timbertone of ICI Dulux. 

18 Floor Spring & Door Closure Godrej, Dorma, Dorset, Kich 

19 (a) Aluminium Section Hindalco, Jindal, Indian Aluminium Co.,Maan 

 (b) AnodisedAluminium Kilong, Alualpha, Classic, Ebco 

 Hardware (Heavy Duty)  

20 Clear/Float/Frosted/Refractive/Coated Saint Gobain, AIS, Modiguard, Asahi  

 Glass/Toughned  

21 Stainless Steel Railing, Accessories JINDAL, Dorma, Kich, GEZE, Godrej, 

 etc. Hardwyn 

22 S.S.Door& Window & fittings Jindal, Dorma, Kich, Doorset, Godrej, 

  Ozone 

23 Silicon based water repellent / G.E. Plastics, Dow Corning, (Wacker), 

 Weather sealant BASF, Pidilite (Dr.Fixit/Roff) 

24 Poly-Sulphide Sealant Fosroc, Pidilite (Dr.Fixit/Roff), Sika, BASF 

25 Mosaic Tiles / Chequerred Tiles Ultra Tiles, NITCO, Hyper(Mayur), Pavcon 

26 Ceramic Tiles Somany, Kajaria, RAK, NITCO 

27 Vitrified Tiles Somany, Kajaria, RAK, NITCO 

 (Antiskid/Matt/Glazed)  

28 Paver Block &Kerb Stone Pavcon, Hyper Tiles / Dynamic 

  Industries/Mayur, KK, Power, Sharda, 

  Navya 

29 Dash / Anchoring Fasteners HILTI, Fischer, Bosch, Wurth. 

30 Cement Based Wall putty Birla wall care, JK White, Berger, Asian 

  Paints. 

31 Oil Bound Washable Distemper / Dry Asian Paints (Professional Acrylic 

 Distemper Distemper), Nerolac : Beauty Acrylic 

  Distemper, Berger: Bison Acrylic 

  Distemper, DuluxICI:Maxilite 

32 Ist Quality Acrylic Distemper Asian Paints (Tractor Aqua Lock Paint) 

 (washable / Ready Mix / Low VOC) Berger : Commando 

  Or equivalent paints of Nerolac or ICI 

  Dulax. 

33 Acrylic Emulsion Paints Asian Paints : (Professional Premium 
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  Interior Emulsion Paint) 

  Nerolac : Beauty Gold 

  Berger : Rangoli total care 

  ICI-Dulux : Super Cover 

34 Plastic Emulsion Paint Asian Paints : (Apcolite Heavy Duty 

  Premium Emulsion Paint) 

   

  Nerolac : Impression 

  Berger : Easy Clean 

   

  ICI-Dulux : 3 in 1 

35 Premium Acrylic Emulsion Paints Asian Paints (Royale Luxury Emulsion) 

 (Interior) Nerolac : Impression 

  Berger : Silk 

 

  ICI Dulux : Velvet Touch 

36 Textured Exterior Paint Asian paints, Nerolac, Berger Paints, 

  Ultratech Paints Luxture. 

37 Acrylic Smooth Exterior Paint Asian Paints : (Apex / Professional 

  Premium Exterior Emulsion) 

  Nerolac : XL 

  Berger : Weather Coat 

  ICI-Dulux : Weather Shield 

38 Premium Acrylic Smooth Exterior Asian Paints : (Apex Ultima) 

 Paint with silicon additive Nerolac : XL Total 

  Berger : Weather Coat all guard 

  ICI-Dulux : Weather Shield max 

39 Synthetic Enamel Paint Asian (Apcolite Premium gloss enamel), 

  Nerolac : Synthetic Hi gloss 

  Berger :Luxol Hi gloss 

  ICI-Dulux : Gloss Synthetic enamel 

40 Cement Primer Nerolac, Berger, BP White (Berger), 

  Decoprime WT(Asian), White Primer(ICI) 

41 Steel Primer (Red Oxide Zinc Asian Paints, Nerolac, Berger, ICI 

 Chromate Primer)  

42 Wood Primer Asian Paints (Wood Primer – White / Pink), 

  Berger, ICI, Nerolac. 

43 Epoxy Paint Asian, Nerolac, Berger, ICI, Kansai Akzo 

  Nobel. 

44 Fire Paint Asian Paints, Akzo Nobel Coatings India 

  Ltd., PROMAT, Jotun. 

45 G.I. / M.S. Pipe Tata, Jindal (Hisar) 

46 G.I. Fittings Unik, AVR, Zoloto 

47 HDPE Pipes Reliance, Jain Pipes, ORIPLAST, Supreme 

48 DI Pipes Electrosteel, Jindal, TATA DUCTURA, 

  Kapilangle, Kesoram. 

49 DI Fittings Electrosteel, Jindal, TATA DUCTURA, 

  Kapilangle, Kesoram. 

50 UPVC pipe and Fittings Astral, Supreme, Ashirwad 

51 Centrifugally Cast (Spun) Iron Pipes NECO, Kapilansh, Electrosteel, SKF. 
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 & Fittings  

52 C.I. Manhole covers, frames & GI NECO, RAJ Iron Foundary Agra, BIC, 

 Gratings SKF, Kapilansh 

53 SFRC Manhole covers & gratings KK, JAIN, PARGATI 

54 CP Brass Fittings Jaquar, Grohe, Roca, PRIMA 

 (Superior Range)  

55 CP Brass Fittings Hindware, Jaguar, ESSCO, Parryware, 

 (Normal Range) PRIMA 

56 Sanitary ware, Fittings & accessories Kohler, Roca, Hindware, Parryware 

 (Superior Range)  

 Sanitary ware, Fittings & accessories Hindware, CERA, Parryware, Jaguar 

 (Normal Range)  

57 Mirror Glass Atul, Modi Guard, Golden Fish 

58 CPVC Pipe & fitting Astral, Supreme, Ashirwad 

59 Stainless Steel Sink Neelkanth, Nirali, Jyna 

 

60 RCC Pipes(NP-2) Lakshmi, Sood&Sood, Jain Pipe Co. 

  (Newai), Mahaveer Enterprises (Newai), 

  work well spun pipes (pali) 

61 UPVC Doors & Windows (PROFILE Fenesta, VEKA, KOMERLING, RHEAU, 

 makers & their authorized Fabricators Aluplast, Wintech, Duroplast. 

 only.)  

62 Extruded Polystrene Insulation Board Dowcorning, Supreme, Texas, Analco 

63 Heat Resistant Tiles Swastik, Thermatek 

64 Gypsum Plaster Ferrous Crete, Gyproc Saint Gobain, 

  Ultratech 

65 Floor hardener Ironite, Ferrok, Hardonate 

66 Modular Expansion Joint Herculus, Sanfield India Ltd. Vexcolt 

67 Glass Wool Dow Corning, U.P. Twiga, Isover 

68 UPVC doors and window hardware’s Rotto, Dorset, Kinlong 

69 AAC Block Adhesive Ultratech, Ardex Endura, Ferrous Crete. 

70 Ready Mix Concrete Ultratech Concrete, ACC Ready mix, 

  Lafarge RMC India or as approved by 

  Engineer – in- Charge. 

71 Tile Fixer/Adhesive As approved by Engineer – in- Charge. 

72 PVC Rain water pipe & fittings Finolax, Supreme, Plasto. 

 As per IS :13592  

73 PVC Shutter Rajshri, Sintex, M/s Jain Wood Industries 

74 Roof sheeting Tata ,Jindel, 
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CONTRACT FOR REMOVAL OF DEFECTS AFTER COMPLETION IN 

RESPECT OF WATER PROOFING WORKS 

 

(BASEMENT/LOWER GROUND FLOOR/UNDER GROUND TANK/ROOF) 

 

The Agreement made this _____________ day of ___________

 Two thousand and _______ between 

 

_______________________________________________________ Son of 

_____________________________ (hereinafter 

 

Called the Guarantor of the one part) and the PRESIDENT OF INDIA (hereinafter called the 

Government of the other part). 

 

WHEREAS THIS agreement is supplementary to a contract

 (hereinafter called the contract) dated 

 

__________________________ and made between the GUARANTOR OF THE ONE part and the 

Government of the other 

 

Part, whereby the contractor, inter alia, undertook to render the buildings and structures in the contract 

recited completely water and leak-proof. 

 

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the effect that the said 

structures will remain water and leak-proof for 10 (Ten) years from the date after the maintenance period 

prescribed in the contract. 

 

NOW THE GUARANTOR hereby guarantees that water proofing treatment given by him will 

render the structures completely leak proof and the minimum life of such water proofing treatment shall 

be ten years to be reckoned from the date after the maintenance period prescribed in the contract. 

 

Provided that the Guarantor will not be responsible for the leakage caused by earthquake or 

structural defects or misuse of roof or alteration and for such purpose: 

 

(a) Misuse of roof shall mean any operation which will damage proofing treatment, like chopping 

of firewood and things of the same nature which might cause damage to the roof. 

 

(b) Alteration shall mean construction of an additional storey or a part of the roof or construction 

adjoining to existing roof whereby proofing treatment is removed in parts. 

 

(c) The decision of the Engineer-in –charge with regard to cause of leakage/seepage shall be final. 

 

During this period of guarantee the guarantor shall make good all defects and in case of any 

defect being found, render the building water proof to the satisfaction of the Engineer-in–charge at his cost 

and shall commence the work for the rectification within seven days from the date of issue of the notice 

from the Engineer-in–charge calling upon him to rectify the defects failing which the work shall be done 

by the department by some other agency contractor at the GUARANTOR’s risk and cost. The decision of 

the Engineer-in–charge as to the cost payable by the Guarantor shall be final and binding. 

 

That if guarantor fails to make good all defects or commits breach thereunder then the Guarantor 

will indemnify the principal and his successors against all loss, damage, cost expense otherwise which 

may be incurred by him by reason of any default on the part of the GUARANTOR in performance and 
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observance of this supplementary agreement. As to the amount of loss and/or damage and/or cost incurred 

by the Government the decision of the Engineer-in-Charge will be final and binding on the parties. 

 

IN WITNESS WHEREOF these presents have been

 executed by the Obligor______________ and by 

 

________________ and for and on behalf of the PRESIDENT OF INDIA on the day, month and year 

first above written 

 

 

 

SIGNED, SEALED AND delivered by OBLIGOR in the presence of : 

 

1. ……………………………………………. 

 

2. ……………………………………………. 

 

 

SIGNED FOR AND ON BEHALF OF THE PRESIDENT OF 

INDIA BY ____________________________________________________ in the presence 

of: 

 

1. ……………………………………………. 

 

2. ……………………………………………. 
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Form of Performance Security (Guarantee) 

 

Bank Guarantee Bond 

 

In consideration of the President of India (hereinafter called “The Government”) having offered to 

accept the terms and conditions of the proposed agreement between…………………………….and 

…………….....................…… 

 

(Hereinafter called “the said Contractor(s)”) for the 

work…………………………………………………… (hereinafter 

 

Called “the said agreement”) having agreed to production of an irrevocable Bank Guarantee for Rs. 

(Rupees 

 

………………………………… only) as a security/guarantee from the contractor(s) for compliance of 

his obligations in 

 

accordance with the terms and conditions in the said agreement. 

 

We… .................................. (Hereinafter referred to as “the Bank”) hereby undertake to pay to the 

Government an amount not exceeding Rs. ……………………….. (Rupees………………. Only) on 

demand by the Government. 

 

We, ……………………………….(indicate the name of the Bank) do hereby undertake to pay the 

amounts due and payable under this guarantee without any demure, merely on a demand from the 

Government stating that the amount claimed as required to meet the recoveries due or likely to be due 

from the said contractor(s). Any such demand made on the bank shall be conclusive as regards the 

amount due and payable by the bank under this Guarantee. However, our liability under this guarantee 

shall be restricted to an amount not exceeding Rs. 

………………….. (Rupees ……………….only) 

 

We, the said bank further undertake to pay the Government any money so demanded notwithstanding 

any dispute or disputes raised by the contractor(s) in any suit or proceeding pending before any court or 

Tribunal relating thereto, our liability under this present being absolute and unequivocal. The payment 

so made by us under this bond shall be a valid discharge of our liability for payment thereunder and the 

Contractor(s) shall have no claim against us for making such payment. 

 

We, ……………………………. (indicate the name of the Bank) further agree that the guarantee herein 

contained shall remain in full force and effect during the period that would be taken for the performance 

of the said agreement and that it shall continue to be enforceable till all the dues of the Government 

under or by virtue of the said agreement have been fully paid and its claims satisfied or discharged or till 

Engineer-in- Charge on behalf of the Government certified that the terms and conditions of the said 

agreement have been fully and properly carried out by the said Contractor(s) and accordingly discharges 

this guarantee. 

 

We, ……………………………. (indicate the name of the Bank) further agree with the Government 

that the Government shall have the fullest liberty without our consent and without affecting in any 

manner our obligation hereunder to vary any of the terms and conditions of the said agreement or to 

extend time of performance by the said Contractor(s) from time to time or to postpone for any time or 

from time to time any of the powers exercisable by the Government against the said contractor(s) and to 

forbear or enforce any of the terms and conditions relating to the said agreement and we shall not be 

relieved from our liability by reason of any such variation, or extension being granted to the said 
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Contractor(s) or for any forbearance, act of omission on the part of the Government or any indulgence 

by the Government to the said Contractor(s) or by any such matter or thing whatsoever which under the 

law relating to sureties would, but for this provision, have effect of so relieving us. 

 

This guarantee will not be discharged due to the change in the constitution of the Bank or the 

Contractor(s). 

 

We, ……………………………. (indicate the name of the Bank) lastly undertake not to revoke this 

guarantee except with the previous consent of the Government in writing. 

 

This guarantee shall be valid up to …………………………unless extended on demand by the 

Government. Notwithstanding anything mentioned above, our liability against this guarantee is 

restricted to Rs. 

…………………… (Rupees ………………..) and unless a claim in writing is lodged with us within six 

months of the date of expiry or the extended date of expiry of this guarantee all our liabilities under this 

guarantee shall stand discharged. 

 

Dated the …………..day of ……………………for………………….(indicate the name of the Bank) 
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SCHEDULE OF QUANTITY 
 

 

Name of Work: - Renovation of unit no.4 at balda farm for high impact lab. ,IIT Indore 

 

Item 
No 

Item Description Unit Qty Rate Amount 

1 Demolishing    brick    work    manually/    by 
mechanical   means   including   stacking   of 
serviceable    material    and    disposal    of 
unserviceable  material  within  50  metres lead    as    
per    direction    of    Engineer-in- charge.In cement 
mortar 

Cum 135.00     

2 Earth  work  in  excavation  by  mechanical means    
(Hydraulic    excavator)/    manual means  over  areas   
(exceeding   30  cm  in depth, 1.5 m in width as well as 
10 sqm on plan) including getting out and disposal of 
excavated  earth  lead  upto  50  m  and  lift upto   1.5   
m,   as   directed   by   Engineer- incharge.:All kinds of 
soil 

Cum 119.79     

3 Providing  and  laying  in  position  cement concrete  of  
specified  grade  excluding  the cost of centering and 
shuttering - All work up  to  plinth  level  :1:1½:3  (1  
Cement:  1½ coarse sand (zone-III) derived from 
natural sources : 3 graded stone aggregate 

Cum 7.14     

4 Providing  and  laying  cement  concrete  in retaining   
walls,   return  walls,   walls   (any thickness)    including    
attached    pilasters, columns,  piers,  abutments,  
pillars,  posts, struts, buttresses, string or lacing 
courses, parapets,    coping,    bed    blocks,    anchor 
blocks,  plain  window  sills,  fillets,  sunken floor  etc.,  
up  to  floor  five  level,  excluding the   cost   of   
centering,   shuttering   and finishing:1:1½:3   (1   
cement   :   1½   coarse sand    (zone-III)    derived    
from    natural sources : 3 graded stone aggregate 20 
mm nominal     size     derived     from     natural 
sources). 

Cum 9.33     
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5 Steel    reinforcement    for    R.C.C.    work including  
straightening,  cutting,  bending, placing    in    position    
and    binding    all complete     upto      plinth     
level.Thermo- Mechanically  Treated   bars  of  grade  
Fe- 500D or more. 

Kg 1045.31     

6 Brick work with common burnt clay F.P.S. (non  
modular)  bricks  of  classdesignation 
7.5 in superstructure above plinth level up to  floor  V  
level  inall  shapes  and  sizes  in 
:Cement  mortar  1:4  (1  cement  :  4  coarse sand) 

Cum 28.50     

7 12  mm  cement  plaster  of  mix  :  1:4  (1 
cement: 4 fine sand) 

Sqm 285.0
0 

    

8 Fixing    chowkhats    in    existing    opening including   
embedding   chowkhatsin   floors or   walls   cutting   
masonry   for   holdfasts, embedding  hold  fasts  in  
cement  concrete blocks of size 15 x 10 x 10 cm with 
cement concrete 1:3:6 (1 cement : 3 coarse sand : 6 
graded stone aggregate 20 mm nominal size), painting 
two coats of approved wood preservative  to  sides  of  
chowkhats  and making  good  the  damages  to  walls  
and floors   as   required   complete,   including 
disposal    of    rubbish    to    the    dumping ground,  all  
complete  as  per  direction  of Engineer-in-Charge. For 
Window 

each 8.0
0 

    

9 Fixing    chowkhats    in    existing    opening including   
embedding   chowkhatsin   floors or   walls   cutting   
masonry   for   holdfasts, embedding  hold  fasts  in  
cement  concrete blocks of size 15 x 10 x 10 cm with 
cement concrete 1:3:6 (1 cement : 3 coarse sand : 6 
graded stone aggregate 20 mm nominal size), painting 
two coats of approved wood preservative  to  sides  of  
chowkhats  and making  good  the  damages  to  walls  
and floors   as   required   complete,   including 
disposal    of    rubbish    to    the    dumping ground,  all  
complete  as  per  direction  of Engineer-in-Charge. For 
Door 

each 3.00     
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10 Providing  and  fixing  vitreous  china  dual purpose    
closet    suitable    for    use    as squatting   pan   or   
European   type   water closet (Anglo Indian W.C pan) 
with seat & lid fixed with C.P. brass hinges and rubber 
buffers,  10  litre  low  level  flushing  cistern with   
fitting   and   brackets,   40   mm  flush bend, 20 mm 
over flow pipe, with specials of   standard   make   and   
mosquito   proof coupling   of   approved   municipal   
design complete, including painting of fittings and 
brackets,   cutting   and   making   good   the walls  and  
floors  wherever  required:White vitreous  china  dual  
purpose  WC  pan  with white 
solid   plastic   seat   and   lid   with   white vitreous 
china flushing 
cistern and C.P. flush bend. 

each 2.00     

11 Providing  and  laying  60mm  thick  factory made    
cement    concrete    paverblock    of approved shape 
and colour of M -30 grade made   of   C&D   waste   by   
block   making machine with vibratory compaction laid 
in required pattern and including over 50mm thick 
compacted bed of coarse sand, filling the joints with 
fine sand etc. all complete as per the direction of 
Engineer-in-charge. 

Sqm 100.00     

12 Steel   work   in   built   up   tubular   (round, square   or   
rectangular   hollow   tubesetc.) trusses   etc.,   
including   cutting,   hoisting, fixing  in  position  and  
applying  a  priming coat  of  approved  steel  primer,  
including welding   andbolted   with   special   shaped 
washers      etc.      complete.Hot      finished welded 
type tubes 

Kg 1530.00     

13 Applying  priming  coat:  With  ready  mixed red    
oxide    zinc    chromate    primer    of approved brand 
and manufacture on steel galvanised iron/steel works 

Sqm 100.00     

14 Painting  with  synthetic  enamel  paint  of approved  
brand  and  manufacture  to  give an even shade : Two 
or more coats on new work sqm 

Sqm 100.00     
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15 Wall     painting     with     premium     acrylic emulsion  
paint  of  interior  grade,  having VOC (Volatile Organic 
Compound ) content less   than   50   grams/   litre   of   
approved brand and manufacture, including applying 
additional   coats   wherever   required   to achieve    
even    shade    and    colour    etc. complete  as  per  
direction  of  Engineer-in- Charge. Two coats 

Sqm 147.00     

16 Finishing    walls    with    Premium    Acrylic Smooth    
exterior    paint    with    Silicone additives of required 
shade: Old work (Two or more coats applied @ 1.43 
ltr/ 10 sqm) over   existing   cement   paint   surface   
etc. complete  as  per  direction  of  Engineer-in- 
Charge 

Sqm 237.00     

17 Providing   corrugated   G.S.   sheet   roofing including  
vertical  /  curved  surface  fixed with  polymer  coated  
J  or  L  hooks,  bolts and nuts 8 mm diameter with 
bitumen and 
G.I.   limpet   washers   or  with   G.I.  limpet washers 
filled with white lead, including a coat  of  approved  
steel  primer  and  two coats of approved paint on 
overlapping of sheets   complete   (up   to   any   pitch   
in horizontal/   vertical   or   curved   surfaces), 
excluding  the  cost  of  purlins,  rafters  and trusses  
and  including  cutting  to  size  and shape  wherever  
required.0.80  mm  thick with zinc coating not less 
than 275 gm/m² 

Sqm 90.00     
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18 Providing  and  fixing  aluminium  work  for doors,  
windows,  ventilatorsand  partitions with  extruded  
built  up  standard  tubular sections/ appropriate Z 
sections and other sections  of  approved  
makeconforming  to IS:   733   and   IS:   1285,   fixing   
with   dash fasteners    of    required    dia    and    size, 
including   necessary   filling   up   the   gaps 
atjunctions,  i.e.  at  top,  bottom  and  sides with   
required   EPDM   rubber/   neoprene gasket  etc.  
Aluminium  sections  shall  be smooth,   rust   free,   
straight,   mitred   and jointed   mechanically   
wherever   required including   cleat   angle,   
Aluminium   snap beading for glazing / paneling, C.P. 
brass / stainless  steel screws,  all complete  as per 
architectural  drawings  and  the  directions of  
Engineer-in-charge.  (Glazing,  paneling and    dash    
fasteners    to    be    paid    for separately) :21.1.1.1 

kg 160.00     

19 Providing     and     fixing     on     wall     face 
unplasticised   Rigid   PVC   rain   waterpipes 
conforming to IS : 13592 Type A, including jointing  
with  sealring  conforming  to  IS  : 5382,   leaving   10   
mm   gap   for   thermal expansion,(i)  Single  socketed  
pipes.  (i)110 mm diameter 

mt 40.00     

20 Providing  ridges  or  hips  of  width  60  cm overall  
width  plain  G.S.  sheetfixed  with polymer  coated  J  
or  L  hooks,  bolts  and nuts  8  mm  dia  G.I.limpet  
and  bitumen washers complete. 0.80 mm thick with 
zinc coating not less than 275 gm/m² 

mt 20.00     

    Total (Inclusive Taxes)   

 


