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 Print

Basic Details

Organisation Chain Indian Institute of Technology Indore||Infrastructure Development Office - IITI

Tender Reference 
Number

IITI/IDO/PR/C/WH/NIT-1/24-25/1

Tender ID 2024_IITI_806253_1 Withdrawal Allowed Yes

Tender Type Open Tender Form of contract Works

Tender Category Works No. of Covers 2

General Technical 
Evaluation Allowed

No
ItemWise Technical 
Evaluation Allowed

No

Payment Mode Offline
Is Multi Currency Allowed 
For BOQ

No

Is Multi Currency 
Allowed For Fee

No Allow Two Stage Bidding No

Payment Instruments
Offline S.NoInstrument Type

1 R-T-G-S

2 NEFT

Cover Details, No. Of Covers - 2

Cover 
No

Cover
Document 
Type

Description

1 Fee/PreQual/Technical .pdf

Tender 
Document_Increasing 
the depth and 
finishing of Lake No. 
3 and 4 at IIT 
Indore.

2 Finance .xls BOQ

Tender Fee Details, [Total Fee in ₹ * - 0.00]

Tender Fee in ₹ 0.00

Fee Payable To Nil Fee Payable At Nil

Tender Fee 
Exemption 
Allowed

No

EMD Fee Details

EMD Amount in ₹ 32,520 EMD Exemption 
Allowed

No

EMD Fee Type fixed EMD Percentage NA

EMD Payable To Registrar 
IIT 
Indore

EMD Payable At IIT 
Indore

Click to view modification history

Work /Item(s)

Title Increasing the depth and finishing of Lake No. 3 and 4 at IIT Indore.

Work Description Increasing the depth and finishing of Lake No. 3 and 4 at IIT Indore

Pre Qualification 
Details

Please refer Tender documents. 

Independent 
External 
Monitor/Remarks

NA 

Show Tender Value 
in Public Domain

Yes 

Tender Value in ₹ 16,26,000 Product Category Civil 
Works 

Sub category NA 

Contract Type Tender Bid Validity(Days) 180 Period Of Work
(Days)

90 

Location IIT Indore Pincode 453552 Pre Bid Meeting 
Place

IDO Office, 
AB, Ground 
Floor, IIT 
Indore 
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Pre Bid Meeting 
Address

IIT Indore, IDO Office, 
Ground Floor, Khandwa 
Road, Simrol, Indore, MP 

Pre Bid Meeting Date 09-
May-
2024 
11:00 
AM 

Bid Opening Place IDO Office, 
Ground Floor, 
IITI

Should Allow NDA 
Tender

No Allow Preferential 
Bidder

No

Critical Dates

Publish Date 07-May-2024 11:00 AM Bid Opening Date 16-May-2024 05:00 PM

Document Download / Sale 
Start Date

07-May-2024 11:00 AM Document Download / Sale End 
Date

15-May-2024 05:00 PM

Clarification Start Date NA Clarification End Date NA 

Bid Submission Start Date 09-May-2024 05:00 PM Bid Submission End Date 15-May-2024 05:00 PM

Tender Documents
NIT 
Document S.No Document Name Description

Document 
Size (in KB)

1 Tendernotice_1.pdf
Increasing the depth and finishing of Lake No. 3 
and 4 at IIT Indore. 

1095.75 

Work Item 
Documents S.No Document Type Document Name Description

Document 
Size (in KB)

1 BOQ BOQ_847420.xls BOQ 284.00

Bid Openers List

S.No Bid Opener Login Id Bid Opener Name Certificate Name
1. rohit.khatri@iiti.ac.in Rohit khatri "ROHIT KHATRI"
2. sherinjacob@iiti.ac.in Sherin Jacob SHERIN JACOB
3. chainika@iiti.ac.in Chainika Malhotra CHAINIKA MALHOTRA
4. shailendrajat@iiti.ac.in shailendra Jat SHAILENDRA KUMAR JAT

Tender Properties

Auto Tendering 
Process allowed

No Show Technical bid status Yes

Show Finance bid 
status

Yes Stage to disclose Bid Details in 
Public Domain

Technical Bid Opening 

BoQ Comparative 
Chart model

Normal BoQ Compartive chart decimal 
places

2

BoQ Comparative 
Chart Rank Type

L Form Based BoQ No

TIA Undertaking
S.No Undertaking to Order Tender complying with Order Reason for non compliance of Order 
1 PPP-MII Order 2017 Agree
2 MSEs Order 2012 Agree

Tender Inviting Authority

Name Project In Charge

Address IIT Indore, IDO Office, Ground Floor, Khandwa Road, Simrol, Indore, MP

Tender Creator Details

Created By Devendra Gurjar

Designation Deputy Engineer

Created Date 06-May-2024 05:38 PM
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भारतीय Ĥौɮयोͬगकȧ संèथान इंदौर 

Indian Institute of Technology Indore 

खंडवा रोड इंदौर- 453552 

Khandwa Road, Indore 453 552 

 

ई-Ǔनͪवदा-Ĥणालȣ 
E-TENDER- MODE 

 

आईआईटȣ इंदौर मɅ झील नंबर 3 और 4 कȧ गहराई बढ़ाना और 
ͩफǓनͧशगं करना। 

 
Increasing the depth and finishing of Lake No. 3 and 4 at IIT 

Indore. 
 
 

दèतावज़े ऑनलाइन जमा ͩकया जाना है 
दो बोलȣ आइटम दर Ǔनͪवदा दèतावज़े के ͧलए 

 

Document to be submitted online for 
(Two Bid Item Rate Tender document) 
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Chapter 1 INDEX 
 

Name of work: Increasing the depth and finishing of Lake No. 3 and 4 at IIT Indore. 
 

NIT No.: IITI/IDO/PR/C/WH/NIT-1/2024-25/01 

S. 
No. 

Description 
Page 
No. 

1 INDEX 2 
PART – A 4 

2 Information and instructions for bidders for e-tendering 5-6 
3 List of tender documents to be uploaded  7-8 
4 C.P.W.D – 6 for e-Tendering 9-14 
5 Integrity Pact & agreement 15-23 
6 CPWD – 7/8 24-25 
7 Acceptance 26 
8 Performa of Schedules 27 
9 Schedules ‘F’ General Rules & Directions 28-32 
10 General requirements for the tender 33 

 
 

PART – B 34 
11 Material and Quality Assurance 35-37 
12 General Terms & Conditions 38-43 
13 Salient/ Mandatory requirement for tender  44-49 
14 Special condition 50-55 
15 List of Preferred makes of material for civil works 56-59 

16 Contract for Removal of defects after completion of work in 
waterproofing, 

60-61 

17 Guarantee bond 62-63 

 
PART C  64 

18  Schedule of quantities for Civil Works 65 
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This N.I.T. contains 66 (Sixty- Six) pages. Pages marked from 1 to 66 

pages. (Excluding GCC and Correction Slip of GCC) 
 
 
 
 
 
 
 
 

  Sr. Engineer (C)               
  IDO, IIT Indore                                     
 

  
                     DEE (C) 
                 IDO, IIT Indore      
 

   
 
 
 

This Item Rate Tender amounting to Rs.16,26,000 (Rupees Sixteen Lakhs Twenty-
Six Thousand only) is hereby approved. 
 
 
 
 

Project-In-charge, 
     IDO, IIT Indore



Page 4 of 66 
 



Page 5 of 66 
 

 
 
INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR E-TENDERING FORMING 
PART OF THE BID DOCUMENT AND TO BE POSTED ON THE WEBSITE 

 
 

The Project In charge, IDO, on behalf of IIT Indore, invites online item rate bids from 
approved contractors in CPWD, BSNL, MPPWD, MES, State Govt. Bodies and Central 
PSUs working agency of IIT/ IIM/ RRCAT, etc. - 
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1. The intending bidder must read the terms and conditions of CPWD-6 carefully. 
He should only submit his bid if he considers himself eligible and he is in 
possession of all the documents required. 

 
2. Information and Instructions for bidders posted on the website shall form part of the 

bid document. 
 

3. The bid document consisting of plans, specifications, schedule of quantities of 
various types of items to be executed, and the set of terms and conditions of the 
contract to be complied with and other necessary documents can be seen and 
downloaded from the website http://iiti.ac.in/tender_estate & 
https://eprocure.gov.in/eprocure/app free of cost. 

 

4. Those contractors not registered on the website mentioned above are required to get 
registered beforehand. If needed, they can be imparted training on the online bidding 
process as per details available on the website. 

 

5. The intending bidder must have a valid class-III digital signature to submit the bid. 
 

6. On the opening date, the contractor can log in and see the bid opening process. After 
opening the bids, he will receive the competitor's bid sheets. 

 
7. Contractors can upload documents in the form of JPG format and PDF format. 
 
8. If a tenderer does not quote any percentage above / below the total amount of the tender 

or any section / subhead in the item rate tender, the tender shall be treated as invalid 
and will not be considered as the lowest tender. 

 
9. GST or any other tax payable on construction materials/contract/any activity related with 

this contract shall be paid by the contractor and Government shall not entertain any 
claim, whatsoever, in this regard. The contractor shall quote his rates in accordance 
with Government of India, Ministry of Finance, Department of Revenue, Central Board 
of Excise & Customs Notification no.10/2017-Central Tax dated 28 June, 2017. 
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List of Documents to be scanned and uploaded within the period of bid submission 

 

Sl. 
No. 

List of Documents 

1* Certificate GST No. 

2* 
EMD Rs. 32,520/- (Copy of the original EMD receipt should be attached, 
EMD will be accepted through the online mode only, the link to submit 
EMD is given on P.No. 05) 

3* Registration 

 
4* 

Form A: -Financial information 

Average Annual turnover 50% of the estimated cost of Tender Last 
Five Years 

5* 
Bank Solvency Certificate VALUE SHOULD BE 40% of Estimated 
Cost 

6* 

Details of Eligible Work or Similar Work 
Successfully completed similar work within the last Seven years 
i) one similar work of value 80% of the estimated cost of tender.     OR 
ii) Two similar works of value 60% of the estimated cost of tender.      OR 
iii) Three similar works of value 40% of the estimated cost of tender. 

7 Structure and organization of the firm/company 

8* Certificate of EPF and ESIC 

9* Labour Registration/ undertaking 

 

10* 

Undertaking of compliance of all the statutory laws to be 
submitted on the letterhead of the organization with seal & 
signature. 

11* Loss and Profit certificate (certified by CA for the Last Five years) 

12* 
Notarized /Self Attested on 100 Rs. stamp regarding joint venture 
(in last five years), Joint ventures are not allowed. 

13* 
Notarized / Self Attested on 100 Rs. stamp regarding firm is not 
blacklisted in last Five years. 

* MANDATORY  

  
 The Document should be uploaded in prescribed serial number and no extra 

number of document/ pages will be uploaded.  
 Summary Sheet will be attached with uploaded document.  
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 Registration No. Means:  MSME, CPWD, PWD, Society firm and similar related to 
the construction/ civil work.  
 

 Bank Solvency: Current Financial Year   
 

 Document for Eligibility of Similar Work: Only the Defined Document (with Seal 
signed by Client), up to the date of publication of tender, is considered. 
Completion Certificate of Work (Sealed and Signed) 
 

 Financial Information:  
1. CA Certified Summary sheet year-wise. 
2. Profit/ loss Statement by CA Last 05 Years (FY 2018-2023). 
3. ITR returns of the last 05 years (AY 2019-2024) 
 

 Similar Works means:  
Civil work 
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CPWD-6 FOR e-Tendering 
 

The Project In charge, IDO, on behalf of IIT Indore, invites online item rate bids from 
approved registered contractors in CPWD, BSNL, MPPWD, MES & Central PSUs 
working agency of IIT/IIM/RRCAT, etc., for the work Increasing the depth and 
finishing of Lake No. 3 and 4 at IIT Indore. 

 
 

1. The enlistment of the contractors should be valid on the last date of submission of 
bids. In case the last date of submission of bids is extended, the enlistment of 
contractors should be valid on the original date of submission of bids. 
 

 The Item rate work is estimated to cost Rs. 16,26,000. 
 This estimate, however, is given merely as a rough guide. 

 
2. Agreement shall be drawn with the successful bidders on prescribed Form No. 

CPWD 7/8, which is available as a Govt. of India Publication and available on the 
website www.cpwd.gov.in. Bidders shall quote their rates as per various terms 
and conditions of the said form, which will form part of the agreement. 

 
3. The time allowed for carrying out the work will be 03 Months (90 days) from the 

date of start as defined in Schedule 'F' or from the first date of handing over of the 
site, whichever is later, in accordance with the phasing, if any, indicated in the bid 
documents. 

 
4. The site for the work is available or made available in parts.  

 
 The general layout of proposed/ existing buildings/plots/facilities shall be 

made as per the requirement of the same as per the approved programmer 
of completion submitted by the contractor after the award of work. 

 

5. The bid document consisting of plans, specifications, the schedule of quantities of 
various types of items to be executed, and the set of terms and conditions of the 
contract to be complied with and other necessary documents except Standard 
General Conditions of Contract Form can be seen on website 
http://iiti.ac.in/tender_estate & ido.tender@iiti.ac.in  free of cost. 

 

6. After submission of the bid, the contractor can re-submit a revised bid any number 
of times but before the last time and date of submission of the bid as notified. 

 
7. While submitting the revised bid, the contractor can revise the item rate quoted by 

him any number of times for any/all sub-heads but before the last time and date of 
submission of the bid as notified. 
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The receipt shall also be uploaded to the e-tendering website by the intending bidder up 
to the specified bid submission date and time. 
 
Copy of Enlistment Order and certificate of work experience and other documents as 
specified in the bid document shall be scanned and uploaded to the e-Tendering website 
within the period of bid submission. Further, a certified copy of all the scanned and 
uploaded documents as specified in the bid document shall have to be submitted by the 
lowest bidder only within a week physically in the office of the tender opening authority. 
 
The bid submitted shall be opened at 5.00 PM on 16.05.2024. 
 
 
8. The bid submitted shall become invalid if: 
 
(a) The bidder is found ineligible. 
 

(b) The bidder does not upload all the documents (including the GST registration 
certificate and acknowledgement of up-to-date filed returns) as stipulated in the bid. 

 
 

(c)    If any discrepancy is noticed between the documents as uploaded at the time of 
submission of bid and hard copies as submitted physically by the lowest bidder in the 
office of the bid opening authority. 

 

(d) If a tenderer does not quote any item rate on the total amount of the tender or any 
section/subhead in the item rate tender, the tender shall be treated as invalid and will 
not be considered as the lowest tenderer. 

 
 

(e) The contractor whose bid is accepted will be required to furnish a performance 
guarantee of 5% (Five Percent) of the bid amount within the period specified in 
Schedule F. This guarantee shall be in the form of any scheduled bank/Demand Draft 
of any scheduled bank/Pay order of any Scheduled Bank of any scheduled bank (in 
case guarantee amount is less than Rs. 1,00,000/-) or Government Securities or Fixed 
Deposit Receipts or Guarantee Bonds of any Scheduled Bank or the State Bank of 
India in accordance with the prescribed form. In case the contractor fails to deposit the 
said performance guarantee within the period as indicated in Schedule 'F', including 
the extended period, if any. The contractor whose bid is accepted will also be required 
to furnish either a copy of applicable licenses/registrations or proof of applying for 
obtaining a labour license, registration with EPFO, ESIC and BOCW welfare board, 
including Provident Fund Code No. if applicable, and also ensure the compliance of 
aforesaid provision by the sub-contractors, if any, engaged by the contractor for the 
said work and programme chart (Time and progress) within the period specified in 
Schedule F. 
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9.  Description of the work is as follows: 

Increasing the depth and finishing of Lake No. 3 and 4 at IIT Indore. 
 
 Intending Bidders are advised to inspect and examine the site and its surroundings 

and satisfy themselves before submitting their bids as to the nature of the ground and 
sub-soil (so far as is practicable), the form and nature of the site, the means of access 
to the site, the accommodation they may require and, in general, shall themselves 
obtain all necessary information as to risks, contingencies and other circumstances 
which may influence or affect their bid.  
 

 A bidder shall be deemed to have full knowledge of the site whether he inspects it or 
not, and no extra charge consequent on any misunderstanding or otherwise shall be 
allowed.  

 

 The bidders shall be responsible for arranging and maintaining at his own cost all 
materials, tools & plants, water, electricity access, facilities for workers and all other 
services required for executing the work unless otherwise specifically provided for in 
the contract documents.  

 

 Submission of a bid by a bidder implies that he has read this notice and all other 
contract documents and has made himself aware of the scope and specifications of 
the work to be done and of conditions and rates at which stores, tools and plant, etc. 
will be issued to him by the Government and local conditions and other factors having 
a bearing on the execution of the work. 

 
10. The competent authority on behalf of IIT Indore does not bind itself to accept the 

lowest or any other bid and reserves to itself the authority to reject any or all the bids 
received without the assignment of any reason. All bids, in which any of the 
prescribed condition is not fulfilled or any condition including that of conditional rebate 
is put forth by the bidders, shall be summarily rejected. 

 
11.    Canvassing, whether directly or indirectly, in connection with bidders is strictly 

prohibited and the bids submitted by the contractors who resort to canvassing will be 
liable for rejection. 

 
12. The competent authority on behalf of IIT Indore reserves to himself the right of 

accepting the whole or any part of the bid and the bidders shall be bound to perform 
the same at the rate quoted. 

 
 
13. The contractor shall not be permitted to bid for works in the CPWD Circle (Division in 

case of contractors of Horticulture/Nursery category) responsible for award and 
execution of contracts, in which his near relative is posted a Divisional Accountant or 
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as an officer in any capacity between the grades of Superintending Engineer and 
Junior Engineer (both inclusive). He shall also intimate the names of persons who 
are working with him in any capacity or are subsequently employed by him and who 
are near relatives to any Gazetted officer in the Central Public Works Department or 
in the Ministry of Urban Development. Any breach of this condition by the contractor 
would render him liable to be removed from the approved list of contractors of this 
Department. 

 
14. No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering 

or Administrative duties in an Engineering Department of the Government of India 
is allowed to work as a contractor for a period of one year after his retirement from 
Government service, without the prior permission of the Government of India in 
writing. This contract is liable to be cancelled if either the contractor or any of his 
employees is found at any time to be such a person who had not obtained the 
permission of the Government of India, as aforesaid, before submission of the bid 
or engagement in the contractor's service. 

 
15. The bid for the works shall remain open for acceptance for a period of One Eighty 

Days (180) days from the date of opening of financial bids. If any bidder withdraws 
his bid before the said period or issues a letter of acceptance, whichever is earlier, 
or makes any modifications in the terms and conditions of the bid which are not 
acceptable to the department, then the Government shall, without prejudice to any 
other right or remedy. Further, the bidders shall not be allowed to participate in the 
rebidding process of the work. 

 
16. This notice inviting Bid shall form a part of the contract document. The successful 

bidders/contractor, on acceptance of his bid by the Accepting Authority, shall within 
15 days from the stipulated date of start of the work, sign the contract consisting of  

 
(a) The Notice Inviting Bid, all the documents including additional conditions, 
specifications, and drawings, if any, forming part of the bid as uploaded at the time 
of invitation of bid and the rates quoted online at the time of submission of bid and 
acceptance thereof together with any correspondence leading thereto. 
 

(b)   Standard C.P.W.D. Form 7 or other Standard C.P.W.D. Form as applicable. 

 
 
 
17.     For Composite Bids 
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17.1.1 The Project In charge of the major component will call bids for the composite 
work. The cost of the bid document and Earnest Money will be fixed with respect 
to the combined estimated cost put to tender for the composite bid. 

 
17.1.2    The bid document will include the following two components: 
 
Part A:  CPWD-6, CPWD-7/8 including schedule A to F for the major component of the 

work, Standard General Conditions of Contract for CPWD 2023 as 
amended/modified up to receipt of tender. 
 

Part B:   General/specific conditions, specifications, and schedule of quantities applicable 
to major components of the work. 
 

Part C:   Schedule A to F for minor components of the work. (PIC of the major component 
shall also be competent authority under clause 2 and clause 5 as mentioned in 
schedules A to F for major components), General/specific conditions, 
specifications, and schedule of quantities applicable to minor component(s) of 
the work. 

 
17.1.3 The bidders must associate themselves with agencies of the appropriate class 

eligible to bid for each of the minor components individually as per NIT 
Conditions. 

 
17.1.4 The eligible bidders shall quote item/ percentage rate for all 

subheads/components of work. 
 
17.1.5 After acceptance of the bid by the competent authority, the Project in charge of a 

major component of the work shall issue a letter of award on behalf of IIT Indore. 
After the work is awarded, the main contractor will have to enter into an 
agreement with the Project in charge of major components and also has to sign 
two or more copies of the agreement depending upon the number of PICs of 
minor components. One such signed set of agreement shall be handed over to 
PIC of minor component(s). PIC of major component will operate Part A and Part 
B of the agreement. PIC of minor component(s) shall operate Part C along with 
Part A of the agreement. 

 
17.1.6 Entire work under the scope of the composite bid, including major and all minor 

components, shall be executed under one agreement. 
 
17.1.7 Security Deposit will be worked out separately for each component 

corresponding to the estimated cost of the respective component of works. 
 
17.1.8 The main contractor must associate agency(s) for minor component(s) 

conforming to eligibility criteria as defined in the bid document and has to submit 
details of such agency(s) to the Engineer-in-charge of minor component(s) within 
the prescribed time. Name of the agency(s) to be associated shall be approved 
by Project in Charge of minor component(s). 

 
17.1.9 In case, the main contractor intends to change any of the above agency/agencies 

during the operation of the contract, he shall obtain prior approval of PIC of minor 
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component. The new agency/agencies shall also have to satisfy the laid down 
eligibility criteria. In case, Engineer-in-charge is not satisfied with the 
performance of any agency, he can direct the contractor to change the agency 
executing such items of work and this shall be binding on the contractor. 

 
17.1.10 The main contractor has to enter into an agreement /MOU with contractor(s) 

associated by him for execution of minor component(s). Copy of such 
agreement/MOU shall be submitted to the PIC of each minor component as well 
as to the PIC of the major component. In case of change of associate contractor, 
the main contractor has to enter into an agreement/MOU with the new contractor 
associated by him. 

 
17.1.11 Running payment for the major component shall be made by PIC of major 

discipline to the main contractor. Running payment for minor components shall 
be made by the Engineer-in-charge of the discipline of minor component directly 
to the main contractor. 

 
17.1.12A. The Item Rate work shall be treated as complete when all the components of the 

work are complete. The completion certificate of the composite work shall be 
recorded by Project-in-charge of after record of completion certificate of all other 
components. 

 
17.1.12B. The final bill of whole work shall be finalized and paid by the IIT Indore. Project-

in-charge of minor component(s) will prepare and pass the final bill for their 
component of work and pass on the same to the PIC of major component for 
including in the final bill for composite contract. 
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INTEGRITY PACT 
To, 
      ……………………….., 
      ……………………….., 
      ……………………….. 
 
 

Sub: Increasing the depth and finishing of Lake No. 3 and 4 at IIT Indore. 

 

NIT No.: IITI/IDO/PR/C/Speed Breaker/NIT/2023-24/24 
 

 

Dear Sir, 

It is hereby declared that IIT Indore is committed to follow the principle of 
transparency, equity, and competitiveness in public procurement. 

 
The subject Notice Inviting Tender (NIT) is an invitation to offer made on the 

condition that the Bidder will sign the integrity Agreement, which is an integral part of 
tender/bid documents, failing which the tenderer /bidder will stand disqualified from the 
tendering process and the bid of the bidder would be summarily rejected. 

 
This declaration shall form part and parcel of the Integrity Agreement and signing 

of the same shall be deemed as acceptance and signing of the Integrity Agreement on 
behalf of IIT Indore. 

 
 

  Yours faithfully 
 
 
 

  Project-in-Charge  
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 * To be filled by Project-in- Charge 
 
 
 
To, 

Project-in-Charge, 
……………………….., 
……………………….. 

 

Sub: Submission of Tender for Increasing the depth and finishing of Lake No. 3 and 4 at 
IIT Indore 

 

Dear Sir, 
 
I/We acknowledge that IIT Indore is committed to follow the principles thereof as 
enumerated in the Integrity Agreement enclosed with the tender/bid document. 
 

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the 
condition that I/We will sign the enclosed integrity Agreement, which is an integral part of 
tender documents, failing which I/We will stand disqualified from the tendering process. 
I/We acknowledge that THE MAKING OF THE BID SHALL BE REGARDED AS AN 
UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this condition of the NIT. 
 

I/We confirm acceptance and compliance with the Integrity Agreement in letter and 
spirit and further agree that execution of the said Integrity Agreement shall be separate 
and distinct from the main contract, which will come into existence when tender/bid is finally 
accepted by IIT Indore. I/We acknowledge and accept the duration of the Integrity 
Agreement, which shall be in the line with Article 1 of the enclosed Integrity Agreement. 
 

I/We acknowledge that in the event of my/our failure to sign and accept the Integrity 
Agreement, while submitting the tender/bid, IIT Indore shall have unqualified, absolute and 
unfettered right to disqualify the tenderer /bidder and reject the tender/bid is accordance 
with terms and conditions of the tender/bid. 
 

 
 

Yours faithfully 
 

(Duly authorized signatory of the Bidder) 
 
To be signed by the bidder and same signatory competent / authorized to sign the 
relevant contract on behalf of IIT Indore. 
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INTEGRITY AGREEMENT 
 
This Integrity Agreement is made at............... On this........... Day of........... 20...... 

BETWEEN  
 
IIT Indore represented through Project-in-
Charge.........................................................................., (Here in after referred as the 
“Principal/Owner‟, which expression shall unless repugnant to the meaning or context 
hereof include its Successors and permitted assigns) 
 
AND 

............................................................................................................. (Name and Address 
of the Individual/firm/Company) through........................................................ (Hereinafter 
referred to as the (Details of duly authorized signatory) “Bidder/Contractor” and which 
expression shall unless repugnant to the meaning or context hereof include its successors 
and permitted assigns) 
 
Preamble 
 
WHEREAS the Principal / Owner has floated the Tender ---------- (*) ---------- (hereinafter 
referred to as “Tender/Bid”) and intends to award, under laid down organizational 
procedure, Construction of standard platform in pantry room with sink and water inlet and 
outlet facility. 
 
AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the 
land, rules, regulations, economic use of resources and of fairness/transparency in its 
relation with its Bidder(s) and Contractor(s). 
 
AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into 
this Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and 
conditions of which shall also be read as integral part and parcel of the Tender/Bid 
documents and Contract between the parties. 
 
NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the 
parties hereby agree as follows and this Pact witnesses as under: 
 
 
 
* To be filled by Project –in - charge. 
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Article 1: Commitment of the Principal/Owner 
 

 
 The Principal/Owner commits itself to take all measures necessary to prevent corruption 

and to observe the following principles: 

 
 No employee of the Principal/Owner, personally or through any of his/her family 

members, will in connection with the Tender, or the execution of the Contract, demand, 
take a promise for or accept, for self or third person, any material or immaterial benefit 
which the person is not legally entitled to. 

 
 The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity and 

reason. The Principal/Owner will, in particular, before and during the Tender process, 
provide to all Bidder(s) the same information and will not provide to any Bidder(s) 
confidential / additional information through which the Bidder(s) could obtain an 
advantage in relation to the Tender process or the Contract execution. 

 
 The Principal/Owner shall endeavor to exclude from the Tender process any person 

whose conduct in the past has been of biased nature. 

 
 If the Principal/Owner obtains information on the conduct of any of its employees which 

is a criminal offence under the Indian Penal code (IPC)/Prevention of Corruption Act, 
1988 (PC Act) or is in violation of the principles herein mentioned or if there be a 
substantive suspicion in this regard, the Principal/Owner will inform the Chief Vigilance 
Officer and in addition can also initiate disciplinary actions as per its internal laid down 
policies and procedures. 

 
Article 2: Commitment of the Bidder(s)/Contractor(s) 
 

 
 It is required that each Bidder/Contractor (including their respective officers, 

employees and agents) adhere to the highest ethical standards, and report to the 
Government / Department all suspected acts of fraud or corruption or Coercion or 
Collusion of which it has knowledge or becomes aware, during the tendering process 
and throughout the negotiation or award of a contract. 

 
 The Bidder(s)/Contractor(s) commit himself to take all measures necessary to 

prevent corruption. He commits himself to observe the following principles   his 
participation in the Tender process and during the Contract execution: 
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 The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, offer, 
promise or give to any of the Principal/ Owner’s employees involved in the Tender 
process or execution of the Contract or to any third person any material or other benefit 
which he/she is not legally entitled to, in order to obtain in exchange any advantage of 
any kind whatsoever during the Tender process or during the execution of the 
Contract. 

 
 The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed 

agreement or understanding, whether formal or informal. This applies in particular to 
prices, specifications, certifications, subsidiary contracts, submission or non-
submission of bids or any other actions to restrict competitiveness or to cartelize in the 
bidding process. 

 
 The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/ PC 

Act. Further the Bidder(s)/Contract(s) will not use improperly, (for the purpose of 
competition or personal gain), or pass on to others, any information or documents 
provided by the Principal/Owner as part of the business relationship, regarding plans, 
technical proposals and business details, including information contained or 
transmitted electronically. 

 
 The Bidder(s)/ Contractor (s) of foreign origin shall disclose the names and addresses 

of agents/representatives in India, if any. Similarly, Bidder(s)/ Contractor(s) of Indian 
Nationality shall disclose names and addresses of foreign agents/representatives, if 
any. Either the Indian agent on behalf of the foreign principal or the foreign principal 
directly could bid in a tender but not both. Further, in cases where an agent participates 
in a tender on behalf of one manufacturer, he shall not be allowed to quote on behalf 
of another manufacturer along with the first manufacturer in a subsequent/parallel 
tender for the same item. 

 
 The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all 

payments he has made, is committed to or intends to make to agents, brokers or any 
other intermediaries in connection with the award of the Contract. 

 
 The Bidder(s)/Contractor(s) will not instigate third persons to commit offences 

outlined above or be an accessory to such offences. 
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 The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge 

in fraudulent practice means a willful misrepresentation or omission of facts or 
submission of fake/forged documents in order to induce public official to act in reliance 
thereof, with the purpose of obtaining unjust advantage by or causing damage to 
justified interest of others and/or to influence the procurement process to the detriment 
of the Government interests. 

 
 The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use 

Coercive Practices (means the act of obtaining something, compelling an action or 
influencing a decision through intimidation, threat or the use of force directly or 
indirectly, where potential or actual injury may befall upon a person, his/ her reputation 
or property to influence their participation in the tendering process). 

 
 
 
Article 3: Consequences of Breach 
 

 Without prejudice to any rights that may be available to the Principal/Owner under law 
or the Contract or its established policies and laid down procedures, the 
Principal/Owner shall have the following rights. In case of breach of this Integrity Pact 
by the Bidder(s)/Contractor(s) and the Bidder/ Contractor accepts and undertakes to 
respect and uphold the Principal/Owner’s absolute right.  

  
 If the Bidder(s)/Contractor(s), either before award or during execution of Contract has 

committed a transgression through a violation of Article 2 above or in any other form, 
such as to put his reliability or credibility in question, the Principal/Owner after giving 
14 days’ notice to the contractor shall have powers to disqualify the 
Bidder(s)/Contractor(s) from the Tender process or terminate/determine the Contract, 
if already executed or exclude the Bidder/Contractor from future contract award 
processes. The imposition and duration of the exclusion will be determined by the 
severity of transgression and determined by the Principal/Owner. Such exclusion may 
be forever or for a limited period as decided by the Principal/Owner. 

 
 Forfeiture of Performance Guarantee/Security Deposit: If the Principal/Owner has 

disqualified the Bidder(s) from the Tender process prior to the award of the Contract 
or terminated/determined the Contract or has accrued the right to terminate/determine 
the Contract according to Article 3(1), the Principal/Owner apart from exercising any 
legal rights that may have accrued to the Principal/Owner, may in its considered 
opinion forfeit the entire amount of  Performance Guarantee and Security Deposit of 
the Bidder/Contractor. 
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 Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a Bidder or 

Contractor, or of an employee or a representative or an associate of a Bidder or 
Contractor which constitutes corruption within the meaning of IPC Act, or if the 
Principal/Owner has substantive suspicion in this regard, the Principal/Owner will 
inform the same to law enforcing agencies for further investigation. 

 
Article 4: Previous Transgression 
 
 
 The Bidder declares that no previous transgressions occurred in the last 5 years with 

any other Company in any country confirming to the anticorruption approach or with 
Central Government or State Government or any other Central/State Public Sector 
Enterprises in India that could justify his exclusion from the Tender process. 

 
 If the Bidder makes an incorrect statement on this subject, he can be disqualified from 

the Tender process or action can be taken for banning of business dealings/ holiday 
listing of the Bidder/Contractor as deemed fit by the Principal/ Owner. 

 
 If the Bidder/Contractor can prove that he has resorted / recouped the damage caused 

by him and has installed a suitable corruption prevention system, the Principal/Owner 
may, at its own discretion, revoke the exclusion prematurely. 

 
 
Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 
 
 
 The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a 

commitment in conformity with this Integrity Pact. The Bidder/Contractor shall be 
responsible for any violation(s) of the principles laid down in this agreement/Pact by 
any of its Subcontractors/sub-vendors. 

 
 The Principal/Owner will enter into Pacts on identical terms as this one with all Bidders 

and Contractors. 
 
 The Principal/Owner will disqualify Bidders who do not submit the duly signed Pact 

between the Principal/Owner and the bidder, along with the Tender or violate its 
provisions at any stage of the Tender process, from the Tender process. 
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Article 6- Duration of the Pact 
 
 
  This Pact begins when both parties have legally signed it. It expires for the 
Contractor/Vendor 15 months after the completion of work under the contract or till the 
continuation of the defect liability period, whichever is more and for all other bidders till the 
Contract has been awarded. If any claim is made/lodged during the time, the same shall be 
binding and continue to be valid despite the lapse of this Pacts as specified above, unless it 
is discharged/determined by the Competent Authority, IIT Indore. 

 
 
Article 7- Other Provisions 
 

 
 This Pact is subject to Indian Law, place of performance and jurisdiction is the 

Headquarters of the Division of the Principal/Owner, who has floated the Tender. 
 
 Changes and supplements need to be made in writing. Side agreements have not been 

made. 
 
 If the Contractor is a partnership or a consortium, this Pact must be signed by all the 

partners or by one or more partner holding power of attorney signed by all partners 
and consortium members. In case of a Company, the Pact must be signed by a 
representative duly authorized by board resolution.   

 
 Should one or several provisions of this Pact turn out to be invalid; the remainder of 

this Pact remains valid. In this case, the parties will strive to come to an agreement to 
their original intensions. 

 
 It is agreed term and condition that any dispute or difference arising between the 

parties with regard to the terms of this Integrity Agreement / Pact, any action taken by 
the Owner/Principal in accordance with this Integrity Agreement/ Pact or interpretation 
thereof shall not be subject to arbitration. 
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Article 8- LEGAL AND PRIOR RIGHTS 
 
 
 All rights and remedies of the parties hereto shall be in addition to all the other legal rights 
and remedies belonging to such parties under the Contract and/or law and the same shall 
be deemed to be cumulative and not alternative to such legal rights and remedies 
aforesaid. For the sake of brevity, both the Parties agree that this Integrity Pact will have 
precedence over the Tender/Contact documents with regard any of the provisions covered 
under this Integrity Pact. 

 
 
 

 
 
 
 

 
IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the 
place and date first above mentioned in the presence of following witnesses: 
............................................................... 
 
(For and on behalf of Principal/Owner) 
 
................................................................ 
(For and on behalf of Bidder/Contractor) 
 
 
WITNESSES: 
 
 
1............................................... 
(Signature, name and address) 
 
 
2................................................ 
(Signature, name and address) 
 
 
Place: 
 
Dated: 
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 CPWD-7/8 

 
INDIAN INSTITUTE OF TECHNOLOGY INDORE 

 
 
ITEM RATE TENDER & CONTRACT FOR WORKS 
 

1. 
Tender for  
work of  

Increasing the depth and finishing of Lake No. 3 and 4 at IIT 
Indore 

 
(i) To be uploaded by 5.00 PM (IST) on 15.05.2024 upload at http://iiti.ac.in/tender 

IDO &  https://eprocure.gov.in/eprocure/app 
 
(ii) To be opened at 05:00 PM (IST) on 16.05.2024 in the ID Office, IIT Indore.  
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TENDER 
 

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F 
Specifications applicable, Drawings & Designs, General Rules and Directions, Conditions 
of Contract, clauses of contract, Special conditions, Schedule of Rate & other documents 
and Rules referred to in the conditions of contract and all other contents in the tender 
document for the work. 
 
I/We hereby tender for the execution of the work specified for the IIT Indore within the time 
specified in Schedule ‘F’ viz., schedule of quantities and in accordance in all respect with 
the specifications, designs, drawing and instructions in writing referred to in Rule-1 of 
General Rules and Directions and in Clause 11 of the Conditions of contract and with such 
materials as are provided for, by, and in respect of accordance with, such conditions so far 
as applicable. 
We agree to keep the tender open for 180 (one hundred eighty) days from the due date of 
its opening and not to make any modification in its terms and conditions. 
 
Further, I/We agree that in case of forfeiture of Performance Guarantee as aforesaid, I/We 
shall be debarred for participation in the re-tendering process of the work. 
 
I/We undertake and confirm that eligible similar work(s) has/have not been got executed 
through another contractor on back-to-back basis. Further that, if such a violation comes 
to the notice of Department, then I/ We shall be debarred for tendering in IIT Indore in 
future forever. Also, if such a violation comes to the notice of Department before date of 
start of work, the Project -in-Charge shall be free to forfeit the entire amount of Performance 
Guarantee. 

 
I/We hereby declare that I/We shall treat the tender documents drawings and other records 
connected with the work as secret/confidential documents and shall not communicate 
information/derived therefrom to any person other than a person to whom I/We am/are 
authorized to communicate the same or use the information in any manner prejudicial to 
the safety of the State. 

 
 
 
 
 
Dated   Signature of Contractor 
 
 
Witness:  
 
 
Name:  
Postal Address: 
Occupation:
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ACCEPTANCE 

 
 
 
 

The above tender (as modified by you as provided in the letters mentioned hereunder) is 
accepted by me for and on behalf of the IIT Indore for a sum of ` 
………*……………………..……..(Rupees………………………………*……………………
………………… ……………………………………………………). 
 
 
 

 
The letters referred to below shall form part of this contract agreement: 

 
(a) * 

 
(b) * 

 
(c) * 

 
 

For & on behalf of IIT Indore   
 
Signature ………*…………………………. 

 
Dated: * 

 
 
Designation ………*………………………. 
 

 
 
 
 
 
 
 
 
 
 

*To be filled in by PIC 
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PROFORMA OF SCHEDULES 
 

(Separate Performa for Civil, Works in case of Item Rate Tenders) 
(Operative Schedules to be supplied separately to each intending tenderer) 
 
SCHEDULE ‘A’ 
 
Schedule of quantities  
 

 
(Civil Work: - Part C of this tender 
document) 

 
 
 

SCHEDULE ‘D’ 
 
  
 
 
 
SCHEDULE ‘E’ 
 

 
As attached in tender form  
Extra schedule for specific 
requirements/document for the work, if 
any. 
 

Reference to General Conditions of 
contract – 

GCC for CPWD 2023 CONSTRUCTION 
WORKS as amended/modified up to 
receipt of tender. 

 
 
 
 

 
Name of Work:  Increasing the depth and finishing of Lake No. 3 and 4 at IIT Indore. 

Estimated cost of work: Civil Work              Rs. 16,26,000/- 

 

Performance Bank 
Guarantee 

 5% of the tendered value of the work 

Security Deposit  2.5% of the tendered value of the work  
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SCHEDULE 'F' 
 

 
GENERAL RULES & DIRECTIONS 
 
Officer inviting tender 
 

Project-in-charge, IIT Indore  
 

 
 

 Maximum percentage of quantity of items of work to be executed beyond which rates are 
to be determined in accordance with Clause 12.2.& 12.3 

  

 Definitions 
  

  2(v) Engineer-in-Charge 
Project In charge, 
IIT Indore  

2(vii) Accepting Authority Director, IIT Indore  

2(x) 
Percentage on cost of materials and 
labour to cover all overheads and 
profits 

15% (Fifteen Percent) 
 
  

2(xi) 
 

Standard Schedule of Rates 
CPWD DSR 2023 for civil works
and CPWD DSR 2022 (E&M)
with up-to-date correction slips  

2(xii) Department  IDO, IIT Indore   

 

Standard CPWD contract Form GCC 
2023, CPWD Form 7/ 8 as modified & 
corrected up to date  
 

GCC 2023, CPWD form 7/8 as 
modified & corrected up to 
receipt of tender. 
  

Clause 1(i) 

Time allowed for submission of 
Performance and applicable labour 
licenses/registration. 
Registration with EPFO, ESIC & 
BOCW welfare         Board including 
Provident Fund Code No. 
(If applicable or proof of applying 
thereof from the date of issue of letter 
of acceptance-3 Days) 

07 Days 

 

Clause 1(ii) 

Maximum allowable extension with 
late fee @ 0.1% per day of 
Performance Guarantee amount 
beyond the period as provided in 
clause 1 (i) above-5 Days 
 

03 Days 

 

Clause 2 
Authority for fixing Compensation 
under Clause 2 

Director, IIT Indore 
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Clause 2 A 
Whether Clause 2A shall be 
applicable 

NA 
 

Clause 5 
 

Number of days from the date of 
issue of letter of acceptance for 
reckoning date of start  

08 (Eight) Days 
 

Milestone/Bar Chart(s) 
As per the construction 
programme 

 

Time allowed for the execution of work  03 Months (90 days) 
 

Authority 
to decide  

(i) Extension of time 
DOID, IIT Indore  
 

 

(ii) Rescheduling of milestone 
DOID, IIT Indore 
or his successor 
thereof  

(iii) Shifting of date of start in case of 
delay in handing over of site 

Project-in-Charge, IIT Indore or 
his successor thereof  

 

Table of Milestone(s)  

Milestone 
No. 

Description of Milestone 
Time allowed 
from date of 
start (Days) 

Amount to be 
withheld in case 

of non-
achievement of 

milestone 

1. Excavation work 30 3% 

2. Pitching and concrete work 60 4% 

3 Structural steel and fencing work 90 3% 

Note:  If the Agency will be failed in achieving the milestone No. 1 to 3, then the 
respective amount of milestones shall be forfeited and not to be payable. 
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Clause 6 Computerized Measurement Book Yes 

Clause 7 

Gross   work   to   be   done together   
with net payment / Adjustment   of   
advances   for   material collected, if any, 
since the last such payment for being 
eligible for interim payment (CIVIL 
WORK)   

Rs. 8.00 lacs 

Clause 7A 
 

Whether clause 7A shall be applicable Yes 

Clause 8A 
 

Authority to decide compensation on 
account if contractor fails to submit 
completion plans  

Director IIT Indore 
 

Clause 10A 
 
 

List of testing equipment to be provided 
by the Contractor at the site lab  
 

Yes 
(as per direction of the Engineer 
In-charge) 
 

Clause 10 B 
 

Whether clause 10-B (i) & (ii) shall be 
applicable 

NA 
 

Clause 10-B (iii) shall be applicable 
NA 
 

Clause 10 C 
 

Component of labour expressed as 
percentage of value of work  

NA 
 

Note: Payment under this clause is admissible when Contractor submits proof of 
having paid wages due to every worker through bank or ECS or online transfer to His 
bank account. 

Clause 
10 CC 

 NA 

Clause 11 Specification to be followed for execution of work  

For Civil items 
of work 

CPWD Specifications 2019 Vol. 1 and Vol. 2 with up-to-date correction 
slips 

    (Hereinafter called CPWD specifications also) 

Clause 12 Type of work 
Project and Original work 
(Civil) 

Clause 12.2 & 
12.3 

Deviation limit beyond which clauses 12.2 
&12.3 shall apply for building work 

100% 

Clause   12.4 

Deviation limit beyond which clauses 12.2 
& 12.3 shall apply for foundation work 
(except items mentioned  in  earthwork  
subhead  in  DSR  and  related items) 

100% 
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Clause 32     Requirement of Technical Representative(s) and Recovery Rate 

Cost of work 
(Rupees in 

crores) 
 

Requirement of 
Technical Staff 

 
 

Minimum 
experience 

(years) 
 

Designation 
of Technical 

Staff 
 

Rate at which recovery 
shall be made from the 

contractor in the event of 
not fulfilling provision of 

Clause 32 
(figures in words) Qualification Number 

1.5 Crore to 
5 Crores 

 

Graduate   
Engineer or 
Diploma in 
Engineering 

1 
 

2 or 5 
(respectively)

Site   
Engineer/ 
Surveyor 

 

Rs. 15,000 per month 
(Fifteen thousand rupees 

only) 

 
**Cost of work in the table above means the agreement amount of the work. 
 

 
 Assistant Engineers retired from Government services that are holding Diploma 

will be treated at par with Graduate Engineers.  
 Diploma holder with minimum 10 years relevant experience with a reputed 

construction co. can be treated at par with Graduate Engineers for the purpose of 
such deployment subject to the condition that such diploma holders should not 
exceed 50% of requirement of degree engineers. 

Deviation limit for items mentioned in the 
earthwork subhead of DSR and related 
Items 

 100% 

Clause 16 
Competent Authority for Deciding reduced 
rates for Civil items of work 

 DOID, IIT Indore 

Clause 18 
List of mandatory machinery, tools & 
Plants to be deployed by the contractor at 
the site 

As per requirement / as 
decided by the Project-in-
charge. 

Clause 19  
(C, D, G &K) 

Authority to decide the penalty for each 
default 

Director, IIT Indore 

Clause 25 
 
 
 
 
 
 
 

Constitution of Dispute Redressal 
Committee (DRC) 
 

(i) For total claims up to Rs. 10.00 lacs 
(ii) For total claims more than Rs. 10.00 lacs 

Chairman:  DOID, IIT 
Indore 
  
Members: 
 

i) ADOID, IIT Indore 
ii) REGISTRAR, IIT 

Indore 
iii) PIC, IIT Indore 

Place: Indore 
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RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION 
 

S. 
No. 

Description of 
Item  

Rates in figures and words at which recovery shall 
be 

   
made from the 
Contractor    

  Unit Excess  Beyond Less Use beyond 

   
permissible 
variation 

permissible 
variation  

1. Cement        

 
(ii) Cement 
(PPC) MT   

                    
N.A   

 
Reinforcement Bars 
 
  TMT-Fe 500D  MT  

N.A 
   

(I)Primary 
Manufacturer    

3.  Structure Steel  MT  N.A 

Clause 38 

Civil 

(i) Schedule / statement for determining theoretical 
quantity of cement & bitumen on the basis of 
Delhi Schedule of Rates 2021 printed by CPWD 

D.S.R.2021 for civil 
works with up-to-date 
correction slips 

(ii) Variations permissible on theoretical quantities 
 
a. Cement for works with estimated cost put to 

tender not more than 25 lakhs. 
 
For works with an estimated cost put to 
Tender is more than 25 lakhs 
 

b. Bitumen all works 
 
 
 

c. Steel reinforcement and structural steel 
Sections for diameter, section, and category. 

 
 

d. All other materials and Electrical Items 

 
 
 
a. 3% plus/minus 

 
      2% plus/minus 

 
b. 2.5% plus only & 

nil on minus side. 
 
 

c. 2% plus/minus 
 
 

d. Nil 
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GENERAL REQUIRMENTS FOR THE TENDER 
 

1. The tenderer is advised to read and examine the tender documents for the work and the 
set of drawings available with Project -in-charge. He should inspect and examine the 
site and its surroundings by himself before submitting his tender. 
 

2. Separate schedule of quantity is included in this tender for civil and electrical items of 
work. If the tenderer wants to offer any unconditional rebates on their rates, the same 
should also be offered in the respective components of civil and electrical schedule 
separately. The contractor shall quote the item rates in figures and words accurately so 
that there is no discrepancy in rates written in figures and words. 
 

3. Time allowed for the execution of work is 03 Months (90 Days). 
 

4. The contractor(s) shall submit a detailed program of execution in accordance with the 
master program/ milestone within ten days from the date of issue of award letter. 
 

5. Quality of the project is of utmost importance. This shall be adhered to in accordance 
with the provisions of CPWD specifications and guidelines given in the relevant Para’s. 
 

6. The contractor (s) shall make his own arrangements for electricity and water required 
for the execution of work. 
 

7. Cement shall be arranged by the contractor himself. 
 

8. Steel Reinforcement shall be arranged by the contractor himself. 
 

9. The contractor shall submit the running bills in the shape of the computerized MB in 
pages of A-4 size as per the standard format of department and shall act as per modified 
clause 6 (i) of GCC 2023. 
 

10. Contractor must provide reinforcement cover blocks made of approved proprietary 
prepacked free flowing mortars (Concentra as manufactured by M/s Fosroc Chemical 
India Ltd. or approved equivalent) of high early strength. 

 
11. The contractor shall comply with the provisions of the Apprentices Act 1961, and the 

rules and orders issued there under from time to time. 
 

12. The contractor shall comply with the provisions of Construction and Demolition Waste 
Management Rules, 2016 as per Ministry of Environment and Forest notification dated 
29/03/2016 issued in exercise of powers conferred by Environment (Protection) Act 
1986 (Available on web address www.moef.gov.in). The contractor shall also follow all 
rules and regulations regarding disposal of C&D waste as per approval of local bodies. 
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MATERIAL AND QUALITY ASSURANCE 
 

 
1 The contractor shall ensure quality control measures on different aspects of construction 

including materials, workmanship, and correct construction methodologies to be 
adopted. He shall have to submit quality assurance program within two weeks of the 
award of work. The quality assurance programme should include method statement for 
various items of work to be executed along with check lists to enforce quality control. 

 
2 The Following Conditions to the specification shall however apply: - 
 
3 All stone aggregates shall be of hard stone variety to be obtained from approved 

quarries conforming to CPWD specification or as approved by the Engineer- in- charge. 
Sand to be used for cement concrete work, mortar for masonry and plaster work shall 
be of standard quality. Sand shall be obtained from approved quarry. 

 
4 The contractor shall get the source of all other materials, not specified elsewhere in the 

document, approved from the Engineer-in-Charge. The contractor shall stick to the 
approved source unless it is unavoidable. Any change shall be done with the prior 
approval of the Engineer-in-Charge for which tests etc. shall be done by the contractor 
at his own cost. Similarly, the contractor shall submit brand/ make of various materials 
not specified in the agreement, to be used for the approval of the Engineer-in-Charge 
along with samples and once approved, he shall stick to it. 

 

5 The contractor shall submit shop drawings of staging and shuttering arrangement, 
aluminum work, and other works as desired by Engineer In Charge for his approval 
before execution. The contractor shall also submit bar bending schedule for approval of 
Engineer –in – charge before execution. 

 
Other Laboratories: 
 
B1 The contractor shall arrange carrying out all tests required under the agreement 

through the laboratory/ Govt Lab/ Institute as approved by the Engineer-in-Charge 
and shall bear all charges in connection therewith including charges for testing for 
all materials. 

 
1. Sampling of Materials 

 
C1 Sample of building materials fittings and other articles required for execution of 

work shall be got approved from the Engineer-in-Charge. Articles manufactured by 
companies of repute and approved by the Engineer-in-Charge shall only be used. 
Articles bearing BIS certification mark shall be used in case the above are not 
available, the quality of samples brought by the contractor shall be judged by 
standards laid down in the relevant BIS specifications. All materials and articles 
brought by the contractor to the site for use shall conform to the samples approved 
by the Engineer-in-Charge which shall be preserved till the completion of the work. 
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C2 The contractor shall ensure quality construction in a planned and time bound 
manner. Any sub-standard material/work beyond set out tolerance limit shall be 
summarily rejected by the Engineer-in-Charge. Same shall be removed from the 
site within the time as directed by the Engineer-in charge at their own cost. 

 
C3 BIS marked materials except otherwise specified shall be subjected to quality test 

at the discretion of the Engineer-in-Charge besides. of other materials as per the 
specifications described for the item/materials. Wherever BIS marked materials are 
brought to the site of work, the contractor shall if required, by the Engineer-in-
Charge furnish manufacturers test certificate to establish that the material 
produced by the contractor for incorporation in the work satisfies the provisions of 
BIS codes relevant to the material and/or the work done. 

 
C4 The contractor shall procure all the materials in advance so that there is sufficient 

time to testing and approving of the materials and clearance of the same before 
use in work. 

 
C5 All materials brought by the contractor for use in the work shall be got checked 

from the Engineer-in-Charge or his authorized representative of the work on receipt 
of the same at site before use. 

 
C6 The contractor shall be fully responsible for the safe custody of the materials issued 

to him even if the materials are in double lock and key system. 
 

C7 The Stone aggregate/stone, sand shall be brought from any quarries subjected to 
the said materials confirm CPWD specifications. 

 
The day to day receipt and issue accounts of different grade/brand of cement shall 
be maintained separately in the standard proforma by the Assistant Engineer-in-
Charge of work and which shall be duly signed by the contractor or his authorized 
representative. 

 
6 The contractor shall render all help and assistance in documenting the total 

sequence of this project by way of photography, slides, audio-video recording etc. 
Nothing extra shall be payable to the contractor on this account. However, cost of 
photographs, slides, audio / videography etc. shall be borne by the department. 

 
7 The contractor shall be fully responsible for the safe custody of materials brought 

by him issued to him even though the materials are under double lock key system. 
Separate cement registers showing the receipt of the OPC and PPC (as required) 
shall be maintained at site. The contractor shall construct separate go downs for 
storage of OPC & PPC at site and nothing extra on this account shall be payable. 
 

8. In case there is any discrepancy in frequency of testing as given in the list of 
 mandatory tests and that in the individual sub-head of work as per CPWD 
 specification 2019 Vol. 1 & 2, the higher of the two frequencies of testing shall be 
 adopted. 
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9. Maintenance of Register: 
 

All the register of tests to be carried out at construction site or in outside 
laboratories shall be maintained by the contractor which shall be issued to the 
contractor by Engineer-in-Charge in the same manner as being issued to CPWD 
field staff. 

 
(i) The registers to be issued to the contractor are: 

 
a) Materials at site account register. 

 
b) Cement register. 

 
c) Master test registers. 

 
d) Cube test register. 

 
e) Paint register. 

 
f) Any other registers as decided by the Engineer-in-charge relevant to work. 

 
 

(ii) All the entries in the register will be made by the designated engineering staff of 
the contractor and same should be regularly reviewed by JE/AE/EE/PIC. 

(iii) Contractor shall be responsible for safe custody of all the test registers. 
 

(iv) Submission of copy of all test registers, material at site register along with each 
alternate running account bill and final bill shall be mandatory. These registers 
should be duly checked by AE (P) in division office. 
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GENERAL TERMS AND CONDITIONS 
 
 

1 The order of preference in case of any discrepancy under “Conditions of Contract” 
given in standard CPWD contract form may be read as the following: 

 
i) Nomenclature of items as per schedule of quantities. 

 
ii) Particular specification and special condition, if any. 

 
iii) CPWD specifications. 

 
iv) Architectural Drawings. 

 
v) Indian standard specifications of B.I.S. 

 
vi) Sound Engineering Practice. 

 
A reference made to any Indian Standard specification in these documents, shall 
imply to the latest version of that standard including such revision/amendments as 
issued by the Bureau of Indian standard upto last date of receipt of tenders. The 
contractor shall keep at his own cost all such publications of relevant Indian 
standard applicable to the work at site. 

 
2 Except for the items, for which particular specifications are given or where it is 

specifically mentioned otherwise in the description of items in the schedule of 
quantities the work shall generally be carried out in accordance with the “CPWD 
specifications 2019 Vol. 1 and Vol. 2 (with up-to-date correction slips). (Hereinafter 
to be referred to as CPWD specifications) and instructions of Engineer-in-Charge. 
Wherever CPWD specifications are silent the latest IS codes/specification shall be 
followed. 

 
3 Unless otherwise provided in the Schedule of Quantities/Specifications, the rates 

tendered by the contractor shall be all inclusive and shall apply to all heights, lifts, 
leads and depths of the work and nothing extra shall be payable to him on account 
of the same. Extra payment for centering/shuttering, if required to be done for 
heights greater than 3.5 m shall however be admissible at the rates arrived at in 
accordance with clause 12 of the agreement, if not already specified. 

 
4 The proposed building is a prestigious project and quality of work is paramount 

importance. Contractor shall have to engage well experienced skilled labour and 
deploy modern T&P and other equipment’s to execute the work. Many items like 
stone masonry & stone cladding works, stone flooring, and structural glazing, 
PVDF coating aluminum composite panel and other specialized flooring work, 
Woodwork will specially require engagement of skilled workers having experience 
particularly in execution of such items. 
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5. a) The contractor (s) shall inspect the site of work before tendering and acquaint 
himself with the site Conditions and no claim on this account shall be entertained by 
the department. b) The contractor (s) shall get himself acquainted with nature and 
extent of the work and satisfy himself about the availability of materials from kiln or 
approved quarries for collection and conveyance of materials required for 
construction. 

6 The contractor (s) shall study the soil investigation report for the site, available in 
the office of the Engineer-in-Charge and satisfy him about complete characteristics 
of soil and other parameters of site. However, no claim on the alleged inadequacy 
or incorrectness of the soil data shall be entertained. 

 
7 The tenderer shall see the approaches to the site. In case any approach from main 

road is required by the contractor, the same shall be made good, improved and 
maintained by the contractor at his own cost. No payment shall be made on this 
account. 

 
8 The contractor (s) shall give to the Municipality, Police and other authorities all 

necessary notices etc. that may be required by law and obtain all requisite Licenses 
for temporary obstructions, enclosures etc. and pay all fee, taxes and charges which 
may be leviable on account of these operations in executing the contract. He shall 
make good any damage to the adjoining property whether public or private and shall 
supply and maintain light and other illumination on for cautioning the public at night. 

 
9 The contractor shall take all precautions to avoid accidents by exhibiting necessary 

caution boards day and night, speed limit boards, red flags, red lights and providing 
barriers. He shall be responsible for all dangers and incidents caused to existing / 
new work due to negligence on his part. No hindrances shall be caused to traffic 
during the execution of the work. The contractor shall be responsible for all damages 
and accidents due to negligence on his part. 

 
10 Contractor shall provide permanent benchmarks and other reference points for the 

proper execution of work and these shall be preserved till the end of work. All such 
reference points shall be in relation to the levels and locations, given in the 
Architectural and plumbing drawings. 

 
11 The contractor shall make his own arrangement for obtaining electric connection(s) 

if required and make necessary payments directly to the department concerned. 
 
12 Other agencies doing works related with this project may also simultaneously 

execute their works and the contractor shall afford necessary facilities for the same. 
The contractor shall leave such necessary holes, openings etc. for laying/burying 
in the work, pipes cables, conduits, clamps, boxes and hooks for fan clamps etc. 
as may be required for the other agencies. Nothing extra over the Agreement rates 
shall be paid for doing these. 
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13 Some restrictions may be imposed by the security staff etc. on the working and for 

movement of labour, materials etc. The contractor shall be bound to follow all such 
restrictions/instructions and nothing extra shall be payable on account of the same. 

 
14 The contractor shall fully comply with all legal orders and directions of the Public 

or local authorities or municipality and adhere to their rules and regulations and 
pay all fees and charges for which he may be liable in this regard. Nothing extra 
shall be paid/reimbursed for the same. 

 
15 The building work shall be carried out in the manner complying in all respects with 

the requirements of the relevant by-laws and regulations of the local body under 
the jurisdiction of which the work is to be executed or as directed by the Engineer-
in-charge and nothing extra shall be paid on this account. 

 
 

16 The contractor shall give a performance test of the entire installation(s) as per 
standing specifications before the work is finally accepted by making his own 
arrangements for water supply, electricity etc. and nothing extra whatsoever shall 
be payable for the same. 

 
17 If as per local Municipal regulations, huts for labour are not to be erected at the site 

of work; the contractor shall be required to provide such accommodation at a place 
as is acceptable to the local body and nothing extra shall be paid on this account. 

 
18 It shall be ensured by the contractor that no electric live wire is left exposed or 

unattended to avoid any accidents in this regard. 
 

19 The structural and architectural drawings shall at all times be properly co-related 
before executing any work. However, in case of any discrepancy in the item given 
in the schedule of quantities appended with the tender and Architectural drawings 
relating to the relevant item, the former shall prevail unless otherwise given in 
writing by the Engineer-in-charge. 

 
20 The contractor shall maintain in perfect condition all portions executed till 

completion of the entire work allotted to him. Where, however phased delivery of 
work is contemplated these provisions shall apply separately to each phase. 

 
21 The entire royalty at the prevalent rates shall have to be paid by the contractor on 

all the boulders, metals, shingles, sand etc. collected by him for execution of the 
work, directly to the Revenue authority or authorized agents of the State 
Government concerned or the Central Government, as the case may be. 

 
The same shall be deemed to be included in the rates tendered by the contractor 
and nothing extra will be paid for the same. 

 
22 PROGRAMME CHART 

 
i) The contractor shall prepare an integrated programme chart for the execution 

of work, showing clearly all activities from the start of work to completion, with 
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details of manpower, equipment and machinery required for the fulfillment of 
the programme within the stipulated period or earlier as indicated in the mile 
stones under clause 5 of the contract and submit the same for approval to the 
Engineer-in-Charge within ten days of the award of the contract. 

 
ii) The programmed chart should include the following: - 

 
a) Descriptive note explaining sequence of various activities. 

 
b) Network (PERT/CPM/BAR CHART) 

 
c) Programme for procurement of materials by the contractor 

 
d) Programme of procurement of machinery/equipment’s having adequate 

capacity commensurate with the quantum of work to be done within the 
stipulated period by the contractor. 

 

23 If it appears to the Engineer-in-Charge that the actual progress of work does not 
conform to the approved programme referred above, the contractor shall produce 
a revised programme showing the modifications to the approved programme to 
ensure completion of the work within the stipulated time for completion. 

 
24 The submission for approval by the Engineer-in-Charge of such programme or the 

furnishing of such particulars shall not relieve the contractor of any of his duties or 
responsibilities under the contract. This is without prejudice to the right of Engineer-
in-Charge to take action against the contractor as per terms and conditions of the 
agreement. 

 
25 If the work is carried out in more than one shift or during night, no claim on these 

accounts shall be entertained. 
 
26 Existing drains, pipes, cables, overhead wires, sewer lines, water lines and similar 

services encountered in the course of the execution of work shall be protected 
against the damage by the contractor at his own expense. The contractor shall not 
store materials or otherwise occupy any part of the site in a manner likely to hinder 
the operation of such services. 

 
27 The contractor shall be responsible for the watch and ward/guard of the buildings, 

safety of all fittings and fixtures including sanitary and water supply fittings and 
fixtures provided by him against pilferage and breakage during the period of 
installations and thereafter till the building is physically handed over to the 
department. No extra payment shall be made on this account. 

 
28 The contractor shall bear all incidental charges for cartage, storage and safe 

custody of materials issued by department. 
 

29 Any cement slurry added over base surface for continuation of concreting for better 
bond is deemed to have been built in the items and nothing extra shall be payable 
for extra cement considered in consumption on this account. 
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30 The contractor shall take instructions from the Engineer-in-charge for stacking of 

materials. No excavated earth or building materials etc. shall be stacked/collected 
in areas where other buildings, roads, services, compound walls etc. are to be 
constructed. 

 
Any trenching and digging for laying sewer lines/water lines/cables etc. shall be 
commenced by the contractor only when all men, machineries and materials have 
been arranged and closing of the trench(s) thereafter shall be ensured within the 
least possible time. 

 
31 The contractor shall submit for the approval of Engineer-in-Charge names of 

specialized agencies of repute along with their technical capacity proposed to be 
engaged by him, who must have executed satisfactorily works of value as specified 
in mandatory conditions. 

 
i) The works shall be carried out in accordance with the Architectural drawings and 

structural drawings, to be issued from time to time by the Engineer-in-Charge. 
Before commencement of any item of work, the contractor shall correlate all the 
relevant architectural and structural drawings issued for the work and satisfy 
himself that the information available thereof is complete and unambiguous. The 
discrepancy, if any shall be brought to the notice of the Engineer-in-Charge before 
execution of the work. The contractor alone shall be responsible for any loss or 
damage executing by the commencement of work on the basis of any erroneous 
and or incomplete information. 

 
ii) Other agencies will also simultaneously execute and install the works of 

electrification, air conditioning, lifts, firefighting etc. for this work and the contractor 
shall provide necessary facilities for the same. The contractor shall leave such 
recesses, holes openings etc. as may be required for the electric, air-conditioning 
and other related works (for which inserts, sleeves, brackets, conduits base pinion, 
clamps etc. shall be supplied free of cost by the department unless otherwise 
specifically mentioned) and the contractor shall fix the same at time of casting of 
concrete, stone work & brick work, if required and nothing extra shall be payable 
on this account. 
 

iii) The contractor shall conduct work so as not to interfere with or hinder the progress 
or completion of the work being performed by other contractor(s) or by the 
Engineer-in-Charge and shall as far as possible arrange his work and shall place 
and dispose off the materials being used or removed so as not to interfere with the 
operations of other contractor or he shall arrange his work with that of the others 
in an acceptable and coordinated manner and shall perform it in proper sequence 
to the complete satisfaction of others. 

 
iv) All Architectural drawings given in the tender other than those indicated in 

nomenclature of items are only indicative of the nature of the work and 
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materials/fixings involved unless and otherwise specifically mentioned. However, 
the work shall be executed in accordance with the drawings duly approved by the 
Engineer-in-Charge. 

 
32 Samples of all materials and fittings to be used in the work in respect of brand 

manufacturer and quality shall be got approved from the Engineer-in-Charge, well 
in advance of actual execution and shall be preserved till the completion of the 
work. Articles bearing BIS certifications mark shall only be used unless no 
manufacturer has got BIS mark for the particular material. Any material/fitting 
whose sample has not been approved in advance and any other unapproved 
material brought by the contractor shall be immediately removed as soon as 
directed. 

 
Unless otherwise specified in the schedule of quantities the rates for all items shall 
be considered as inclusive of pumping/baling out water, if necessary, for which no 
extra payment shall be made. Those conditions shall be considered to include 
water from any source such as inflow of flood, surface and sub-soil water etc. and 
shall apply to the execution in any season. 

 
33 On completion of work, the contractor shall submit at his own cost four prints of “as 

built” drawings to the Engineer-in-Charge within 30 days of completion of work. 
These drawings shall have the following information: 

 
a) Route of all piping and their diameters including soil waste pipes & vertical stacks. 

 
b) Ground and invert levels of all drainage pipes together with locations of all 

manholes and connections upto outfall. 
c) Route of all water supply lines with diameters, location of control valves, access 

panels etc. 
 

34 No extra payment will be made for operation/activity mentioned at Serial no.1 to 33 
above, unless specified otherwise. 

 
35 Condition regarding secured advance: - 

 
Secured advance shall be admissible only on those bona fide materials which are 
likely to be used in the work in a period not exceeding 45 days  
from the date of secured advance payment. If the agency fails to use the material 
(in respect of which secured advance has been paid) in the work in this specified 
period of 45 days, the said component of secured advance shall be recovered from 
the next running account bill paid to the agency. Secured advance on the same 
material shall not be paid again. 
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Salient/ Mandatory Requirement for Tender 
 

The tenderer is advised to read and examine the tender documents for the work and 
the set of drawings available with the Engineer-in-charge. He should inspect and 
examine the site and its surroundings by himself before submitting his tender. 

 A separate schedule of quantity is included in this tender for civil and electrical 
items of work. If the tenderer wants to offer any unconditional rebates on their 
rates, the same should also be offered in the respective components of civil and 
electrical schedule separately. The contractor shall quote the item rates in figures 
and words accurately so that there is no discrepancy in rates written in figures and 
words. 

 The time allowed for the execution of work is 03 Months (90 Days).  

 The contractor(s) shall submit a detailed program of execution in accordance with 
the master program/ milestone within ten days from the date of issue of award 
letter. 

 The contractor has to arrange and install a field laboratory during the currency of 
work, and nothing extra will be paid on this account. 

 The quality of the project is of utmost importance. This shall be adhered to in 
accordance with the provisions of CPWD specifications and guidelines given in the 
relevant paras. 

 The contractor has to deploy the required Plant and machinery on the project. In 
case the contractor fails to deploy the plant and machinery whenever required and 
as per the direction of the Engineer-in-charge, he (Engineer-in-charge) shall be at 
a liberty to get the same deployed at the risk and cost of the contractor. 

 The contractor shall comply with the provisions of the Apprentices Act 1961 and 
the rules and orders issued there from time to time. If he fails to do so, his failure 
will be a breach of the contract and the Acting Project-In-Charge (Civil)/Executive 
Engineer may in his discretion, without prejudice to any other right or remedy 
available in law, cancel the contract. The contractor shall also be liable for any 
pecuniary liability arising on account of any violation by him of the provisions of the 
said Act. 

 Temporary Electric connection shall be issued as per request and charges shall 
be recovered as per actual consumption of units. 

 Water will be arranged by contractor at his own sources and not reimbursed by the 
Institute. 
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 EPF and ESI, if applicable, will be reimbursed on an actual basis after due 
verification. 

 Any item which is not available in the BOQ or deviated beyond schedule F shall 
be paid as per CPWD DSR 2023 rates. If not available in BOQ and DSR then extra 
items shall be worked out as actual cost of material and actual cost of labour plus 
15% as overhead and profit. The decision of the Engineer-In-Charge will be 
conclusive and final binding on the contractor. 

 If BOCW (MP Building & Other Construction Workers Welfare Board), Labour 
Registration & License, EPF & ESIC Registration not submitted, and then 1st RA 
Bill will not be paid & cleared till the submission of these documents. 

 Certifications like BOCW (MP Building & Other Construction Workers Welfare 
Board), Labour Registration & License, EPF & ESIC Registration are to be 
submitted after the issue of the Work Order, then only the site will be handed over 
to you, and permission to start the work will be given. 
 

A. QUALITY ASSURANCE OF THE WORK 

 The contractor shall ensure quality control measures on different aspects of 
construction including materials, workmanship and correct construction 
methodologies to be adopted. He shall have to submit quality assurance 
programme within two weeks of the award of work. The quality assurance 
programme should include method statement for various items of work to be 
executed along with check lists to enforce quality control. 

 The contractor shall get the source of all other materials, not specified elsewhere 
in the document, approved from the Engineer-in-Charge. The contractor shall stick 
to the approved source unless it is absolutely unavoidable. Any change shall be 
done with the prior approval of the Engineer-in-Charge for which tests etc. shall be 
done by the contractor at his own cost. Similarly, the contractor shall submit brand/ 
make of various materials not specified in the agreement, to be used for the 
approval of the Engineer-in-Charge along with samples and once approved, he 
shall stick to it. 

 

B. Other Laboratories: 

 The contractor shall arrange carrying out of all tests required under the agreement 
through the laboratory as approved by the Engineer-in-Charge and shall bear all 
charges in connection therewith including fee for testing. The said cost of tests 
shall be borne by the contractor/department in the manner indicated below. 

 By the contractor, if the results show that the test does not conform to relevant 
CPWD Specifications / BIS code or specification mentioned elsewhere in the 
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documents 

 By the department, if the results confirm to relevant CPWD Specifications / BIS 
code or specification mentioned elsewhere in the documents. 

 If the tests, which were to be conducted in the site laboratory, are conducted in 
other laboratories for whatever the reasons, the cost of such tests shall be borne 
by the contractor. 

 

C. Sampling of Materials: 
 

 Sample of building materials fittings and other articles required for execution of 
work shall be got approved from the Engineer-in-Charge. Articles manufactured by 
companies of repute and approved by the Engineer-in-Charge shall only be used. 
Articles bearing BIS certification mark shall be used in case the above are not 
available, the quality of samples brought by the contractor shall be judged by 
standards laid down in the relevant BIS specifications. All materials and articles 
brought by the contractor to the site for use shall conform to the samples approved 
by the Engineer-in-Charge which shall be preserved till the completion of the work. 

 The contractor shall ensure quality construction in a planned and time bound 
manner. Any sub-standard material/work beyond set out tolerance limit shall be 
summarily rejected by the Engineer-in-Charge. 

 BIS marked materials except otherwise specified shall be subjected to quality test 
at the discretion of the Engineer-in-Charge besides testing of other materials as 
per the specifications described for the item/materials. Wherever BIS marked 
materials are brought to the site of work, the contractor shall if required, by the 
Engineer-in-Charge furnish manufacturers test certificate or test certificate from 
approved testing laboratory to establish that the material produced by the 
contractor for incorporation in the work satisfies the provisions of BIS codes 
relevant to the material and/or the work done. 

 The contractor shall procure all the materials at least in advance so that there is 
sufficient time to testing and approving of the materials and clearance of the same 
before use in work. 

 All materials brought by the contractor for use in the work shall be got checked 
from the Engineer-in-Charge or his authorized representative of the work on 
receipt of the same at site before use. 

 The contractor shall be fully responsible for the safe custody of the materials issued 
to him even if the materials are in double lock and key system. 
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D. ADDITIONAL TERMS AND CONDITIONS 

 Unless otherwise provided in the Schedule of Quantities/Specifications, the rates 
tendered by the contractor shall be all inclusive and shall apply to all heights, lifts, 
leads and depths of the work and nothing extra shall be payable to him on account 
of the same. Extra payment for centering/shuttering, if required to be done for 
heights greater than 3.5 m shall however be admissible at the rates arrived at in 
accordance with clause 12 of the agreement, if not already specified. 

 Other agencies doing works related with this project may also simultaneously 
execute their works and the contractor shall afford necessary facilities for the 
same. The contractor shall leave such necessary holes, openings etc. for 
laying/burying in the work, pipes cables, conduits, clamps, boxes and hooks for 
fan clamps etc. as may be required for the other agencies. Nothing extra over the 
Agreement rates shall be paid for doing these. 

 Some restrictions may be imposed by the security staff etc. on the working and for 
movement of labor, materials etc. The contractor shall be bound to follow all such 
restrictions/instructions and nothing extra shall be payable on account of the same. 

 The contractor shall fully comply with all legal orders and directions of the Public 
or local authorities or municipality and abide by their rules and regulations and pay 
all fees and charges for which he may be liable in this regard. Nothing extra shall 
be paid/reimbursed for the same. 

 The building work shall be carried out in the manner complying in all respects with 
the requirements of the relevant bylaws and regulations of the local body under 
the jurisdiction of which the work is to be executed or as directed by the Engineer-
in-charge and nothing extra shall be paid on this account. 

 If as per local Municipal regulations, huts for labor are not to be erected at the site 
of work; the contractor shall be required to provide such accommodation at a place 
as is acceptable to the local body and nothing extra shall be paid on this account. 

 The structural and architectural drawings shall at all times be properly co-related 
before executing any work. However, in case of any discrepancy in the item given 
in the schedule of quantities appended with the tender and Architectural drawings 
relating to the relevant item, the former shall prevail unless otherwise given in 
writing by the Engineer-in- charge. 

 For recording measurements and preparing running account bills, the abbreviated 
nomenclature indicated in the publications Abbreviated Nomenclature of Items of 
DSR 2021 shall be accepted. The abbreviated nomenclature shall be taken to 
cover all the materials and operations as per the  
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 complete nomenclature of the relevant items in the agreement and relevant 
specifications. 

 In case of items for which abbreviated nomenclature is not available in the 
aforesaid publication and also in case of extra and substituted items for which 
abbreviated nomenclature are not provided for in the agreement, full nomenclature 
of item shall be reproduced in the measurement books and bill forms for running 
account bills. 

 For the final bill, however, full nomenclature of all the items shall be adopted in 
preparing abstract in the measurement books and in the bill forms. 

 The contractor shall take instructions from the Engineer-in-charge for stacking of 
materials. No excavated earth or building materials etc. shall be stacked/ collected 
in areas where other buildings, roads, services, compound walls etc. are to be 
constructed. 

 Any trenching and digging for laying sewer lines/water lines/cables etc. shall be 
commenced by the contractor only when all men, machineries and materials have 
been arranged and closing of the trench(s) thereafter shall be ensured within the 
least possible time. 

 It shall be ensured by the contractor that no electric live wire is left exposed or 
unattended to avoid any accidents in this regard. 

 In case the supply of timber/steel frames/shutters for doors, windows etc. is made 
by some other agency, the contractor shall make necessary arrangements for their 
safe custody on the direction of the Engineer-in-charge till the same are fixed in 
position by him & nothing extra shall be paid on this account. 

 The contractor shall maintain in perfect condition, all portions executed till 
completion of the entire work allotted to him. Where however phased delivery of 
work is contemplated these provisions shall apply separately to each phase. 

 The entire royalty at the prevalent rates shall have to be paid by the contractor on 
all the boulders, metals, shingle sand etc. collected by him for execution of the 
work, directly to the Revenue authority or authorized agents of the State 
Government concerned or the Central Government, as the case may be. 

 The contractor shall bear all incidental charges for cartage, storage and safe 
custody of materials issued by the departments and shall construct suitable go 
downs, yards at the site of work for storing all materials as to be safe against 
damage by sun, rain, dampness, fire, theft etc. at his own cost and also employ 
necessary watch and ward establishment for the purpose, at his own cost. 
Materials to be charged directly to work and stipulated for issue free of cost shall 
also be issued to the contractor as soon as those are received at site or at the 
stipulated place of issue. The provision of this para shall apply equally and fully to 
those as well. 
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 All materials obtained from the Infrastructure Development Office store or 
otherwise on receipt shall be checked by the Engineer-in-charge of the work or his 
representations before use. 

 Registers for the materials to be issued by the department shall be maintained as 
required by the Engineer-in-charge and these shall be signed by the contractor or 
his authorized agent and representative of Engineer-in-charge on each day of 
transactions. 
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SPECIAL CONDITIONS 
 

1. The contractor shall not store/dump construction material or debris on a metaled 
road. 

 
2. The contractor shall get prior approval from the Engineer-in-Charge for the area 

where the construction material or debris can be stored beyond the metaled road. 
This area shall not cause any obstruction to the free flow of traffic/inconvenience 
to pedestrians. It should be ensured by the contractor that no accidents occur on 
account of such permissible storage. 

 
3. The contractor shall take appropriate protection measures like raising 

windbreakers of appropriate height on all sides of the plot/area using CGI sheets 
or plastic and/or other similar material to ensure that no construction material dust 
flies outside the plot area. 

 
4. The contractor shall ensure that all the trucks or vehicles of any kind which are 

used for construction purposes/or are carrying construction materials like cement, 
sand and other allied materials are fully covered. The contractor shall take every 
necessary precautions that the vehicle are properly cleaned and dust free to 
ensure that enroute their destination, the dust, sand or any other particles are not 
released in air/contaminate air. 

 
5. The contractor shall provide masks to every worker working on the construction 

site and involved in loading, unloading and carriage of construction material and 
construction debris to prevent inhalation of dust particles. 

 
6. The contractor shall provide all medical help, investigation and treatment to the 

workers involved in the construction of building and carriage of construction 
material and debris relatable to dust emission. 

 
7. The contractor shall ensure that C&D waste is transported to the C&D waste site 

only and due record shall be maintained by the contractor. 
 

8. The contractor shall ensure compulsory use of jet in grinding and stone cutting. 
 

9. The contractor shall carry out on-Road-Inspection for black smoke generating 
machinery. The contractor shall use cleaner fuel. 

 
10. The contractor shall ensure that the DG sets comply emission norms notified by 

MoEF. 
 

11. The contractor shall use vehicles having pollution under control certificate. The 
emissions can be reduced by a large extent by reducing the speed of a vehicle to 
20 kmph. Speed bumps shall be used to ensure speed reduction. In cases where 
speed reduction cannot effectively reduce fugitive dust, the contractor shall divert 
traffic to nearby paved areas. 
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12. The contractor shall ensure that the construction material is covered by tarpaulin. 
The contractor shall take all other precautions to ensure that no dust particles are 
permitted to pollute air quality as a result of such storage. 

 
13. The work may involve working in odd hours. No extra payment shall be made on 

account of the same. 
 

14. No extra payment will be made for the operation/activity mentioned above. 
 

15.  MTC of all the material shall be submitted by the Agency. 
 

16. GUARANTEE FOR WATER-PROOFING TREATMENT: 
 
 The contractor shall be fully responsible for and shall guarantee proper 
performance of the entire waterproofing system for a period of 10(Ten) years from 
the final completion of works. In addition, a specific 10-years written guarantee (to 
be furnished in a non-judicial stamp paper of value not less than Rs. 100/-) in the 
prescribed proforma shall be submitted for the performance of the system before 
final payment shall not in any way limit any other rights the Employer may have 
under the contract. All water-proofing work shall be carried out through a 
specialized agency as per the method of work approved by the Engineer-in-
Charge. However, the contractors shall be solely responsible for waterproofing 
treatment until the expiry of the above guarantee period. 
 
 Ten years guarantee in prescribed proforma shall be given by the contractor 
for the water proofing treatment. In addition, 10% (ten percent) of the cost of these 
items of water proofing under this sub head shall be retained as guarantee to watch 
the performance of the work executed. However, half of this amount(withheld) 
would be released after five years from the date of completion of the work, if the 
performance of the waterproofing works is satisfactory. The remaining withheld 
amount shall be released after completion of ten years from the date of completion 
of work, if the performance of the waterproofing work is satisfactory. If any defect 
is noticed during the guarantee period, it should be rectified by the contractor within 
seven days of issuing of notice by the Engineer-in-Charge and, if not attended to, 
the same shall be got done through other agency at the risk and cost of the 
contractor and recovery shall be affected from the amount retained towards 
guarantee. In any case, the contractor and the specialized agency, during the 
guarantee period, shall inspect and examine the treatment once in every year and 
make good any defect observed and confirm the same in writing. The security 
deposit can be released in full, if bank guarantee of equivalent amount, valid for 
the duration of guarantee period is produced and deposited with the Department. 
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SPECIAL CONDITION FOR MATERIAL 

 

1. The contractor shall at his own expense procure and provide all materials 
required for the work. 

2. The contractor shall procure all the materials in advance so that there is 
sufficient time to testing and approving of the materials and clearance of the 
same before use in work. 

3. All materials brought by the contractor for use in the work shall be got checked 
from the Engineer-in-Charge or his authorized representative of the work on 
receipt of the same at site before use. 

4. The contractor shall also employ necessary watch and ward establishment for 
the safe custody of materials at his own cost. 

 
ADDITIONAL CONDITIONS FOR CIVIL WORKS 

 

1. a) The contractor (s) shall inspect the site of work before tendering and acquaint 
himself with the site conditions and no claim on this account shall be entertained 
by the department. 

b) The contractor (s) shall get him acquainted with the nature and extent of the 
work and satisfy him about the availability of materials from kilns or approved 
quarries for the collection and conveyance of materials required for construction. 

2. The contractor (s) shall study the soil investigation report for the site, available in 
the office of the Engineer-in-Charge and satisfy him about the complete 
characteristics of soil and other parameters of the site. However, no claim on the 
alleged inadequacy or incorrectness of the soil data supplied by the department 
shall be entertained. 

3. The tenderer shall see the approaches to the site. In case any approach from 
the main road is required by the contractor, the same shall be provided, 
improved and maintained by the contractor at his own cost. No payment shall 
be made on this account. 

4. The contractor (s) shall give to the Municipality, Police and other authorities all 
necessary notices etc. that may be required by law and obtain all requisite 
Licenses for temporary obstructions, enclosures etc. and pay all fee, taxes and 
charges which may be leviable on account of these operations in executing the 
contract. He shall make good any. 

5. Damage to the adjoining property whether public or private and shall supply and 
maintain light and other illumination on for cautioning the public at night. 

6. The contractor shall take all precautions to avoid accidents by exhibiting 
necessary caution boards day and night speed limit board red flags, red lights 
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and providing barriers. He shall be responsible for all dangers and incidents 
caused to existing / new work due to negligence on his part. No hindrances shall 
be caused to traffic during the execution of the work. 

7. The contractor shall provide at his own cost suitable weighing surveying and 
leveling, and measuring arrangements as may be necessary at the site for 
checking. All such equipment shall be calibrated in advance from the laboratory 
and approved by the Engineer-in-Charge. Nothing extra shall be payable on this 
account. 

8. Contractors shall provide permanent benchmarks and other reference points for 
the proper execution of work, and these shall be preserved till the end of work. 
All such reference points shall be in relation to the levels and locations given in 
the Architectural and plumbing drawings. 

9. On completion of work, the contractor shall submit at his own cost four prints of 
“as built” drawings to the Engineer-in-Charge within 30 days of completion of 
work. These drawings shall have the following information: 

• Location on AutoCAD Masterplan. In the event of minor discrepancies 
between the location of existing Roads, Buildings/facilities in the masterplan 
image and the actual site, the site reality shall take precedence, and 
necessary corrections shall be reflected in the submission. 

10. If the above-mentioned drawings are not submitted by the contractor within the 
above-specified time, then the final bill will not be paid, and the Security Deposit 
shall not be released. 

11. Any cement slurry added over the base surface for the continuation of 
concreting for the better bond is deemed to have been built in the items, and 
nothing extra shall be payable for extra cement considered in consumption on 
this account. 

12. The contractor shall bear all incidental charges for cartage, storage and safe 
custody of materials issued by the department. 

13. The works shall be carried out in accordance with the Architectural drawings 
and structural drawings, to be issued from time to time by the Engineer-in-
Charge. 

14. Before the commencement of any item of work, the contractor shall correlate all 
the relevant architectural and structural drawings issued for the work and satisfy 
himself that the information available thereof is complete and unambiguous. The 
discrepancy, if any, shall be brought to the notice of the Engineer-in-Charge 
before the execution of the work.  

15. The contractor alone shall be responsible for any loss or damage executed 
during the commencement of work on the basis of any erroneous and or 
incomplete information. 

16. The contractor shall take all precautions to avoid accidents by exhibiting caution 
boards day and night, speed limit boards, red flags, red lights and providing 
necessary barriers and other measures required from time to time. The 
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contractor shall be responsible for all damages and accidents due to negligence 
on his part. 

17. Other agencies will also simultaneously execute and install the works of 
electrification, air conditioning, lifts, firefighting etc. for this work and the 
contractor shall provide necessary facilities for the same. The contractor shall 
leave such recesses, holes openings etc. as may be required for the electric, 
air-conditioning and other related works (for which inserts, sleeves, brackets, 
conduits base pinion, clamps etc. shall be supplied free of cost by the 
department unless otherwise specifically mentioned) and the contractor shall fix 
the same at time of casting of concrete, stone work & brick work, if required and 
nothing extra shall be payable on this account. 

18. All materials obtained from Govt. stores or otherwise shall be get checked by 
the Engineer-in-Charge or his any authorized supervisor staff on receipt of the 
same at site before use. 

19. The contractor shall conduct work so as not to interfere with or hinder the 
progress or completion of the work being performed by other contractor(s) or by 
the Engineer-in-Charge and shall as far as possible arrange his work and shall 
place and dispose of the materials being used or removed so as not to interfere 
with the operations of other contractor or he shall arrange his work with that of 
the others in an acceptable and coordinated manner and shall perform it in 
proper sequence to the complete satisfaction of others. 

20. All Architectural drawings given in the tender other than those indicated in 
nomenclature of items are only indicative of the nature of the work and 
materials/fixings involved unless and otherwise specifically mentioned. 
However, the work shall be executed in accordance with the drawings duly 
approved by the Engineer-in-Charge. 

21. If the work is carried out in more than one shift or during the night, no claim on 
these accounts shall be entertained. 

22. Existing drains, pipes, cables, overhead wires, sewer lines, water lines and 
similar services encountered during the execution of work shall be protected 
against the damage by the contractor at his own expense. The contractor shall 
not store materials or otherwise occupy any part of the site in a manner likely to 
hinder the operation of such services. 
 

23. The contractor shall be responsible for the watch and ward/guard of the 
buildings, safety of all fittings and fixtures including sanitary and water supply 
fittings and fixtures provided by him against pilferage and breakage during the 
period of installations and thereafter till the building is physically handed over to 
the department. No extra payment shall be made on this account. 

24. The day-to-day receipt and issue accounts of different grade/brand of cement 
shall be maintained separately in the standard proforma by the Jr. Engineer-in-
Charge of work and which shall be duly signed by the contractor or his 
authorized representative. 

25. The contractor shall render all help and assistance in documenting the total 
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sequence of this project by way of photography, slides, audio-video recording etc. 
Nothing extra shall be payable to the contractor on this account. However, cost of 
photographs, slides, audio/videography etc. shall be borne by the department. 

26. The contractor shall be fully responsible for the safe custody of materials brought 
by him issued to him even though the materials are under double lock key system. 

27. The rate of items of flooring is inclusive of providing sunken flooring at bathrooms, 
kitchen etc. and nothing extra on these accounts is admissible. 

28. No payment shall be made to the contractor for any damage caused by rain, 
snowfall, floods, earthquake or any other natural causes whatsoever during 
execution of work. The damages of the work will be made good by the contractor 
at his own cost and no claim on this account shall be entertained. 

29. For construction works which are likely to generate melba/rubbish to the tune of 
more than a tempo/truck load, contractor shall dispose of melba, rubbish & other 
unserviceable materials and wastes at their own cost to the notified/specified 
dumping ground and under no circumstances these shall be stacked/dumped, 
even temporarily outside the construction premises. 

30. The contractor has to follow all safety norms as laid down in National Building Code 
of India. All the workers shall be equipped with the required safety gadgets while 
working at site such as ISI marked helmets, Shoes and safety belts, gumboots, 
gloves etc. 

31. The contractor must clean the site and handover in complete respect to IITI after 
the completion of work.  
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PREFERRED MAKES OF MATERIALS FOR CIVIL WORKS 
 

Preferred makes of materials to be used in the work are as under. In case of non-
availability of these makes, the Engineer-in-Charge may allow use of alternative BIS 
makes of Materials in the work. 

 
 
Sl Material List of Preferred Makes 

   
1 (i) Ordinary Portland Cement / ACC, Ultratech, Ambuja Cement, 

 Portland Pozzolona Cement / J.K.Cement, Century Cement, Shree 
 Sulphate Resisting Portland cement Cement, Jaypee Cement, Vikram Cement. 
 (ii) White Cement Birla White, J.K.White 
2 Reinforcement Steel SAIL, Tata Steel, Rastriya Ispat Nigam Ltd 

 TMT bars Fe-500D (RINL), JSW Steel Ltd., Jindal Steel & 
  Power Ltd. 
3 Water Proofing Compounds, Fosroc, ROFF/Dr.Fixit (Pidilite Industries), 

 Admixtures, Plasticizer, Super CICO, Sika, BASF, Ardex Endura (Bal 
 Plasticizer, Curing Compounds. Endura) 
4 Integral Water Proofing compound Fosroc :Conplast 421 

 with cement (For Plaster & Mortar) Dr.Fixit : L.W+ 
  Sika :Sikacin 
  Asian Paints : Smart Case Vitalia& 
  equivalent product of BASF, CICO, Ardex 
  Endura 
5 Water Proofing for bathroom / toilet / Fosroc : Brush Bond 

 balcony & other wet areas Dr.Fixit : Pidifine 2K 
  Sika :Nito Bond 
  Asian Paints : Damp Block 2 K & 
  equivalent product of BASF, CICO, Ardex 
  Endura 
6 Crystalline water proofing compound Fosroc :Fosroc Crystalline 

  Dr.Fixit : Dr.Fixit Crystalline 
  Sika : Sika Crystalline 
  Asian Paints : Crystalline Quarty& 
  equivalent product of BASF, CICO, Ardex 
  Endura, Pentron 
7 Grouts, Tile Adhesive Latecrete, Kerokoal, BASF, Ardex Endura, 

  Ferrous Crete. 
8 Structural Steel SAIL, Tata Steel, Rastriya Ispat Nigam Ltd 

  (RINL), and JSW Steel Ltd., Jindal Steel & 
  Power Ltd. 
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9 Polycarbonate Sheet GE Plastic, LEXAN 
10 Profile steel sheet (Precoated) Ezydeck of TATA, Lloyd Superdeck, JSW / 

  Jindal 
11 Particle Board Kitply, Action TESA, Greenlam, Merino. 
12 Laminated Particle Board / Laminates Kitply, Action TESA, Greenlam, Century 

  Ply, Merino, Sunmica. 
13 Flush Door shutters Duro, Kitply Industries (Swastik), Century, 

  Durian, Green Ply, Jayna 
14 Fire Rated Doors Signum Fire Protection, Shakti Metdoor, 

  NAVAIR, Adhunik Technology, Sukri, 
  Promat International. 
 

15 False Ceiling System Armstrong, Hunter Douglas, USG Boral, 
  Saint Gobain, Aerolite, Durlum, Interarch. 

16 Plywood / Veneer Green ply, Century Merino, Kitply, Duro 
  Durian. 

17 Melamine Polish Asian Paints Melamine Gold, Wudfine of 
  Pidilite, Timbertone of ICI Dulux. 

18 Floor Spring & Door Closure Godrej, Dorma, Dorset, Kich 
19 (a) Aluminium Section Hindalco, Jindal, Indian Aluminium Co. 

 (b) AnodisedAluminium Kilong, Alualpha, Classic, Ebco 
 Hardware (Heavy Duty)  

20 Clear/Float/Frosted/Refractive/Coated Saint Gobain, AIS, Modiguard, Asahi  
 Glass/Toughned  

21 Stainless Steel Railing, Accessories JINDAL, Dorma, Kich, GEZE, Godrej, 
 etc. Hardwyn 

22 S.S.Door& Window & fittings Jindal, Dorma, Kich, Doorset, Godrej, 
  Ozone 

23 Silicon based water repellent / G.E. Plastics, Dow Corning, (Wacker), 
 Weather sealant BASF, Pidilite (Dr.Fixit/Roff) 

24 Poly-Sulphide Sealant Fosroc, Pidilite (Dr.Fixit/Roff), Sika, BASF 
25 Mosaic Tiles / Chequerred Tiles Ultra Tiles, NITCO, Hyper(Mayur), Pavcon 
26 Ceramic Tiles Somany, Kajaria, RAK, NITCO 
27 Vitrified Tiles Somany, Kajaria, RAK, NITCO 

 (Antiskid/Matt/Glazed)  
28 Paver Block &Kerb Stone Pavcon, Hyper Tiles / Dynamic 

  Industries/Mayur, KK, Power, Sharda, 
  Navya 

29 Dash / Anchoring Fasteners HILTI, Fischer, Bosch, Wurth. 
30 Cement Based Wall putty Birla wall care, JK White, Berger, Asian 

  Paints. 
31 Oil Bound Washable Distemper / Dry Asian Paints (Professional Acrylic 

 Distemper Distemper), Nerolac : Beauty Acrylic 
  Distemper, Berger: Bison Acrylic 
  Distemper, DuluxICI:Maxilite 

32 Ist Quality Acrylic Distemper Asian Paints (Tractor Aqua Lock Paint) 
 (washable / Ready Mix / Low VOC) Berger : Commando 
  Or equivalent paints of Nerolac or ICI 
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  Dulax. 
33 Acrylic Emulsion Paints Asian Paints : (Professional Premium 

  Interior Emulsion Paint) 
  Nerolac : Beauty Gold 
  Berger : Rangoli total care 
  ICI-Dulux : Super Cover 

34 Plastic Emulsion Paint Asian Paints : (Apcolite Heavy Duty 
  Premium Emulsion Paint) 
   
  Nerolac : Impression 
  Berger : Easy Clean 
   
  ICI-Dulux : 3 in 1 

35 Premium Acrylic Emulsion Paints Asian Paints (Royale Luxury Emulsion) 
 (Interior) Nerolac : Impression 
  Berger : Silk 

36 
 
 

 PU Polish Asian, Dulux ICI, Taralac 

 
  ICI Dulux : Velvet Touch 
37 Textured Exterior Paint Asian paints, Nerolac, Berger Paints, 
  Ultratech Paints Luxture. 
38 Acrylic Smooth Exterior Paint Asian Paints : (Apex / Professional 
  Premium Exterior Emulsion) 
  Nerolac : XL 
  Berger : Weather Coat 
  ICI-Dulux : Weather Shield 
39 Premium Acrylic Smooth Exterior Asian Paints : (Apex Ultima) 
 Paint with silicon additive Nerolac : XL Total 
  Berger : Weather Coat all guard 
  ICI-Dulux : Weather Shield max 
40 Synthetic Enamel Paint Asian (Apcolite Premium gloss enamel), 
  Nerolac : Synthetic Hi gloss 
  Berger :Luxol Hi gloss 
  ICI-Dulux : Gloss Synthetic enamel 
41 Cement Primer Nerolac, Berger, BP White (Berger), 
  Decoprime WT(Asian), White Primer(ICI) 
42 Steel Primer (Red Oxide Zinc Asian Paints, Nerolac, Berger, ICI 
 Chromate Primer)  
43 Wood Primer Asian Paints (Wood Primer – White / Pink), 
  Berger, ICI, Nerolac. 
44 Epoxy Paint Asian, Nerolac, Berger, ICI, Kansai Akzo 
  Nobel. 
45 Fire Paint Asian Paints, Akzo Nobel Coatings India 
  Ltd., PROMAT, Jotun. 
46 G.I. / M.S. Pipe Tata, Jindal (Hisar) 
47 G.I. Fittings Unik, AVR, Zoloto 
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48 HDPE Pipes Reliance, Jain Pipes, ORIPLAST, Supreme 
49 DI Pipes Electrosteel, Jindal, TATA DUCTURA, 
  Kapilangle, Kesoram. 
50 DI Fittings Electrosteel, Jindal, TATA DUCTURA, 
  Kapilangle, Kesoram. 
51 UPVC pipe and Fittings Astral, Supreme, Ashirwad 
52 Centrifugally Cast (Spun) Iron Pipes NECO, Kapilansh, Electrosteel, SKF. 
 & Fittings  
53 C.I. Manhole covers, frames & GI NECO, RAJ Iron Foundary Agra, BIC, 
 Gratings SKF, Kapilansh 
54 SFRC Manhole covers & gratings KK, JAIN, PARGATI 
55 CP Brass Fittings Jaquar, Grohe, Roca, PRIMA 
 (Superior Range)  
56 CP Brass Fittings Hindware, Jaguar, ESSCO, Parryware, 
 (Normal Range) PRIMA 
57 Sanitary ware, Fittings & accessories Kohler, Roca, Hindware, Parryware 
 (Superior Range)  
 Sanitary ware, Fittings & accessories Hindware, CERA, Parryware, Jaguar 
 (Normal Range)  
58 Mirror Glass Atul, Modi Guard, Golden Fish 
59 CPVC Pipe & fitting Astral, Supreme, Ashirwad 
60 Stainless Steel Sink Neelkanth, Nirali, Jyna 
 

61 RCC Pipes(NP-2) Lakshmi, Sood&Sood, Jain Pipe Co. 
  (Newai), Mahaveer Enterprises (Newai), 
  work well spun pipes (pali) 

62 UPVC Doors & Windows (PROFILE Fenesta, VEKA, KOMERLING, RHEAU, 
 makers & their authorized Fabricators Aluplast, Wintech, Duroplast. 
 only.)  

63 Extruded Polystrene Insulation Board Dowcorning, Supreme, Texas, Analco 
64 Heat Resistant Tiles Swastik, Thermatek 
65 Gypsum Plaster Ferrous Crete, Gyproc Saint Gobain, 

  Ultratech 
66 Floor hardener Ironite, Ferrok, Hardonate 
67 Modular Expansion Joint Herculus, Sanfield India Ltd. Vexcolt 
68 Glass Wool Dow Corning, U.P. Twiga, Isover 
69 UPVC doors and window hardware’s Rotto, Dorset, Kinlong 
70 AAC Block Adhesive Ultratech, Ardex Endura, Ferrous Crete. 
71 Ready Mix Concrete Ultratech Concrete, ACC Ready mix, 

  Lafarge RMC India or as approved by 
  Engineer – in- Charge. 

72 Tile Fixer/Adhesive As approved by Engineer – in- Charge. 
73 PVC Rain water pipe & fittings Finolax, Supreme, Plasto. 

 As per IS :13592  
74 PVC Shutter Rajshri, Sintex, M/s Jain Wood Industries 
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CONTRACT FOR REMOVAL OF DEFECTS AFTER COMPLETION IN RESPECT OF 

WATER PROOFING WORKS 
 

 
(BASEMENT/LOWER GROUND FLOOR/UNDER GROUND TANK/ROOF) 

 
The Agreement made this _____________ day of 
___________ Two thousand and _______ between 
_______________________________________________________ Son of 
_____________________________ (hereinafter Called the Guarantor of the one part) and 
the Director IIT Indore (hereinafter called the Government of the other part). 
 
WHEREAS THIS agreement is supplementary to a contract 
(hereinafter called the contract) dated  
 

__________________________ and made between the GUARANTOR OF THE ONE 
part and the Government of the other 

 
Part, whereby the contractor, inter alia, undertook to render the buildings and structures 
in the contract recited completely water and leak-proof. 

 
AND WHEREAS THE GUARANTOR agreed to give a guarantee to the effect that 

the said structures will remain water and leak-proof for 10 (Ten) years from the date after 
the maintenance period prescribed in the contract. 

 
NOW THE GUARANTOR hereby guarantees that water proofing treatment given 

by him will render the structures completely leak proof and the minimum life of such water 
proofing treatment shall be ten years to be reckoned from the date after the maintenance 
period prescribed in the contract. 

 
Provided that the Guarantor will not be responsible for the leakage caused by 

earthquake or structural defects or misuse of roof or alteration and for such purpose: 
 

(a) Misuse of roof shall mean any operation which will damage proofing treatment, 
like chopping of firewood and things of the same nature which might cause 
damage to the roof. 

 
(b) Alteration shall mean construction of an additional story or a part of the roof or 

construction adjoining to existing roof whereby proofing treatment is removed in 
parts. 

 
(c) The decision of the Engineer-in –charge with regard to cause of leakage/seepage 

shall be final. 
 

During this period of guarantee the guarantor shall make good all defects and in 
case of any defect being found, render the building water proof to the satisfaction of the 
Engineer-in–charge at his cost and shall commence the work for the rectification within 
seven days from the date of issue of the notice from the Engineer-in–charge calling upon 
him to rectify the defects failing which the work shall be done by the department by some 
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other agency contractor at the GUARANTOR’s risk and cost. The decision of the 
Engineer-in–charge as to the cost payable by the Guarantor shall be final and binding. 
 

That if guarantor fails to make good all defects or commits breach thereunder then 
the Guarantor will indemnify the principal and his successors against all loss, damage, 
cost expense otherwise which may be incurred by him by reason of any default on the 
part of the GUARANTOR in performance and observance of this supplementary 
agreement. As to the amount of loss and/or damage and/or cost incurred by the 
Government the decision of the Engineer-in-Charge will be final and binding on the parties. 
 
IN WITNESS WHEREOF these presents have been 
executed by the Obligor______________ and by ________________ 
and for and on behalf of the Director IIT Indore on the day, month and year first above 
written 

 
 

 
SIGNED, SEALED AND delivered by OBLIGOR in the presence of: 

 
1. ……………………………………………. 

 
2. ……………………………………………. 

 
 

SIGNED FOR  AND ON BEHALF OF THE Director IIT Indore OF
 BY __________________________________   in the presence of: 

 
1. ……………………………………………. 

 
2. ……………………………………………. 
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Form of Performance Security (Guarantee) 

 
Bank Guarantee Bond 

 
In consideration of the Director IIT Indore (hereinafter called “The Government”) having 
offered to accept the terms and conditions of the proposed agreement 
between…………………………….and …………….....................…… 
 
(Hereinafter called “the said Contractor(s)”) for the 
work…………………………………………………… (hereinafter 
 
Called “the said agreement”) having agreed to production of an irrevocable Bank 
Guarantee for Rs. (Rupees 
 
………………………………… only) as a security/guarantee from the contractor(s) for 
compliance of his obligations in 
 
accordance with the terms and conditions in the said agreement. 
 
We… .................................. (Hereinafter referred to as “the Bank”) hereby undertake to 
pay to the Government an amount not exceeding Rs. ……………………….. 
(Rupees………………. Only) on demand by the Government. 
 
We, ……………………………….(indicate the name of the Bank) do hereby undertake to 
pay the amounts due and payable under this guarantee without any demure, merely on 
a demand from the Government stating that the amount claimed as required to meet the 
recoveries due or likely to be due from the said contractor(s). Any such demand made 
on the bank shall be conclusive as regards the amount due and payable by the bank 
under this Guarantee. However, our liability under this guarantee shall be restricted to 
an amount not exceeding Rs. 
………………….. (Rupees ……………….only) 
 
We, the said bank further undertake to pay the Government any money so demanded 
notwithstanding any dispute or disputes raised by the contractor(s) in any suit or 
proceeding pending before any court or Tribunal relating thereto, our liability under this 
present being absolute and unequivocal. The payment so made by us under this bond 
shall be a valid discharge of our liability for payment thereunder and the Contractor(s) 
shall have no claim against us for making such payment. 
 
We, ……………………………. (indicate the name of the Bank) further agree that the 
guarantee herein contained shall remain in full force and effect during the period that 
would be taken for the performance of the said agreement and that it shall continue to 
be enforceable till all the dues of the Government under or by virtue of the said 
agreement have been fully paid and its claims satisfied or discharged or till Engineer-in- 
Charge on behalf of the Government certified that the terms and conditions of the said 
agreement have been fully and properly carried out by the said Contractor(s) and 
accordingly discharges this guarantee. 
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We, ……………………………. (indicate the name of the Bank) further agree with the 
Government that the Government shall have the fullest liberty without our consent and 
without affecting in any manner our obligation hereunder to vary any of the terms and 
conditions of the said agreement or to extend time of performance by the said 
Contractor(s) from time to time or to postpone for any time or from time to time any of 
the powers exercisable by the Government against the said contractor(s) and to forbear 
or enforce any of the terms and conditions relating to the said agreement and we shall 
not be relieved from our liability by reason of any such variation, or extension being 
granted to the said Contractor(s) or for any forbearance, act of omission on the part of 
the Government or any indulgence by the Government to the said Contractor(s) or by 
any such matter or thing whatsoever which under the law relating to sureties would, but 
for this provision, have effect of so relieving us. 
 
This guarantee will not be discharged due to the change in the constitution of the Bank 
or the Contractor(s). 
 
We, ……………………………. (indicate the name of the Bank) lastly undertake not to 
revoke this guarantee except with the previous consent of the Government in writing. 
 
This guarantee shall be valid up to …………………………unless extended on demand 
by the Government. Notwithstanding anything mentioned above, our liability against this 
guarantee is restricted to Rs. 
…………………… (Rupees ………………..) and unless a claim in writing is lodged with 
us within six months of the date of expiry or the extended date of expiry of this guarantee 
all our liabilities under this guarantee shall stand discharged. 
 
Dated the …………..day of ……………………for…………………. (indicate the name of 
the Bank) 
 
 

 
Note- 10% amount of water proofing item will be retained as security deposit against 
water proofing work. The Contractor must submit the FDR/BG against the retained 
amount (SD) for the time period as mentioned in the bond. The retained amount will be 
released after submitting the original FDR/ BG. 
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Priced schedule of items (BOQ) 

Name of Work: Increasing the depth and finishing of Lake No. 3 and 4 at IIT Indore 

 
S. 

No. 
Item Qty Unit Rate  Amount  

 Hire Charge        

1 
Hiring Charges of poclain including Diesel 
and driver complete  

192.00 Hrs   

2 
Extra over for using hydraulic breaker in 
poclain 

144.00 Hrs   

3 
Hire charge of Dumper (Hyva) 10 Wheels 
including Disel and driver complete  

144.00 Hrs   

4 
Hiring of JCB including Disel and driver 
complete  

120 Hrs   

5 Labour charge Beldar  80 Day   

6 
Supplying and stacking of hard stone (for 
stone pitching) 22.5 cm thick at site.  

52.99 Cum   

7 

Dry stone pitching 22.5 cm thick laid in 
courses and required profile with hammer 
dressed stones having no side less than 
15 cm, with minimum depth of 20 cm 
including preparing the bedding surface 
etc. all complete. (Payment for Stone to 
be made separately).  

230.40 Sqm   

8 
Pointing on stone work with cement 
mortar 1:3 (1 cement : 3 fine sand) 
:13.33.2 Raised and cut pointing 

230.40 Sqm   

9 

Providing and laying in position cement 
concrete of specified grade excluding the 
cost of centering and shuttering - All work 
up to plinth leveln 1:3:6 (1 Cement: 3 
coarse sand (zone-III) derived from 
natural sources : 6 graded stone 
aggregate 20 mm nominal size derived 
from natural sources)  

11.52 Cum   

10 

Centering and shuttering including 
strutting, propping etc. and removal of 
form for Lintels, beams, plinth beams, 
girders, bressumers and cantilevers 

5.76 Sqm   
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11 

Structural steel work riveted, bolted or 
welded in built up sections, trusses and 
framed work, including cutting, hoisting, 
fixing in position and applying a priming 
coat of approved steel primer all complete 

86.4 Kg   

12 

Providing and fixing G.I. chain link fabric 
fencing of required width in mesh size 
50x50 mm including strengthening with 2 
mm dia wire or 
nuts, bolts and washers as required 
complete as per the direction of Engineer-
in-charge. 
16.70.1 Made of G.I. wire of dia 4 mm 

72 Sqm   

 

Digitally signed by DEVENDRA GURJAR
Date: 2024.05.06 17:26:47 IST
Location: eProcure-EPROC

Signature Not Verified


