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Basic Details
Organisation Chain Indian Institute of Technology Indore||Infrastructure Development Office - IITI||Infrastructure
9 Development Office- Civil - IITI
Tender Reference
Number IITI/IDO/PR/A.B./9TH FLOOR/NIT/2022-23/36-08
Tender ID 2022_1ITI_721584 1
Tender Type Open Tender Form of contract Item Rate
Tender Category Works No. of Covers 2
General Technical No ItemWise Technical No
Evaluation Allowed Evaluation Allowed
Payment Mode Offline Is Multi Currency Allowed For No
BOQ
Is Multi Currency I
Allowed For Fee No Allow Two Stage Bidding No
Payment Instruments Cover Details, No. Of Covers - 2
Offlin
S.Nolnstrument Type gover Cover Document Type Description
1 |RT-GS No
2 INEFT ) Technical
1 Fee/PreQual/Technical|.pdf Document
2 Finance Xls Priced BOQ
Tender Fee Details, [Total Fee in ¥ * - 0.00] EMD Fee Details
Tender Fee in ¥ 0.00 EMD Amountin ¥ |49,200 EMD through No
Fee Payable To Nil Fee Payable At  [Nil | BG/ST or EMD
Exemption Allowed
Tender Fee No -
Exemption EMD Fee Type fixed EMD Percentage |NA
Allowed EMD Payable To Registrar IITI|EMD Payable At IITI

Click to view modification history

Work /Item(s)

Title ADDITION AND ALTERATION WORK AT 9TH FLOOR WEST WING OF ABHINANDAN BHAWAN IIT
INDORE

Work Description ADDITION AND ALTERATION WORK AT 9TH FLOOR WEST WING OF ABHINANDAN BHAWAN IIT
INDORE

Pre Qualification NA

Details

Independent External |Na
Monitor/Remarks

Show Tender Value in |Yes
Public Domain

Tender Value in X 24,60,000 Product Category Civil Works|Sub category NA

Contract Type Tender Bid Validity(Days) 180 Period Of Work(Days) |60

Location IIT Indore Pincode 453552 Pre Bid Meeting Place |Online and
Offline

Pre Bid Meeting Pre Bid Meeting Date Bid Opening Place

Address
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Date

ground Floor, 07-Nov- IDO GROUND
Abhinandan Bhawan, 2022 FLOOR IIT
IIT Indore 10:00 AM INDORE
Should Allow NDA No Allow Preferential No
Tender Bidder
Critical Dates
Publish Date 03-Nov-2022 06:55 PM |Bid Opening Date 15-Nov-2022 04:00 PM
Document Download / Sale Start |[04-Nov-2022 09:00 AM |Document Download / Sale End |14-Nov-2022 04:00 PM

Date

Clarification Start Date

NA

Clarification End Date

NA

Bid Submission Start Date

08-Nov-2022 09:00 AM

Bid Submission End Date

14-Nov-2022 04:00 PM

Tender Documents

NIT
A Document
Document ||S.No|Document Name Description Size (in KB)
1 Tendernotice_1.pdf NIT 1201.09
Work Item
. Document
Documents |[|S-No|Document Type Document Name Description Size (in KB)
1 BOQ BOQ_758957.xls Priced BOQ 314.00

Bid Openers List

S.No Bid Opener Login Id Bid Opener Name Certificate Name

1. rohit.khatri@iiti.ac.in Rohit khatri ROHIT KHATRI

2. sherinjacob@iiti.ac.in Sherin Jacob SHERIN JACOB

3. chainika@iiti.ac.in Chainika Malhotra CHAINIKA MALHOTRA
4. prashant@iiti.ac.in Prashant Kulkarni PRASHANT KULKARNI

Tender Properties

Auto Tendering No Show Technical bid status Yes
Process allowed

Show Finance bid Yes Show Bids Details Yes
status

BoQ Comparative Chart  |Normal BoQ Compartive chart decimal places |2
model

BoQ Comparative Chart L Form Based BoQ No
Rank Type

Tender Inviting Authority

Name

PIC IIT INDORE

Address

IDO GROUND FLOOR IIT INDORE

Tender Creator Details

Created By

Chainika Malhotra

Designation

Manager

Created Date

03-Nov-2022 06:20 PM
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Indian Institute of Technology
Indore

W4T IS, SGIR- 453552

Khandwa Road, Indore- 453552

E-TENDER- MODE

ADDITION AND ALTERATION WORK AT 9TH FLOOR WEST WING OF
ABHINANDAN BHAWAN IIT INDORE

Document to be submitted online for

(Two Bid as per Tender document)
Item Rate
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THIS N.I.T. cONTAINS 57 (FIFTY SEVEN) PAGES. PAGES MARKED
FROM 1 TO 57 PAGES. (EXCLUDING GCC AND CORRECTION SLIP OF
GCO)

Jr.E(C) DEE (C) AEE (C)
IDO,IT Indore IDO,IIT Indore IDO,IIT Indore

This Item Rate Tender amounting to Rs.24,60,000/- (Rupees Twenty Four Lakhs Sixty
Thousand only ) is here by approved by Competent authority.

Project-In-charge

IDO, IIT Indore
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INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR E-TENDERING
FORMING PART OF BID DOCUMENT AND TO BE POSTED ON WEBSITE

The Project In charge, IDO, on behalf of IIT Indore invites online item rate bids from
approved contractors in CPWD, BSNL, MPPWD, and MES, State govt. bodies &
Central PSUs working agency of IIT/IIM/RRCAT etc.
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1. The intending bidder must read the terms and conditions of CPWD-6 carefully. He
should only submit his bid if he considers himself eligible and he is in possession of all the
documents required.

2. Information and Instructions for bidders posted on website shall form part of bid
document.
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https://forms.eduqfix.com/indoreiit/add
https://meet.google.com/xfo-edoq-tpe

The bid document consisting of plans, specifications, schedule of quantities of various types
of items to be executed and the set of terms and conditions of the contract to be complied
with and other necessary documents can be seen and downloaded from website
http://iiti.ac.in/tender_estate & https://eprocure.gov.in/eprocure/app free
of cost

4. Those contractors not registered on the website mentioned above, are required to get
registered beforehand. If needed, they can be imparted training on online bidding process as
per details available on the website.

5. The intending bidder must have valid class-111 digital signature to submit the bid.

6. On opening date, the contractor can login and see the bid opening process. After opening
of bids, he will receive the competitor bid sheets.

7. Contractor can upload documents in the form of JPG format and PDF format.

8. Ifatenderer does not quote any percentage above / below on the total amount of the tender
or any section / sub head in item rate tender, the tender shall be treated as invalid and will not
be considered as lowest tender.

9. GST or any other tax payable on construction materials/contract/any activity related with
this contract shall be paid by the contractor and Government shall not entertain any claim,
whatsoever, in this regard. The contractor shall quote his rates in accordance with Government
of India, Ministry of Finance, Department of Revenue, Central Board of Excise & Customs
Notification n0.10/2017-Central Tax dated 28 June, 2017.
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https://eprocure.gov.in/eprocure/app

List of Documents to be scanned and uploaded within the period of bid

submission:

LIST OF DOCUMENT TO BE UPLOADED WITH TECHNICAL BID (for technical

evaluation

Sl. List of Documents
No.
1* Certificate GST No.
2% Registration No.
Form A:-Financial information
3* i) Average Annual turnover 50% of estimated cost of Tender
4* Bank Solvency Certificate of Current financial year and VALUE SHOULD BE 40% of
Estimated Cost
5* Details of Eligible Work or Similar Work
Successfully completed similar work with in last Seven years
i) one similar work of value 80% of estimated cost of tender. ~OR
ii) Two similar work of value 60% of estimated cost of tender. OR
iii) Three similar work of value 40% of estimated cost of tender
6
7 Structure and organization of the firm/company
8* Certificate of EPF and ESIC
9* Labour Registration
Undertaking of compliance of all the statutory laws to be submitted on the letter
10* head of the organization with seal & signature as per Annexure No. 1
EMD Amount: RS 49,200/-Rupees Forty-Nine Thousand Two Hundrend only
11%*

The Document should be uploaded in prescribed serial number and no extra number of document/ pages will be uploaded.
Summary Sheet will be attached with uploaded document
* MANDATORY
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< Registration No. Means: MSME, CPWD, PWD, Society firm and similar
related to the construction/ civil work.

< Bank Solvency: Current Financial Year

X8 Document for Eligibility of Similar Work : Only Defined Document
(with Seal signed by Client )

Letter of Acceptance

Work Order with Detail of work

Completion Certificate of Work (Sealed and Signed)

» Financial Information:

L)

CA Certified Summary sheet year wise.
Profit/ loss Statement.
ITR returns (from 2017 onwards)

o Similar Works means:
Major: Addition and alteration Civil Works, Interior furnishing work
including acoustic wooden paneling including cladding, etc.
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CPWD-6 FOR e-Tendering

Item rate bids are invited on behalf The Project In charge, IDO, IIT Indore
on behalf of IIT Indore invites online item rate bids from approved
registered contractors in CPWD, BSNL, MPPWD, and MES & Central
PSUs working agency of IIT/IIM/RRCAT etc. for “ADDITION AND
ALTERATION WORK AT 9TH FLOOR WEST WING OF ABHINANDAN BHAWAN IIT
INDORE”

1. The enlistment of the contractors should be valid on the last date of submission of bids.

In case, the last date of submission of bids is extended, the enlistment of contractor should be
valid on the original date of submission of bids.

1.1. The Item rate work is estimated to cost Rs 24,60,000 (Rs. Twenty-Four Lakhs and
Sixty Thousand Only)
This estimate, however, is given merely as a rough guide.

2. Agreement shall be drawn with the successful bidders on prescribed Form No. CPWD 7,
which is available as a Govt. of India Publication and also available on website
www.cpwd.gov.in. Bidders shall quote his rates as per various terms and conditions of the said
form which will form part of the agreement.

3. The time allowed for carrying out the work will be 02 Month from the date of start as
defined in schedule 'F' or from the first date of handing over of the site, whichever is later, in
accordance with the phasing, if any, indicated in the bid documents.

4. The site for the work is available or made available in parts.

5. The architectural and structural drawings shall be made available in phased manner, as per
requirement of the same as per approved programmer of completion submitted by the contractor
after award of work.

6. The bid document consisting of plans, specifications, the schedule of quantities of various types
of items to be executed and the set of terms and conditions of the contract to be complied with and
other necessary documents except Standard General Conditions of Contract Form can be seen on
website http://iiti.ac.in/tender_estate & ido.tender@iiti.ac.in free of cost.

7. After submission of the bid, the contractor can re-submit revised bid any number of times
but before last time and date of submission of bid as notified.

8. While submitting the revised bid, contractor can revise the percentage rate quoted by him any
number of times for any/all sub-heads but before last time and date of submission of bid as
notified.
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The receipt shall also be uploaded to the e-tendering website by the intending bidder up to the
specified bid submission date and time.

Copy of Enlistment Order and certificate of work experience and other documents as specified in
the bid document shall be scanned and uploaded to the e-Tendering website within the period of
bid submission. Further, certified copy of all the scanned and uploaded documents as specified in
bid document shall have to be submitted by the lowest bidder only within a week physically in the
office of tender opening authority.

The bid submitted shall be opened at 04:00 PM on 15/11/2022

9.The bid submitted shall become invalid if:
(1) The bidder is found ineligible.

(i)  The bidder does not upload all the documents (including GST registration certificate and
acknowledgement of up to date filed return) as stipulated in the bid

(iii) If any discrepancy is noticed between the documents as uploaded at the time of submission
of bid and hard copies as submitted physically by the lowest bidder in the office of bid opening
authority.

(v) If a tenderer does not quote any item rate on the total amount of the tender or any
section / sub head in item rate tender, the tender shall be treated as invalid and will not be
considered as lowest tenderer.

(iv) The contractor whose bid is accepted will be required to furnish performance
guarantee of 3% (Three Percent) of the bid amount within the period specified in Schedule F.
This guarantee shall be in the form of any scheduled bank/Demand Draft of any scheduled
bank/Pay order of any Scheduled Bank of any scheduled bank (in case guarantee amount is less
than Rs. 1, 00,000/-) or Government Securities or Fixed Deposit Receipts or Guarantee Bonds of
any Scheduled Bank or the State Bank of India in accordance with the prescribed form. In case,
the contractor fails to deposit the said performance guarantee within the period as indicated in
Schedule 'F', including the extended period if any. The contractor whose bid is accepted will also
be required to furnish either copy of applicable licenses / registrations or proof of applying for
obtaining labour license, registration with EPFO, ESIC and BOCW welfare board including
Provident Fund Code No. if applicable and also ensure the compliance of aforesaid provision by
the sub-contractors, if any engaged by the contractor for the said work and programe chart (Time
and progress) within the period specified in schedule F.

Description of the work is as follows: - ADDITION AND ALTERATION WORK AT 9TH
FLOOR WEST WING OF ABHINANDAN BHAWAN IIT INDORE Intending Bidders are
advised to inspect and examine the site and its surroundings and satisfy themselves before
submitting their bids as to the nature of the ground and sub-soil (so far as is practicable), the form
and nature of the site, the means of access to the site, the accommodation they may require and, in
general, shall themselves obtain all necessary information as to risks, contingencies and other
circumstances which may influence or affect their bid. A bidders shall be deemed to have full
knowledge of the site whether he inspects it or not and no extra charge consequent on any
misunderstanding or otherwise shall be allowed. The bidders shall be responsible for arranging
and maintaining at his own cost all materials, tools & plants, water, electricity access, facilities for
workers and all other services required for executing the work unless otherwise specifically
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provided for in the contract documents. Submission of a bid by a bidders implies that he has read
this notice and all other contract documents and has made himself aware of the scope and
specifications of the work to be done and of conditions and rates at which stores, tools and plant,
etc. will be issued to him by the Government and local conditions and other factors having a
bearing on the execution of the work.

10. The competent authority on behalf of [T Indore does not bind itself to accept the lowest or
any other bid and reserves to itself the authority to reject any or all the bids received without the
assignment of any reason. All bids, in which any of the prescribed condition is not fulfilled or
any condition including that of conditional rebate is put forth by the bidders, shall be summarily
rejected.

11. Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited
and the bids submitted by the contractors who resort to canvassing will be liable for rejection.

12. The competent authority on behalf of IIT Indore reserves to himself the right of accepting the
whole or any part of the bid and the bidders shall be bound to perform the same at the rate
quoted.

13. The contractor shall not be permitted to bid for works in the CPWD Circle (Division in case
of contractors of Horticulture/Nursery category) responsible for award and execution of contracts,
in which his near relative is posted a Divisional Accountant or as an officer in any capacity
between the grades of Superintending Engineer and Junior Engineer (both inclusive). He shall also
intimate the names of persons who are working with him in any capacity or are subsequently
employed by him and who are near relatives to any gazetted officer in the Central Public Works
Department or in the Ministry of Urban Development. Any breach of this condition by the
contractor would render him liable to be removed from the approved list of contractors of this
Department.

14. No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or
Administrative duties in an Engineering Department of the Government of India is allowed to
work as a contractor for a period of one year after his retirement from Government service, without
the prior permission of the Government of India in writing. This contract is liable to be cancelled
if either the contractor or any of his employees is found any time to be such a person who had not
obtained the permission of the Government of India, as aforesaid, before submission of the bid or
engagement in the contractor's service.

15. The bid for the works shall remain open for acceptance for a period of One Eighty Days (180)
days from the date of opening of financial bids. If any bidders withdraw his bid before the said
period or issue of letter of acceptance, whichever is earlier, or makes any modifications in the
terms and conditions of the bid which are not acceptable to the department, and then the
Government shall, without prejudice to any other right or remedy. Further, the bidders shall not
be allowed to participate in the rebidding process of the work.

16. This notice inviting Bid shall form a part of the contract document. The successful
bidders/contractor, on acceptance of his bid by the Accepting Authority shall within 15 days from
the stipulated date of start of the work, sign the contract consisting of:-
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(@  The Notice Inviting Bid, all the documents including additional conditions, specifications
and drawings, if any, forming part of the bid as uploaded at the time of invitation of bid and the
rates quoted online at the time of submission of bid and acceptance thereof together with any
correspondence leading thereto.

(b)  Standard C.P.W.D. Form 7 or other Standard C.P.W.D. Form as applicable.

17. For Composite Bids

17.1.1  The Project In charge of the major component will call bids for the composite work. The
cost of bid document and Earnest Money will be fixed with respect to the combined estimated cost
put to tender for the composite bid.

17.1.2  The bid document will include following Two components:

Part A:- CPWD-6, CPWD-7 including schedule A to F for the major component of the work,
Standard General Conditions of Contract for CPWD 2019 as amended/modified up to receipt of
tender

Part B: - General / specific conditions, specifications and schedule of quantities applicable to major
component of the work.

Part C: - Schedule A to F for minor component of the work. (PIC of major component shall also
be competent authority under clause 2 and clause 5 as mentioned in schedule A to F for major
components), General/specific conditions, specifications and schedule of quantities applicable to
minor component(s) of the work.

17.1.3  The bidders must associate himself, with agencies of the appropriate class eligible to bid
for each of the minor component individually as per NIT Conditions.

17.1.4 The eligible bidders shall quote percentage rate for all subheads/components of work.

17.1.5 After acceptance of the bid by competent authority, the Project in charge of major
component of the work shall issue letter of award on behalf of the IIT Indore. After the work is
awarded, the main contractor will have to enter into one agreement with Project in charge of major
component and has also to sign two or more copies of agreement depending upon number of PIC
of minor components. One such signed set of agreement shall be handed over to PIC of minor
component(s).PIC of major component will operate Part A and Part B of the agreement. PIC of
minor component(s) shall operate Part C along with Part A of the agreement.

17.1.6  Entire work under the scope of composite bid including major and all minor components
shall be executed under one agreement.

17.1.7  Security Deposit will be worked out separately for each component corresponding to the
estimated cost of the respective component of works.

17.1.8 The main contractor has to associate agency(s) for minor component(s) conforming to
eligibility criteria as defined in the bid document and has to submit detail of such agency(s) to
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Engineer-in-charge of minor component(s) within prescribed time. Name of the agency(s) to be
associated shall be approved by Project In Charge of minor component(s).

17.1.9 In case, the main contractor intends to change any of the above agency/agencies during
the operation of the contract, he shall obtain prior approval of PIC of minor component. The new
agency/agencies shall also have to satisfy the laid down eligibility criteria. In case, Engineer-in-
charge is not satisfied with the performance of any agency, he can direct the contractor to change
the agency executing such items of work and this shall be binding on the contractor.

17.1.10 The main contractor has to enter into agreement /MOU with contractor(s) associated by
him for execution of minor component(s). Copy of such agreement/MOU shall be submitted to
PIC of each minor component as well as to PIC of major component. In case of change of associate
contractor, the main contractor has to enter into agreement/MOU with the new contractor
associated by him.

17.1.11 Running payment for the major component shall be made by PIC of major discipline to
the main contractor. Running payment for minor components shall be made by the Engineer-in-
charge of the discipline of minor component directly to the main contractor.

17.1.12A. The Item Rate work shall be treated as complete when all the components of the
work are complete. The completion certificate of the composite work shall be recorded by Project-
in-charge of after record of completion certificate of all other components.

17.1.12B.  Final bill of whole work shall be finalized and paid by the IIT Indore. Project-in-
charge of minor component(s) will prepare and pass the final bill for their component of work and
pass on the same to the PIC of major component for including in the final bill for composite
contract.
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INTEGRITY PACT

To,

Sub: NIT No. IITI/IDO/PR/A.B./9TH FLOOR/NIT/2022-23/36-08 for the
work ADDITION AND ALTERATION WORK AT 9TH FLOOR WEST WING OF
ABHINANDAN BHAWAN IIT INDORE

Dear Sir,

It is here by declared that IIT Indore is committed to follow the principle of
transparency, equity and competitiveness in public procurement.

The subject Notice Inviting Tender (NIT) is an invitation to offer made on the condition
that the Bidder will sign the integrity Agreement, which is an integral part of tender/bid
documents, failing which the tenderer /bidder will stand disqualified from the tendering
process and the bid of the bidder would be summarily rejected.

This declaration shall form part and parcel of the Integrity Agreement and signing of

the same shall be deemed as acceptance and signing of the Integrity Agreement on
behalf of the IIT Indore.

Yours faithfully

Project-in-
Charge

* To be filled by
Project-in-Charge.
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To,
Project-in-Charge,

Sub: Submission of Tender for the work of ADDITION AND ALTERATION
WORK AT 9TH FLOOR WEST WING OF ABHINANDAN BHAWAN IIT INDORE

Dear Sir,

I/We acknowledge that IIT Indore is committed to follow the principles thereof as
enumerated in the Integrity Agreement enclosed with the tender/bid document.

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the
condition that 1/We will sign the enclosed integrity Agreement, which is an integral part
of tender documents, failing which I/We will stand disqualified from the tendering
process. I/We acknowledge that THE MAKING OF THE BID SHALL BE
REGARDED AS AN UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this
condition of the NIT.

I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit
and further agree that execution of the said Integrity Agreement shall be separate and
distinct from the main contract, which will come into existence when tender/bid is finally
accepted by 1T Indore. I/We acknowledge and accept the duration of the Integrity
Agreement, which shall be in the line with Article 1 of the enclosed Integrity Agreement.

I/We acknowledge that in the event of my/our failure to sign and accept the Integrity
Agreement, while submitting the tender/bid, IIT Indore shall have unqualified, absolute

and unfettered right to disqualify the tenderer /bidder and reject the tender/bid is
accordance with terms and conditions of the tender/bid.

Yours faithfully

(Duly authorized signatory of the Bidder)
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To be signed by the bidder and same signatory competent / authorized to sign the relevant
contract on behalf of 11T Indore.

INTEGRITY AGREEMENT

This Integrity Agreement is made at............... Onthis........... Day of........... 20......

BETWEEN

[T Indore represented through Project-in-Charge...
....................................................................... , (Here in a fter referred as the
“Principal/Owner*, which expression shall unless repugnant to the meaning or context
hereof include its

Successors and permitted assigns)

............................................................................................................. (Name and Address
of the Individual/firm/Company) through..........cccocoiiiiiinne, (Hereinafter
referred to as the (Details of

duly authorized signatory) “Bidder/Contractor” and which expression shall unless
repugnant to the meaning or context hereof include its successors and permitted assigns)

Preamble

WHEREAS the Principal / Owner has floated the Tender ---------- (*) ----------
(hereinafter referred to as

“Tender/Bid”) and intends to award, under laid down organizational
procedure, ADDITION AND ALTERATION WORK AT 9TH FLOOR WEST WING
OF ABHINANDAN BHAWAN IIT INDORE

AND WHEREAS the Principal/Owner values full compliance with all relevant laws of
the land, rules, regulations, economic use of resources and of fairness/transparency in its
relation with its Bidder(s) and Contractor(s).

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into
this Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms
and conditions of which shall also be read as integral part and parcel of the Tender/Bid
documents and Contract between the parties.

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the
parties hereby agree as follows and this Pact witnesses as under:

* To be filled by Project —in - charge.
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Article 1: Commitment of the Principal/Owner

The Principal/Owner commits itself to take all measures necessary to prevent corruption
and to observe the following principles:

No employee of the Principal/Owner, personally or through any of his/her family
members, will in connection with the Tender, or the execution of the Contract, demand,
take a promise for or accept, for self or third person, any material or immaterial benefit
which the person is not legally entitled to.

The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity and
reason. The Principal/Owner will, in particular, before and during the Tender process,
provide to all Bidder(s) the same information and will not provide to any Bidder(s)
confidential / additional information through which the Bidder(s) could obtain an
advantage in relation to the Tender process or the Contract execution.

The Principal/Owner shall endeavor to exclude from the Tender process any person, whose
conduct in the past has been of biased nature.

If the Principal/Owner obtains information on the conduct of any of its employees which is
a criminal offence under the Indian Penal code (IPC)/Prevention of Corruption Act, 1988
(PC Act) or is in violation of the principles herein mentioned or if there be a substantive
suspicion in this regard, the Principal/Owner will inform the Chief Vigilance Officer and
in addition can also initiate disciplinary actions as per its internal laid down policies and
procedures.

Article 2: Commitment of the Bidder(s)/Contractor(s)

1) Itisrequired that each Bidder/Contractor (including their respective officers,
employees and agents) adhere to the highest ethical standards, and report to the
Government / Department all suspected acts of fraud or corruption or Coercion or
Collusion of which it has knowledge or becomes aware, during the tendering process
and throughout the negotiation or award of a contract.

2) The Bidder(s)/Contractor(s) commit himself to take all measures necessary to
prevent corruption. He commits himself to observe the following principles during his
participation in the Tender process and during the Contract execution:

a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm,
offer, promise or give to any of the Principal/Owner’s employees involved in the
Tender process or execution of the Contract or to any third person any material or other
benefit which he/she is not legally entitled to, in order to obtain in exchange any
advantage of any kind whatsoever during the Tender process or during the execution of
the Contract.
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b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any
undisclosed agreement or understanding, whether formal or informal. This applies in
particular to prices, specifications, certifications, subsidiary contracts, submission or
non-submission of bids or any other actions to restrict competitiveness or to cartelize in
the bidding process.

c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant
IPC/PC Act. Further the Bidder(s)/Contract(s) will not use improperly, (for the
purpose of competition or personal gain), or pass on to others, any information or
documents provided by the Principal/Owner as part of the business relationship,
regarding plans, technical proposals and business details, including information
contained or transmitted electronically.

d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and
addresses of agents/representatives in India, if any. Similarly Bidder(s)/Contractor(s) of
Indian Nationality shall disclose names and addresses of foreign agents/representatives,
if any. Either the Indian agent on behalf of the foreign principal or the foreign principal
directly could bid in a tender but not both. Further, in cases where an agent participate
in a tender on behalf of one manufacturer, he shall not be allowed to quote on behalf of
another manufacturer along with the first manufacturer in a subsequent/parallel tender
for the same item.

e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all
payments he has made, is committed to or intends to make to agents, brokers or any
other intermediaries in connection with the award of the Contract.

3) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences
outlined above or be an accessory to such offences.

4) The Bidder(s)/Contractor(s) will not, directly or through any other person or
firm indulge in fraudulent practice means a willful misrepresentation or omission of
facts or submission of fake/forged documents in order to induce public official to
act in reliance thereof, with the purpose of obtaining unjust advantage by or causing
damage to justified interest of others and/or to influence the procurement process to
the detriment of the Government interests.

5) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm
use Coercive Practices (means the act of obtaining something, compelling an action or
influencing a decision through intimidation, threat or the use of force directly or
indirectly, where potential or actual injury may befall upon a person, his/ her
reputation or property to influence their participation in the tendering process).

Article 3: Consequences of Breach

1) Without prejudice to any rights that may be available to the Principal/Owner under
law or the Contract or its established policies and laid down procedures, the
Principal/Owner shall have the following rights
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In case of breach of this Integrity Pact by the Bidder(s)/Contractor(s) and the Bidder/
Contractor accepts and undertakes to respect and uphold the Principal/Owner’s
absolute right:

If the Bidder(s)/Contractor(s), either before award or during execution of Contract has
committed a transgression through a violation of Article 2 above or in any other form,
such as to put his reliability or credibility in question, the Principal/Owner after
giving 14 days’ notice to the contractor shall have powers to disqualify the
Bidder(s)/Contractor(s) from the Tender process or terminate/determine the Contract,
if already executed or exclude the Bidder/Contractor from future contract award
processes. The imposition and duration of the exclusion will be determined by the
severity of transgression and determined by the Principal/Owner. Such exclusion may
be forever or for a limited period as decided by the Principal/Owner.

2) Forfeiture of Performance Guarantee/Security Deposit: If the Principal/Owner has
disqualified the Bidder(s) from the Tender process prior to the award of the Contract
or terminated/determined the Contract or has accrued the right to terminate/determine
the Contract according to Article 3(1), the Principal/Owner apart from exercising any
legal rights that may have accrued to the Principal/Owner, may in its considered
opinion forfeit the entire amount of Performance Guarantee and Security Deposit of
the Bidder/Contractor.

3) Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a
Bidder or Contractor, or of an employee or a representative or an associate of a Bidder
or Contractor which constitutes corruption within the meaning of IPC Act, or if the
Principal/Owner has substantive suspicion in this regard, the Principal/Owner will
inform the same to law enforcing agencies for further investigation.

Article 4: Previous Transgression

1) The Bidder declares that no previous transgressions occurred in the last 5 years
with any other Company in any country confirming to the anticorruption approach or
with Central Government or State Government or any other Central/State Public Sector
Enterprises in India that could justify his exclusion from the Tender process.

2) If the Bidder makes incorrect statement on this subject, he can be disqualified
from the Tender process or action can be taken for banning of business dealings/
holiday listing of the Bidder/Contractor as deemed fit by the Principal/ Owner.

3) If the Bidder/Contractor can prove that he has resorted / recouped the damage
caused by him and has installed a suitable corruption prevention system, the
Principal/Owner may, at its own discretion, revoke the exclusion prematurely.

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors

1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a
commitment in conformity with this Integrity Pact. The Bidder/Contractor shall be
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responsible for any violation(s) of the principles laid down in this agreement/Pact by
any of its Subcontractors/sub-vendors.

2) The Principal/Owner will enter into Pacts on identical terms as this one with all
Bidders and Contractors.

3) The Principal/Owner will disqualify Bidders, who do not submit, the duly
signed Pact between the Principal/Owner and the bidder, along with the Tender or
violate its provisions at any stage of the Tender process, from the Tender process.

Article 6- Duration of the Pact

This Pact begins when both the parties have legally signed it. It expires for the
Contractor/Vendor 15 months after the completion of work under the contract or till the
continuation of defect liability period, whichever is more and for all other bidders, till
the Contract has been awarded. If any claim is made/lodged during the time, the same
shall be binding and continue to be valid despite the lapse of this Pacts as specified
above, unless it is discharged/determined by the Competent Authority, 11T Indore.

Article 7- Other Provisions

1) This Pact is subject to Indian Law, place of performance and
jurisdiction is the Headquarters of the Division of the
Principal/Owner, who has floated the Tender.

2) Changes and supplements need to be made in writing. Side agreements have not
been made.

3) If the Contractor is a partnership or a consortium, this Pact must be signed by all
the partners or by one or more partner holding power of attorney signed by all partners
and consortium members. In case of a Company, the Pact must be signed by a
representative duly authorized by board resolution.

4) Should one or several provisions of this Pact turn out to be invalid; the remainder
of this Pact remains valid. In this case, the parties will strive to come to an agreement to
their original intensions

5) Itis agreed term and condition that any dispute or difference arising between the
parties with regard to the terms of this Integrity Agreement / Pact, any action taken by
the Owner/Principal in accordance with this Integrity Agreement/ Pact or
interpretation thereof shall not be subject to arbitration.

Article 8- LEGAL AND PRIOR RIGHTS
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All rights and remedies of the parties hereto shall be in addition to all the other legal
rights and remedies belonging to such parties under the Contract and/or law and the
same shall be deemed to be cumulative and not alternative to such legal rights and
remedies aforesaid. For the sake of brevity, both the Parties agree that this Integrity
Pact will have precedence over the Tender/Contact documents with regard any of the
provisions covered under this Integrity Pact.

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact
at the place and date first above mentioned in the presence of following witnesses:

(For and on behalf of Bidder/Contractor)

WITNESSES:

(Signature, name and address)

Place:

Dated:
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GOVERNMENT OF INDIA CPWD-7

INDIAN INSTITUTE OF TECHNOLOGY INDORE
ITEM RATE TENDER & CONTRACT FOR WORKS

Tender for composite | ADDITION AND ALTERATION WORK AT 9TH FLOOR
work of: WEST WING OF ABHINANDAN BHAWAN IIT INDORE

Q) To be uploaded by 6:30 P.M. hours on 03-11-2022 upload at

http://iiti.ac.in/tender_estate & https://eprocure.gov.in/eprocure/app
(i)  To be opened at 04:00 P.M. hours on 15-11-2022 in the office of ID Office IIT Indore

TENDER
I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F
Specifications applicable, Drawings & Designs, General Rules and Directions, Conditions
of Contract, clauses of contract, Special conditions, Schedule of Rate & other documents
and Rules referred to in the conditions of contract and all other contents in the tender
document for the work.
I/We hereby tender for the execution of the work specified for the IIT Indore within the
time specified in Schedule ‘F’ viz., schedule of quantities and in accordance in all respect
with the specifications, designs, drawing and instructions in writing referred to in Rule-1
of General Rules and Directions and in Clause 11 of the Conditions of contract and with
such materials as are provided for, by, and in respect of accordance with, such conditions
so far as applicable.
We agree to keep the tender open for for 75 (Seventy Five) days from the due date of its
opening and not to make any modification in its terms and conditions.
Further, I/We agree that in case of forfeiture of Performance Guarantee as aforesaid, I/We
shall be debarred for participation in the re-tendering process of the work.
I/We undertake and confirm that eligible similar work(s) has/have not been got executed
through another contractor on back to back basis. Further that, if such a violation comes to
the notice of Department, then 1/ We shall be debarred for tendering in IIT Indore in future
forever. Also, if such a violation comes to the notice of Department before date of start of
work, the Project -in-Charge shall be free to forfeit the entire amount of Performance
Guarantee.

I/We hereby declare that 1/We shall treat the tender documents drawings and other records
connected with the work as secret/confidential documents and shall not communicate
information/derived therefrom to any person other than a person to whom I/We am/are
authorized to communicate the same or use the information in any manner prejudicial to
the safety of the State.

Dated Signature of Contractor
Witness: Postal Address
Address

Occupation
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http://iiti.ac.in/tender_estate
https://eprocure.gov.in/eprocure/app

ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is
accepted by me for and on behalf of the 11T Indore for a sum of °
%

The letters referred to below shall form part of this contract agreement:

(@)~

(b) *
(c)*

For & on behalf of 1IT Indore

Signature

......... *................................
Dated: *

Designation

*

*To be filled in by PIC
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PROFORMA OF SCHEDULES
(Separate Performa for Civil, Works in case of Item Rate Tenders)
(Operative Schedules to be supplied separately to each intending tenderer)
SCHEDULE ‘A’
Schedule of quantities (as per (Civil Work: - Part C of this tender document)
PWD-3)
SCHEDULE ‘D’

Extra schedule for specific requirements/document As attached in tender form
for

The work, if any.

SCHEDULE °E’

Reference to General Conditions of GCC for CPWD 2020 CONSTRUCTION
contract — WORKS as amended/modified up to receipt of
tender

Name of Work: ADDITION AND ALTERATION WORK AT 9TH FLOOR WEST WING
OF ABHINANDAN BHAWAN IIT INDORE

Estimated cost for Civil Work Rs. 24,60,000
work::

Total Rs 24,60,000
Performance Guarantee 3% of the tendered value of the work
Security Deposit 2.5% of the tendered value of the work

Table of Mile stone(s)
Mile Description of Mile stone Time allowed | Amount to be withheld
stone from date of start in case of non-
No. (Days) achievement of
milestone
1. Civil _Work including masonry , Plaster, painting and 20 1% of tendered amount
plumbing w
of work
2 I_Z)oor z?md wm_dows ,Ceiling, cladding and paneling with 25 206 of tendered amount
including glazing
of work
3 Pelmet curtain and wallpaper including furnishing 15 1% of tendered amount
complete in all respect.
of work
Note: If the Agency will be failed in achieving the milestone No 1, then the respective amount of milestone
shall be forfeited and not to be payable.
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SCHEDULE 'F'

GENERAL RULES & DIRECTIONS:

Officer inviting tender

Project-in- charge, 1T Indore

Maximum percentage of quantity of items of work to &
executed beyond which rates are to be determined in
accordance with Clause 12.2.& 12.3

(]

See Page ...

Definitions:

2(v) Engineer-in-Charge

2(vii) Accepting Authority

2(x) Percentage on cost of materials and labour to
cover all overheads and profits

2(xi) Standard Schedule of
Rates:

Project —in - Charge ,
T Indore

Director, IIT Indore

15% (Fifteen Percent)

D.S.R. 2021 for civil works with Up to date

Civil Items of Work: correction slips.

Delhi Schedule of Rates-2021 & M.R.

2(xii) Department:

ID Office, IIT Indore

9(ii)  Standard CPWD contract

Form: GCC 2020, CPWD form 7 as modified & corrected
up to receipt of tender

Clause1 i) Time allowed for submission

of Performance

Guarantee program chart (Time and Progress)

And applicable labour

licenses/registration,

Registration with EPFO, ESIC & BOCW
welfare Board including Provident Fund 5 Days
Code No., if applicable or proof of applying
thereof from the date of issue of letter of

acceptance

ii) Maximum allowable extension with 3 Days
late fee @ 0.1% per day of Performance
Guarantee amount beyond the period as

provided in (i) above

Authority for fixing Compensation under Clause 2

Project —in — Charge ,
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1T Indore

Clause 2 A Whether Clause 2A shall be applicable No
Clause 5 8 Days
Number of days from the date of issue of letter of
acceptance for reckoning date of start
Mile stone/Bar Chart(s)- As per construction programmed on
Time allowed for execution of work 02 Month
Authority to decide
(i) Extension of time DOID, T Indore or his successor
Thereof
(ii) Rescheduling of
mile stone
(iii)  Shifting of date of start
in case of delay in handing DOID, IIT Indore or his successor thereof
over of site
Clause 6, 6A Clause applicable Clause 6 A
Clause 7 Gross work to be done together with net
payment/Adjustment of advances for material Civil Rs.25.00 lacs
collected, if any, since the last such payment for being
eligible to interim payment
Clause 7A Whether clause 7A shall be applicable. Yes
Clause 10A List of testing equipment to be provided by the
Contractor at site lab. Yes
Clause 10 B Whether clause 10-B (ii) shall be applicable. Whether No
(ii) & 10B iii) Clause 10-B (iii) shall be applicable. No
Component of labour expressed as percentage of value of
Clause 10 C work 25%
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Note: Payment under this clause is admissible when Contractor submits proof of having paid wages due
to
Every worker through bank or ECS or online transfer to His bank account.

Clause 10CA

S.No. Material covered Base Price of all Materials covered under clause 10 CA* as notified by
under this clause CE

1. Cement:-

(ii) Cement (PPC) N.A.

2 Reinforcement Bars
TMT-Fe 500-D
(12 mm Primary N.A.

Manufacturer

3 Structure Steel N.A.

* Includes cement component used in RMC brought at site from outside approved RMC plants,
if any.

Clause 10 CC: NOT APPLICABLE

Clause 11 Specification to be followed for execution of work:

For Civil items of work CPWD Specifications 2009 Vol. 1 and Vol. 2 with up to date correction slips
(Hereinafter called CPWD specifications also)

Clause 12

Type of work Project and Original work

Civil

122 &12.3 Deviation limit beyond which clause 12.2 &
100%
12.3 shall apply for building work.

125 i) Deviation limit beyond which clause 12.2
& 12.3 shall apply for foundation work
(except items mentioned in earth 100%
work subhead in DSR and related
items)

ii) Deviation limit for items mentioned in
earth work subhead of DSR and related 100%
Items
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Clause 16 Competent Authority for Deciding reduced rates:

For Civil items of work DOID,IIT Indore

Clause 18 List of mandatory machinery, tools & N.A.
Plants to be deployed by the contractor at site.

Clause 25

Constitution of Dispute Redressal Committee (DRC)

For total claims upto Rs. 25.00 lacs For total claims more than Rs. 25.00 lacs
Chairman DOID IIT Indore
Member i) ADOID IIT Indore
iii) PIC

Clause 32 Requirement of Technical Representative(s) and Recovery Rate

Costof  Requirement of Technical Staff ~ Minimum Designation of Rate at which recovery shall
work experience Technical Staff be made from the contractor
(Rs. in (Years) in the event of not fulfilling
crores) provision of Clause 32
Qualification Number Figures Words

(of major +Minor component)

More Graduate 1 2 Project Manager Rs.15,000 Rs. Fifteen
than15 Engineer cum Planning / per month  Thousand only per
to5 (Civil-D)f r quality/ Site / per person  month per person
or billing Engineer

D
Diploma respectively
Engineer

Cost of work in the table above, means the agreement amount of the work.

Assistant Engineers retired from Government services that are holding Diploma will be treated at par with
Graduate Engineers. Diploma holder with minimum 10 years relevant experience with a reputed construction
co. can be treated at par with Graduate Engineers for the purpose of such deployment subject to the condition
that such diploma holders should not exceed 50% of requirement of degree engineers.
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Clause 38

(Civil)

i) a) Schedule / statement for determining
theoretical quantity of cement & bitumen on
the basis of Delhi Schedule of Rates 2016

printed by CPWD

i) Variations permissible on theoretical

quantities

a) Cement for works with estimated cost
put to tender not more than * 5 lakhs.

For works with estimated cost put to Tender is

more than ~ 5 lakhs

b) Bitumen all works

c) Steel reinforcement and structural steel
Sections for diameter, section and category.

d) All other materials and Electrical Items.

D.S.R.2021 for
civil works with
up to date
correction slips.

3% plus/minus

2% plus/minus

2.5% plus only

& nilon

minus side.
2% plus/minus.

Nil

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION

S. Description of Item Rates in figures and words at which recovery shall be
No. made from the Contractor
Unit  Excess Beyond Less Use beyond
permissible variation permissible variation
1. Cement:-
(ii) Cement (PPC) MT N.A
2. Reinforcement Bars
TMT-fe 500D MT
(DPrimary Manufacturer N.A
3. | Structure Steel MT N.A
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GENERAL REQUIRMENTS FOR THE TENDER

Name of Work: ADDITION AND ALTERATION FOR CONSTRUCTION AT 9TH FLOOR
WEST WING FOR MODIFY THE DIRECTOR OFFICE AND MEETING ROOM AT IIT
INDOR

1 The tenderer is advised to read and examine the tender documents for the work and the set of
drawings available with Project -in-charge. He should inspect and examine the site and its
surroundings by himself before submitting his tender.

2 Separate schedule of quantity is included in this tender for civil and electrical items of work. If the
tenderer wants to offer any unconditional rebates on their rates, the same should also be offered in the
respective components of civil and electrical schedule separately. The contractor shall quote the item
rates in figures and words accurately so that there is no discrepancy in rates written in figures and words.

3 Time allowed for the execution of work is 02 Month

4 The contractor(s) shall submit a detailed program of execution in accordance with the master
programme/milestone within ten days from the date of issue of award letter.

5 Quality of the project is of utmost importance. This shall be adhered to in accordance with the provisions
of CPWD specifications and guidelines given in the relevant Para’s.

6 The contractor (s) shall make his own arrangements for electricity and water required for the
execution of work.

7 Cement shall be arranged by the contractor himself.
8 Steel Reinforcement shall be arranged by the contractor himself.

9 The contractor shall submit the running bills in the shape of the computerized MB in pages of A-4 size as
per the standard format of department and shall act as per modified clause 6 A of CPWD-7

10 Contractor has to provide reinforcement cover blocks made of approved proprietary pre packed free
flowing mortars (Concentra as manufactured by M/s Fosroc Chemical India Ltd. or approved equivalent)
of high early strength.

11 The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules and orders
issued there under from time to time.

12 The contractor shall comply with the provisions of Construction and Demolition Waste Management
Rules, 2016 as per Ministry of Environment and Forest notification dated 29/03/2016 issued in exercise
of powers conferred by Environment(Protection) Act 1986 ( Awvailable on web address
www.moef.gov.in). The contractor shall also follow all rules and regulations regarding disposal of C&D
waste as per approval of local bodies.
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MATERIAL AND QUALITY ASSURANCE

1

2

3

The contractor shall ensure quality control measures on different aspects of construction including
materials, workmanship and correct construction methodologies to be adopted. He shall have to
submit quality assurance programme within two weeks of the award of work. The quality assurance
programme should include method statement for various items of work to be executed along with
check lists to enforce quality control.

The Following Conditions to the specification shall however apply:-

All stone aggregates shall be of hard stone variety to be obtained from approved quarries at
conforming to CPWD specification or as approved by the Engineer- in- charge.

Sand to be used for cement concrete work, mortar for masonry and plaster work shall be of standard

quality. Sand shall be obtained from approved quarry at..............

The contractor shall get the source of all other materials, not specified elsewhere in the document,
approved from the Engineer-in-Charge. The contractor shall stick to the approved source unless it
is absolutely unavoidable. Any change shall be done with the prior approval of the Engineer-in-
Charge for which tests etc. shall be done by the contractor at his own cost. Similarly, the contractor
shall submit brand/ make of various materials not specified in the agreement, to be used for the
approval of the Engineer-in-Charge along with samples and once approved, he shall stick to it.

The contractor shall submit shop drawings of staging and shuttering arrangement, aluminum work, and

other works as desired by Engineer In Charge for his approval before execution. The contractor
shall also submit bar bending schedule for approval of Engineer —in — charge before execution.

Other Laboratories:

Bl

C)

C1

Cc2

C3

The contractor shall arrange carrying out all tests required under the agreement through the
laboratory/ Govt Lab/ Institute as approved by the Engineer-in-Charge and shall bear all charges
in connection therewith including charges for testing for all materials.

Sampling of Materials:

Sample of building materials fittings and other articles required for execution of work shall be got
approved from the Engineer-in-Charge. Articles manufactured by companies of repute and
approved by the Engineer-in-Charge shall only be used. Articles bearing BIS certification mark
shall be used in case the above are not available, the quality of samples brought by the contractor
shall be judged by standards laid down in the relevant BIS specifications. All materials and articles
brought by the contractor to the site for use shall conform to the samples approved by the Engineer-
in-Charge which shall be preserved till the completion of the work.

The contractor shall ensure quality construction in a planned and time bound manner. Any sub-
standard material/work beyond set out tolerance limit shall be summarily rejected by the Engineer-
in-Charge. Same shall be removed from the site within the time as directed by the Engineer-in
charge at their own cost.

BIS marked materials except otherwise specified shall be subjected to quality test at the discretion
of the Engineer-in-Charge besides . of other materials as per the specifications described for the
item/materials. Wherever BIS marked materials are brought to the site of work, the contractor shall
if required, by the Engineer-in-Charge furnish manufacturers test certificate to establish that the
material produced by the contractor for incorporation in the work satisfies the provisions of BIS
codes relevant to the material and/or the work done.
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C4

C5

C6

Cc7

10

11)

The contractor shall procure all the materials in advance so that there is sufficient time to testing
and approving of the materials and clearance of the same before use in work.

All materials brought by the contractor for use in the work shall be got checked from the
Engineer-in-Charge or his authorized representative of the work on receipt of the same at site
before use.

The contractor shall be fully responsible for the safe custody of the materials issued to him even if
the materials are in double lock and key system.

The Stone aggregate/stone, sand shall be brought from any quarries subjected to the said materials
confirm CPWD specifications.

The day to day receipt and issue accounts of different grade/brand of cement shall be maintained
separately in the standard proforma by the Assistant Engineer-in-Charge of work and which shall
be duly signed by the contractor or his authorized representative.

The contractor shall render all help and assistance in documenting the total sequence of this project
by way of photography, slides, audio-video recording etc. Nothing extra shall be payable to the
contractor on this account. However cost of photographs, slides, audio / videography etc. shall be
borne by the department.

The contractor shall be fully responsible for the safe custody of materials brought by him issued
to him even though the materials are under double lock key system.

Separate cement registers showing the receipt of the OPC and PPC (as required) shall be maintained
at site. The contractor shall construct separate godowns for storage of OPC & PPC at site and
nothing extra on this account shall be payable.

Cement issued shall be for consumption at site only. No cement for factory made items and those
not manufactured at site shall be issued.

In case there is any discrepancy in frequency of testing as given in the list of mandatory test and
that in the individual sub-head of work as per CPWD specification 2009 Vol. 1 & 2, the higher of
the two frequencies of testing shall be adopted.

Maintenance of Register:

All the register of tests to be carried out at construction site or in outside laboratories shall be

maintained by the contractor which shall be issued to the contractor by Engineer-in-Charge in
the same manner as being issued to CPWD field staff.

The registers to be issued to the contractor are :
Materials at site account register.

Cement register.

Master test registers.

Cube test register.

Paint register.

Page |32




f)

(i)

(iii)
(iv)

Any other registers as decided by the Engineer-in-charge relevant to work.

All the entries in the register will be made by the designated engineering staff of the contractor
and same should be regularly reviewed by JE/AE/EE/PIC.
Contractor shall be responsible for safe custody of all the test registers.

Submission of copy of all test registers, material at site register along with each alternate running

account bill and final bill shall be mandatory. These registers should be duly checked by AE (P) in
division office.
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GENERAL TERMS AND CONDITIONS

The order of preference in case of any discrepancy under “Conditions of Contract” given in
standard CPWD contract form may be read as the following:

Nomenclature of items as per schedule of quantities.
Particular specification and special condition, if any.
CPWD specifications.

Architectural Drawings.

Indian standard specifications of B.I.S.

Sound Engineering Practice.

A reference made to any Indian Standard specification in these documents, shall imply to the latest

version of that standard including such revision/amendments as issued by the Bureau of Indian
standard upto last date of receipt of tenders. The contractor shall keep at his own cost all such
publications of relevant Indian standard applicable to the work at site.

Except for the items, for which particular specifications are given or where it is specifically
mentioned otherwise in the description of items in the schedule of quantities the work shall generally
be carried out in accordance with the “CPWD specifications 2009 Vol. 1 and Vol. 2 (with up to date
correction slips). (Hereinafter to be referred to as CPWD specifications) and instructions of
Engineer-in-Charge. Wherever CPWD specifications are silent the latest IS codes/specification
shall be followed.

Unless otherwise provided in the Schedule of Quantities/Specifications, the rates tendered by the
contractor shall be all inclusive and shall apply to all heights, lifts, leads and depths of the work and
nothing extra shall be payable to him on account of the same. Extra payment for centering/shuttering,
if required to be done for heights greater than 3.5 m shall however be admissible at the rates arrived
at in accordance with clause 12 of the agreement, if not already specified.

The proposed building is a prestigious project and quality of work is paramount importance.
Contractor shall have to engage well experienced skilled labour and deploy modern T&P and other
equipment’s to execute the work. Many items like stone masonry & stone cladding works, stone
flooring, and structural glazing, PVDF coating aluminum composite panel and other specialized
flooring work, Wood work will specially require engagement of skilled workers having experience
particularly in execution of such items.

a) The contractor (s) shall inspect the site of work before tendering and acquaint himself with the

5 site
Conditions and no claim on this account shall be entertained by the department.

b) The contractor (s) shall get himself acquainted with nature and extent of the work and satisfy himself

about the availability of materials from kiln or approved quarries for collection and conveyance of
materials required for construction.

Page |34




10

11

12

13

14

15

16

17

18

The contractor (s) shall study the soil investigation report for the site, available in the office of the
Engineer-in-Charge and satisfy him about complete characteristics of soil and other parameters of site.
However, no claim on the alleged inadequacy or incorrectness of the soil data shall be entertained.

The tenderer shall see the approaches to the site. In case any approach from main road is required by
the contractor, the same shall be made good, improved and maintained by the contractor at his own
cost. No payment shall be made on this account.

The contractor (s) shall give to the Municipality, Police and other authorities all necessary notices etc.
that may be required by law and obtain all requisite Licenses for temporary obstructions, enclosures
etc. and pay all fee, taxes and charges which may be leviable on account of these operations in
executing the contract. He shall make good any damage to the adjoining property whether public or
private and shall supply and maintain light and other illumination on for cautioning the public at night.

The contractor shall take all precautions to avoid accidents by exhibiting necessary caution boards day
and night, speed limit boards, red flags, red lights and providing barriers. He shall be responsible for
all dangers and incidents caused to existing / new work due to negligence on his part. No hindrances
shall be caused to traffic during the execution of the work. The contractor shall be responsible for all
damages and accidents due to negligence on his part.

Contractor shall provide permanent bench marks and other reference points for the proper execution
of work and these shall be preserved till the end of work. All such reference points shall be in relation
to the levels and locations, given in the Architectural and plumbing drawings

The contractor shall make his own arrangement for obtaining electric connection(s) if required and
make necessary payments directly to the department concerned.

Other agencies doing works related with this project may also simultaneously execute their works and
the contractor shall afford necessary facilities for the same. The contractor shall leave such necessary
holes, openings etc. for laying/burying in the work, pipes cables, conduits, clamps, boxes and hooks
for fan clamps etc. as may be required for the other agencies. Nothing extra over the Agreement rates
shall be paid for doing these.

Some restrictions may be imposed by the security staff etc. on the working and for movement of
labour, materials etc. The contractor shall be bound to follow all such restrictions/instructions and
nothing extra shall be payable on account of the same.

The contractor shall fully comply with all legal orders and directions of the Public or local authorities
or municipality and adhere to their rules and regulations and pay all fees and charges for which he
may be liable in this regard. Nothing extra shall be paid/reimbursed for the same.

The building work shall be carried out in the manner complying in all respects with the requirements
of the relevant by-laws and regulations of the local body under the jurisdiction of which the work is
to be executed or as directed by the Engineer-in-charge and nothing extra shall be paid on this account.
The contractor shall give a performance test of the entire installation(s) as per standing specifications
before the work is finally accepted by making his own arrangements for water supply, electricity etc.
and nothing extra whatsoever shall be payable for the same.

If as per local Municipal regulations, huts for labour are not to be erected at the site of work; the
contractor shall be required to provide such accommodation at a place as is acceptable to the local
body and nothing extra shall be paid on this account.

It shall be ensured by the contractor that no electric live wire is left exposed or unattended to avoid
any accidents in this regard.
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The structural and architectural drawings shall at all times be properly co-related before executing any
work. However, in case of any discrepancy in the item given in the schedule of quantities appended
with the tender and Architectural drawings relating to the relevant item, the former shall prevail unless
otherwise given in writing by the Engineer-in-charge.

The contractor shall maintain in perfect condition, all portions executed till completion of the entire
work allotted to him. Where, however phased delivery of work is contemplated these provisions shall
apply separately to each phase.

The entire royalty at the prevalent rates shall have to be paid by the contractor on all the boulders,
metals, shingles, sand etc. collected by him for execution of the work, directly to the Revenue authority
or authorized agents of the State Government concerned or the Central Government, as the case may
be.

The same shall be deemed to be included in the rates tendered by the contractor and nothing extra will be
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paid for the same.
PROGRAMME CHART

The contractor shall prepare an integrated programme chart for the execution of work, showing clearly
all activities from the start of work to completion, with details of manpower, equipment and machinery
required for the fulfillment of the programme within the stipulated period or earlier as indicated in the
mile stones under clause 5 of the contract and submit the same for approval to the Engineer-in-Charge
within ten days of the award of the contract.

The programmes chart should include the following:-
Descriptive note explaining sequence of various activities.
Network (PERT/CPM/BAR CHART)

Programme for procurement of materials by the contractor

Programme of procurement of machinery/equipment’s having adequate capacity commensurate with
the quantum of work to be done within the stipulated period by the contractor.

If it appears to the Engineer-in-Charge that the actual progress of work does not conform to the
approved programme referred above, the contractor shall produce a revised programme showing the
modifications to the approved programme to ensure completion of the work within the stipulated time
for completion.

The submission for approval by the Engineer-in-Charge of such programme or the furnishing of such
particulars shall not relieve the contractor of any of his duties or responsibilities under the contract.
This is without prejudice to the right of Engineer-in-Charge to take action against the contractor as per
terms and conditions of the agreement.

If the work is carried out in more than one shift or during night no claim on these accounts shall be
entertained.

Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar services
encountered in the course of the execution of work shall be protected against the damage by the
contractor at his own expense. The contractor shall not store materials or otherwise occupy any part
of the site in a manner likely to hinder the operation of such services.
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The contractor shall be responsible for the watch and ward/guard of the buildings, safety of all fittings
and fixtures including sanitary and water supply fittings and fixtures provided by him against pilferage
and breakage during the period of installations and thereafter till the building is physically handed
over to the department. No extra payment shall be made on this account.

The contractor shall bear all incidental charges for cartage, storage and safe custody of materials
issued by department.

Any cement slurry added over base surface for continuation of concreting for better bond is deemed
to have been built in the items and nothing extra shall be payable for extra cement considered in
consumption on this account.

The contractor shall take instructions from the Engineer-in-charge for stacking of materials. No
excavated earth or building materials etc. shall be stacked/collected in areas where other buildings,
roads, services, compound walls etc. are to be constructed.

Any trenching and digging for laying sewer lines/water lines/cables etc. shall be commenced by the
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contractor only when all men, machinery’s and materials have been arranged and closing of the
trench(s) thereafter shall be ensured within the least possible time.

The contractor shall submit for the approval of Engineer-in-Charge names of specialized agencies of
repute along with their technical capacity proposed to be engaged by him, who must have executed
satisfactorily works of value as specified in mandatory conditions.

The works shall be carried out in accordance with the Architectural drawings and structural drawings,
to be issued from time to time by the Engineer-in-Charge. Before commencement of any item of work,
the contractor shall correlate all the relevant architectural and structural drawings issued for the work
and satisfy himself that the information available thereof is complete and unambiguous. The
discrepancy, if any shall be brought to the notice of the Engineer-in-Charge before execution of the
work. The contractor alone shall be responsible for any loss or damage executing by the
commencement of work on the basis of any erroneous and or incomplete information.

Other agencies will also simultaneously execute and install the works of electrification, air
conditioning, lifts, fire-fighting etc. for this work and the contractor shall provide necessary facilities
for the same. The contractor shall leave such recesses, holes openings etc. as may be required for the
electric, air-conditioning and other related works (for which inserts, sleeves, brackets, conduits base
pinion, clamps etc. shall be supplied free of cost by the department unless otherwise specifically
mentioned) and the contractor shall fix the same at time of casting of concrete, stone work & brick
work, if required and nothing extra shall be payable on this account.

The contractor shall conduct work so as not to interfere with or hinder the progress or completion of
the work being performed by other contractor(s) or by the Engineer-in-Charge and shall as far as
possible arrange his work and shall place and dispose off the materials being used or removed so as
not to interfere with the operations of other contractor or he shall arrange his work with that of the
others in an acceptable and coordinated manner and shall perform it in proper sequence to the complete
satisfaction of others.

All Architectural drawings given in the tender other than those indicated in nomenclature of items are
only indicative of the nature of the work and materials/fixings involved unless and otherwise
specifically mentioned. However, the work shall be executed in accordance with the drawings duly
approved by the Engineer-in-Charge.

Samples of all materials and fittings to be used in the work in respect of brand manufacturer and quality
shall be got approved from the Engineer-in-Charge, well in advance of actual execution and shall be
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preserved till the completion of the work. Articles bearing BIS certifications mark shall only be used
unless no manufacturer has got BIS mark for the particular material. Any material/fitting whose
sample has not been approved in advance and any other unapproved material brought by the contractor
shall be immediately removed as soon as directed.

Unless otherwise specified in the schedule of quantities the rates for all items shall be considered as

33

a)
b)
c)
34

35

inclusive of pumping/baling out water, if necessary, for which no extra payment shall be made. Those
conditions shall be considered to include water from any source such as inflow of flood, surface and
sub-soil water etc. and shall apply to the execution in any season.

On completion of work, the contractor shall submit at his own cost four prints of “as built” drawings
to the Engineer-in-Charge within 30 days of completion of work. These drawings shall have the
following information:

Route of all piping and their diameters including soil waste pipes & vertical stacks.

Ground and invert levels of all drainage pipes together with locations of all manholes and connections
upto outfall.

Route of all water supply lines with diameters, location of control valves, access panels etc.

No extra payment will be made for operation/activity mentioned at Serial no.1 to 33 above, unless
specified otherwise.

Condition regarding secured advance :-

Secured advance shall be admissible only on those bonafide materials which are likely to be used in the

work in a period not exceeding 02 Month
from the date of secured advance payment. If agency fails to use the material (in respect of which
secured advance have been paid) in the work in this specified period of 02 Month the said component
of secured advance shall be recovered from next running account bill paid to the agency. Secured
advance on the same material shall not be paid again.
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Salient/ Mandatory Requirement for Tender

The tenderer is advised to read and examine the tender documents for the work and the set of drawings
available with Engineer-in-charge. He should inspect and examine the site and its surroundings by
himself before submitting his tender.

1 Separate schedule of quantity is included in this tender for civil and electrical items of work. If the
tenderer wants to offer any unconditional rebates on their rates, the same should also be offered in
the respective components of civil and electrical schedule separately. The contractor shall quote the
percentage rates in figures and words accurately so that there is no discrepancy in rates written in
figures and words.

2 Time allowed for the execution of work is 02 Month

§  The contractor(s) shall submit a detailed program of execution in accordance with the master
programme/ milestone within ten days from the date of issue of award letter.

4 Contractor has to arrange and install field laboratory during the currency of work and nothing extra
will be paid on this account.

5 Quality of the project is of utmost importance. This shall be adhered to in accordance with the
provisions of CPWD specifications and guidelines given in the relevant paras.

§ Contractor has to deploy required Plant and machinery on the project. In case the contractor fails to
deploy the plant and machinery whenever required and as per the direction of the Engineer-in-
charge, he (Engineer-in-charge) shall be at a liberty to get the same deployed at the risk and cost of
the contractor.

T The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules and
orders issued there under from time to time. If he fails to do so, his failure will be a breach of the
contract and the Acting Project-In-Charge (Civil)/Executive Engineer may in his discretion,
without prejudice to any other right or remedy available in law, cancel the contract. The contractor
shall also be liable for any pecuniary liability arising on account of any violation by him of the
provisions of the said Act.

§ Temporary Electric connection shall be issued as per request and charges shall be recovered as per
actual consumption of units.

9 Water will be arrange by contractor at his own sources and not reimbursed by the Institute.
) EPF and ESI, if applicable, will be reimbursed on actual basis after due verification.

i1 Any item which is not available in the BOQ shall be paid as per CPWD DSR 22021 rates. If it is not
available in BOQ and DSR then extra items shall be worked out as actual cost of material and
actual cost of labour plus 15% as overhead and profit. The decision of Engineer-In-Charge will be
conclusive and final binding on the contractor.

2 If BOCW (MP Building & Other Construction Workers Welfare Board), Labour Registration &
License, EPF & ESIC Registration not submitted, and then 1st RA Bill will not be paid & cleared till
the submission of these documents.

f§  Certifications like BOCW (MP Building & Other Construction Workers Welfare Board), Labour
Registration & License, EPF & ESIC Registration are to be submitted after the issue of Work Order,
then only the site will be handed over to you and permission to start the work will be given.
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QUALITY ASSURANCE OF THE WORK

The contractor shall ensure quality control measures on different aspects of construction including
materials, workmanship and correct construction methodologies to be adopted. He shall have to
submit quality assurance programme within two weeks of the award of work. The quality assurance
programme should include method statement for various items of work to be executed along with
check lists to enforce quality control.

The contractor shall get the source of all other materials, not specified elsewhere in the document,
approved from the Engineer-in-Charge. The contractor shall stick to the approved source unless it
is absolutely unavoidable. Any change shall be done with the prior approval of the Engineer-in-
Charge for which tests etc. shall be done by the contractor at his own cost. Similarly, the contractor
shall submit brand/ make of various materials not specified in the agreement, to be used for the
approval of the Engineer-in-Charge along with samples and once approved, he shall stick to it.

. Other Laboratories:

The contractor shall arrange carrying out of all tests required under the agreement through the
laboratory as approved by the Engineer-in-Charge and shall bear all charges in connection
therewith including fee for testing. The said cost of tests shall be borne by the
contractor/department in the manner indicated below.

By the contractor, if the results show that the test does not conform to relevant CPWD Specifications
/ BIS code or specification mentioned elsewhere in the documents

By the department, if the results confirm to relevant CPWD Specifications / BIS code or
specification mentioned elsewhere in the documents.

If the tests, which were to be conducted in the site laboratory, are conducted in other laboratories for
whatever the reasons, the cost of such tests shall be borne by the contractor.

. Sampling of Materials:

Sample of building materials fittings and other articles required for execution of work shall be got
approved from the Engineer-in-Charge. Articles manufactured by companies of repute and
approved by the Engineer-in-Charge shall only be used. Articles bearing BIS certification mark
shall be used in case the above are not available, the quality of samples brought by the contractor
shall be judged by standards laid down in the relevant BIS specifications. All materials and articles
brought by the contractor to the site for use shall conform to the samples approved by the Engineer-
in-Charge which shall be preserved till the completion of the work.

The contractor shall ensure quality construction in a planned and time bound manner. Any sub-
standard material/work beyond set out tolerance limit shall be summarily rejected by the Engineer-
in-Charge.

BIS marked materials except otherwise specified shall be subjected to quality test at the discretion of
the Engineer-in-Charge besides testing of other materials as per the specifications described for the
item/materials. Wherever BIS marked materials are brought to the site of work, the contractor shall
if required, by the Engineer-in-Charge furnish manufacturers test certificate or test certificate from
approved testing laboratory to establish that the material produced by the contractor for
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incorporation in the work satisfies the provisions of BIS codes relevant to the material and/or the
work done.

The contractor shall procure all the materials at least in advance so that there is sufficient time to
testing and approving of the materials and clearance of the same before use in work.

All materials brought by the contractor for use in the work shall be got checked from the Engineer-
in-Charge or his authorized representative of the work on receipt of the same at site before use.

The contractor shall be fully responsible for the safe custody of the materials issued to him even if
the materials are in double lock and key system.

ADDITIONAL TERMS AND CONDITIONS

Unless otherwise provided in the Schedule of Quantities/Specifications, the rates tendered by the
contractor shall be all inclusive and shall apply to all heights, lifts, leads and depths of the work and
nothing extra shall be payable to him on account of the same. Extra payment for
centering/shuttering, if required to be done for heights greater than 3.5 m shall however be
admissible at the rates arrived at in accordance with clause 12 of the agreement, if not already
specified.

Other agencies doing works related with this project may also simultaneously execute their works
and the contractor shall afford necessary facilities for the same. The contractor shall leave such
necessary holes, openings etc. for laying/burying in the work, pipes cables, conduits, clamps, boxes
and hooks for fan clamps etc. as may be required for the other agencies. Nothing extra over the
Agreement rates shall be paid for doing these.

Some restrictions may be imposed by the security staff etc. on the working and for movement of
labor, materials etc. The contractor shall be bound to follow all such restrictions/instructions and
nothing extra shall be payable on account of the same.

The contractor shall fully comply with all legal orders and directions of the Public or local
authorities or municipality and abide by their rules and regulations and pay all fees and charges for
which he may be liable in this regard. Nothing extra shall be paid/reimbursed for the same.

The building work shall be carried out in the manner complying in all respects with the requirements
of the relevant bylaws and regulations of the local body under the jurisdiction of which the work is
to be executed or as directed by the Engineer-in-charge and nothing extra shall be paid on this
account.

If as per local Municipal regulations, huts for labor are not to be erected at the site of work; the
contractor shall be required to provide such accommodation at a place as is acceptable to the local
body and nothing extra shall be paid on this account.

The structural and architectural drawings shall at all times be properly co-related before executing
any work. However, in case of any discrepancy in the item given in the schedule of quantities
appended with the tender and Architectural drawings relating to the relevant item, the former shall
prevail unless otherwise given in writing by the Engineer-in- charge.

For the purpose of recording measurements and preparing running account bills, the abbreviated
nomenclature indicated in the publications Abbreviated Nomenclature of Items of DSR 2016 shall
be accepted. The abbreviated nomenclature shall be taken to cover all the materials and

operations as per the complete nomenclature of the relevant items in the agreement and relevant
specifications.

Page |41




I

kY

Ll

4

Q

In case of items for which abbreviated nomenclature is not available in the aforesaid publication and
also in case of extra and substituted items for which abbreviated nomenclature are not provided for
in the agreement, full nomenclature of item shall be reproduced in the measurement books and bill
forms for running account bills.

For the final bill, however, full nomenclature of all the items shall be adopted in preparing abstract in
the measurement books and in the bill forms.

The contractor shall take instructions from the Engineer-in-charge for stacking of materials. No
excavated earth or building materials etc. shall be stacked/ collected in areas where other buildings,
roads, services, compound walls etc. are to be constructed.

Any trenching and digging for laying sewer lines/water lines/cables etc. shall be commenced by the
contractor only when all men, machinery’s and materials have been arranged and closing of the
trench(s) thereafter shall be ensured within the least possible time.

It shall be ensured by the contractor that no electric live wire is left exposed or unattended to avoid
any accidents in this regard.

In case the supply of timber/steel frames/shutters for doors, windows etc. is made by some other
agency, the contractor shall make necessary arrangements for their safe custody on the direction of
the Engineer-in-charge till the same are fixed in position by him & nothing extra shall be paid on
this account.

The contractor shall maintain in perfect condition, all portions executed till completion of the entire
work allotted to him. Where however phased delivery of work is contemplated these provisions
shall apply separately to each phase.

The entire royalty at the prevalent rates shall have to be paid by the contractor on all the boulders,
metals, shingle sand etc. collected by him for execution of the work, directly to the Revenue
authority or authorized agents of the State Government concerned or the Central Government, as
the case may be.

The contractor shall bear all incidental charges for cartage, storage and safe custody of materials
issued by the departments and shall construct suitable godowns, yards at the site of work for storing
all materials as to be safe against damage by sun, rain, dampness, fire, theft etc. at his own cost and
also employ necessary watch and ward establishment for the purpose, at his own cost. Materials to
be charged directly to work and stipulated for issue free of cost shall also be issued to the
contractor as soon as those are received at site or at the stipulated place of issue. The provision of
this para shall apply equally and fully to those as well.

All materials obtained from the Infrastructure Development Office store or otherwise on receipt shall
be checked by the Engineer-in-charge of the work or his representations before use.

Registers for the materials to be issued by the department shall be maintained as required by the
Engineer-in-charge and these shall be signed by the contractor or his authorized agent and
representative of Engineer-in-charge on each day of transactions.
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SPECIAL CONDITIONS

1. The contractor shall not store/dump construction material or debris on metalled road.

2. The contractor shall get prior approval from Engineer-in-Charge for the area where the construction
material or debris can be stored beyond the metalled road. This area shall not cause any obstruction
to the free flow of traffic/inconvenience to the pedestrians. It should be ensured by the contractor
that no accidents occur on account of such permissible storage.

3. The contractor shall take appropriate protection measures like raising wind breakers of appropriate
height on all sides of the plot/area using CGI sheets or plastic and/or other similar material to ensure
that no construction material dust fly outside the plot area.

4. The contractor shall ensure that all the trucks or vehicles of any kind which are used for construction
purposes/or are carrying construction material like cement, sand and other allied material are fully
covered. The contractor shall take every necessary precautions that the vehicle are properly cleaned
and dust free to ensure that enroute their destination, the dust, sand or any other particles are not
released in air/contaminate air.

5. The contractor shall provide mask to every worker working on the construction site and involved
in loading, unloading and carriage of construction material and construction debris to prevent
inhalation of dust particles.

6. The contractor shall provide all medical help, investigation and treatment to the workers involved
in the construction of building and carriage of construction material and debris relatable to dust
emission.

7. The contractor shall ensure that C&D waste is transported to the C&D waste site only and due
record shall be maintained by the contractor.

8. The contractor shall ensure compulsory use of jet in grinding and stone cutting.

9. The contractor shall carry out on-Road-Inspection for black smoke generating machinery. The
contractor shall use cleaner fuel.

10.  The contractor shall ensure that the DG sets comply emission norms notified by MoEF.

11.  The contractor shall use vehicles having pollution under control certificate. The emissions can be
reduced by a large extent by reducing the speed of a vehicle to 20 kmph. Speed bumps shall be
used to ensure speed reduction. In cases where speed reduction cannot effectively reduce fugitive
dust, the contractor shall divert traffic to nearby paved areas.

12.  The contractor shall ensure that the construction material is covered by tarpaulin. The contractor shall
take all other precaution to ensure that no dust particles are permitted to pollute air quality as a result of
such storage.

13.  The work may involve working in odd hours. No extra payment shall be made on account of the
same.

14.  No extra payment will be made for operation/activity mentioned at above.

15. MTC of all the material shall be submitted by Agency.
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SPECIAL CONDITION FOR MATERIAL

1. The contractor shall at his own expense procure and provide all materials excluding cement required for
the work.

2. The contractor shall procure all the materials in advance so that there is sufficient time to testing and
approving of the materials and clearance of the same before use in work.

3. All materials brought by the contractor for use in the work shall be got checked from the Engineer-in-
Charge or his authorized representative of the work on receipt of the same at site before use.

4. The contractor shall also employ necessary watch and ward establishment for the safe custody of
materials at his own cost.

ADDITIONAL CONDITIOON FOR CIVIL WORKS

1. a) The contractor (s) shall inspect the site of work before tendering and acquaint himself with the site
conditions and no claim on this account shall be entertained by the department.

b) The contractor (s) shall get him acquainted with nature and extent of the work and satisfy him about the
availability of materials from kiln or approved quarries for collection and conveyance of materials
required for construction.

2. The contractor (s) shall study the soil investigation report for the site, available in the office of the
Engineer-in-Charge and satisfy him about complete characteristics of soil and other parameters of site.
However, no claim on the alleged inadequacy or incorrectness of the soil data supplied by the
department shall be entertained.

3. The tenderer shall see the approaches to the site. In case any approach from main road is required by the
contractor, the same shall be provided, improved and maintained by the contractor at his own cost. No
payment shall be made on this account.

4. The contractor (s) shall give to the Municipality, Police and other authorities all necessary notices etc.
that may be required by law and obtain all requisite Licenses for temporary obstructions, enclosures etc.
and pay all fee, taxes and charges which may be leviable on account of these operations in executing the
contract. He shall make good any

Damage to the adjoining property whether public or private and shall supply and maintain light and other
illumination on for cautioning the public at night.

5. The contractor shall take all precautions to avoid accidents by exhibiting necessary caution boards day
and night speed limit board red flags, red lights and providing barriers. He shall be responsible for all
dangers and incidents caused to existing / new work due to negligence on his part. No hindrances shall be
caused to traffic during the execution of the work.

6. The contractor shall provide at his own cost suitable weighing surveying and leveling and measuring
arrangements as may be necessary at site for checking. All such equipment shall be got calibrated in
advance from laboratory, approved by the Engineer-in-Charge. Nothing extra shall be payable on this
account.

7. Contractor shall provide permanent bench marks and other reference points for the proper execution of
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work and these shall be preserved till the end of work. All such reference points shall be in relation to
the levels and locations, given in the Architectural and plumbing drawings

8. On completion of work, the contractor shall submit at his own cost four prints of “as built” drawings to
the Engineer-in-Charge within 30 days of completion of work. These drawings shall have the following
information:

a) Run of all piping and their diameters including soil waste pipes & vertical stacks.

b) Ground and invert levels of all drainage pipes together with locations of all manholes and connections
up to outfall.

¢) Run of all water supply lines with diameters, location of control valves, access panels etc.

If above said drawings are not submitted by the contractor with in the above specified time then final bill will
not be paid and Security Deposit shall not be released.

9. Any cement slurry added over base surface for continuation of concreting for better bond is deemed to
have been built in the items and nothing extra shall be payable for extra cement considered in
consumption on this account.

10.The contractor shall bear all incidental charges for cartage, storage and safe custody of materials issued
by department.

11.The works shall be carried out in accordance with the Architectural drawings and structural drawings, to
be issued from time to time by the Engineer-in-Charge. Before commencement of any item of work, the
contractor shall correlate all the relevant architectural and structural drawings issued for the work and
satisfy himself that the information available thereof is complete and unambiguous. The discrepancy, if
any shall be brought to the notice of the Engineer-in-Charge before execution of the work. The
contractor alone shall be responsible for any loss or damage executing by the commencement of work
on the basis of any erroneous and or incomplete information.

12.The contractor shall take all precautions to avoid accidents by, exhibiting caution boards day and night,
speed limit boards, red flags, red light and providing necessary barriers and other measures required
from time to time. The contractor shall be responsible for all damages and accidents due to negligence
on his part.

13.0ther agencies will also simultaneously execute and install the works of electrification, air conditioning,
lifts, fire-fighting etc. for this work and the contractor shall provide necessary facilities for the same.
The contractor shall leave such recesses, holes openings etc. as may be required for the electric, air-
conditioning and other related works (for which inserts, sleeves, brackets, conduits base pinion, clamps
etc. shall be supplied free of cost by the department unless otherwise specifically mentioned) and the
contractor shall fix the same at time of casting of concrete, stone work & brick work, if required and
nothing extra shall be payable on this account.

14.All materials obtained from Govt. stores or otherwise shall be get checked by the Engineer-in-Charge or
his any authorized supervisor staff on receipt of the same at site before use.

15.The contractor shall conduct work so as not to interfere with or hinder the progress or completion of the
work being performed by other contractor(s) or by the Engineer-in-Charge and shall as far as possible
arrange his work and shall place and dispose of the materials being used or removed so as not to
interfere with the operations of other contractor or he shall arrange his work with that of the others in an
acceptable and coordinated manner and shall perform it in proper sequence to the complete satisfaction
of others.

16.All Architectural drawings given in the tender other than those indicated in nomenclature of items are
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only indicative of the nature of the work and materials/fixings involved unless and otherwise
specifically mentioned. However, the work shall be executed in accordance with the drawings duly
approved by the Engineer-in-Charge.

17.1f the work is carried out in more than one shift or during night no claim on these accounts shall be
entertained.

18.Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar services encountered
in the course of the execution of work shall be protected against the damage by the contractor at his own
expense. The contractor shall not store materials or otherwise occupy any part of the site in a manner
likely to hinder the operation of such services.

19.The contractor shall be responsible for the watch and ward/guard of the buildings, safety of all fittings
and fixtures including sanitary and water supply fittings and fixtures provided by him against pilferage
and breakage during the period of installations and thereafter till the building is physically handed over
to the department. No extra payment shall be made on this account.

20.The day to day receipt and issue accounts of different grade/brand of cement shall be maintained
separately in the standard proforma by the Jr. Engineer-in-Charge of work and which shall be duly
signed by the contractor or his authorized representative.

21.The contractor shall render all help and assistance in documenting the total sequence of this project by
way of photography, slides, audio-video recording etc. Nothing extra shall be payable to the contractor
on this account. However cost of photographs, slides, audio/videography etc. shall be borne by the
department.

22.The contractor shall be fully responsible for the safe custody of materials brought by him issued to him
even though the materials are under double lock key system.

23.The rate of items of flooring is inclusive of providing sunken flooring at bathrooms, kitchen etc. and
nothing extra on this accounts is admissible.

24.No payment shall be made to the contractor for any damage caused by rain, snowfall; floods, earthquake
or any other natural causes whatsoever during execution of work. The damages of the work will be
made good by the contractor at his own cost and no claim on this account shall be entertained.

25.For construction works which are likely to generate malba/rubbish to the tune of more than a
tempo/truck load, contractor shall dispose of malba, rubbish & other unserviceable materials and wastes
at their own cost to the notified/specified dumping ground and under no circumstances these shall be
stacked/dumped, even temporarily outside the construction premises.

26.The Plinth Level of Building is to be kept as per Architectural drawings. All the items of works such as
PCC, RCC, Brickwork and shuttering etc. in foundation upto this plinth level with be measured and paid
as the work done upto plinth level. Nothing extra due to higher plinth will be paid and contractor’s rates
quoted for all these items shall, therefore, the deemed to cater for extra height of plinth.

27.The contractor has to follow all safety norms as laid down in National Building Code of India. All the
workers shall be equipped with the required safety gadgets while working at site such as ISI marked
helmets, Shoes and safety belts, gumboots, gloves etc.

28.Contractor must clean the site and handover in complete respect to I1TI after the completion of work .
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PREFERRED MAKES OF MATERIALS FOR CIVIL WORKS

Preferred makes of materials to be used in the work are as under. In case of non-availability of
these makes, the Engineer-in-Charge may allow use of alternative BIS makes of Materials in the

work.
S. Material List of Preferred Makes
No.
1 (i) Ordinary Portland Cement / ACC, Ultratech, Ambuja Cement,
Portland Pozzolona Cement / J.K.Cement, Century Cement, Shree
Sulphate Resisting Portland cement Cement, Jaypee Cement, Vikram Cement.
(ii) White Cement Birla White, J.K.White
2 Reinforcement Steel SAIL, Tata Steel, Rastriya Ispat Nigam Ltd
TMT bars Fe-500D (RINL), JSW Steel Ltd., Jindal Steel &
Power Ltd.
3 Water Proofing Compounds, Fosroc, ROFF/Dr.Fixit (Pidilite Industries),
Admixtures, Plasticizer, Super CICO, Sika, BASF, Ardex Endura (Bal
Plasticizer, Curing
Compounds. Endura)
Integral Water Proofing
4 compound Fosroc :Conplast 421
with cement (For Plaster &
Mortar) Dr.Fixit : LW+
Sika :Sikacin
Asian Paints : Smart Case Vitalia&
equivalent product of BASF, CICO, Ardex
Endura
Water Proofing for bathroom /
5 toilet / Fosroc : Brush Bond
balcony & other wet areas Dr.Fixit : Pidifine 2K
Sika :Nito Bond
Asian Paints : Damp Block 2 K &
equivalent product of BASF, CICO, Ardex
Endura
Crystalline water proofing
6 compound Fosroc :Fosroc Crystalline
Dr.Fixit : Dr.Fixit Crystalline
Sika : Sika Crystalline
Asian Paints : Crystalline Quarty&
equivalent product of BASF, CICO, Ardex
Endura, Pentron
7 Grouts, Tile Adhesive Latecrete, Kerokoal, BASF, Ardex Endura,
Ferrous Crete.
8 Structural Steel SAIL, Tata Steel, Rastriya Ispat Nigam Ltd
(RINL), and JSW Steel Ltd., Jindal Steel &
Power Ltd.
9 Polycarbonate Sheet GE Plastic, LEXAN
10 Profile steel sheet (Precoated) Ezydeck of TATA, Lloyd Superdeck, JSW /
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Jindal

11 Particle Board Kitply, Action TESA, Greenlam, Merino.
Laminated Particle Board /
12 Laminates Kitply, Action TESA, Greenlam, Century
Ply, Merino, Sunmica.
13 Flush Door shutters Duro, Kitply Industries (Swastik), Century,
Durian, Green Ply, Jayna
14 Fire Rated Doors Signum Fire Protection, Shakti Metdoor,
NAVAIR, Adhunik Technology,
Sukri,
Promat International.
Armstrong, Hunter Douglas, USG
15 False Ceiling System Boral,
Saint Gobain, Aerolite, Durlum,
Interarch.
Green ply, Century Merino, Kitply,
16 Plywood / Veneer Duro
Durian.
Asian Paints Melamine Gold, Wudfine
17 Melamine Polish of
Pidilite, Timbertone of ICI Dulux.
18 Floor Spring & Door Closure Godrej, Dorma, Dorset, Kich
Hindalco, Jindal, Indian Aluminium
19 (@) Aluminium Section Co.
(b) AnodisedAluminium Kilong, Alualpha, Classic, Ebco
Hardware (Heavy Duty)
20 Clear/Float/Frosted/Refractive/Coated Saint Gobain, AIS, Modiguard, Asahi
Glass/Toughned
JINDAL, Dorma, Kich, GEZE,
21 Stainless Steel Railing, Accessories Godrej,
etc. Hardwyn
22 S.S.Door& Window & fittings Jindal, Dorma, Kich, Doorset, Godrej,
Ozone
G.E. Plastics, Dow Corning,
23 Silicon based water repellent / (Wacker),
Weather sealant BASF, Pidilite (Dr.Fixit/Roff)
Fosroc, Pidilite (Dr.Fixit/Roff), Sika,
24 Poly-Sulphide Sealant BASF
Ultra Tiles, NITCO, Hyper(Mayur),
25 Mosaic Tiles / Chequerred Tiles Pavcon
26 Ceramic Tiles Somany, Kajaria, RAK, NITCO
27 Vitrified Tiles Somany, Kajaria, RAK, NITCO
(Antiskid/Matt/Glazed)
28 Paver Block &Kerb Stone Pavcon, Hyper Tiles / Dynamic
Industries/Mayur, KK, Power,
Sharda,
Navya
29 Dash / Anchoring Fasteners HILTI, Fischer, Bosch, Wurth.

Page |48




30

Cement Based Wall putty

Birla wall care, JK White, Berger,
Asian

Paints.

31

Oil Bound Washable Distemper /
Dry

Asian Paints (Professional Acrylic

Distemper

Distemper), Nerolac : Beauty Acrylic

Distemper, Berger: Bison Acrylic

Distemper, DuluxICIl:Maxilite

32

Ist Quality Acrylic Distemper

Asian Paints (Tractor Aqua Lock Paint)

(washable / Ready Mix / Low
VOCQ)

Berger : Commando

Or equivalent paints of Nerolac or ICI

Dulax.

33

Acrylic Emulsion Paints

Asian Paints : (Professional Premium

Interior Emulsion Paint)

Nerolac : Beauty Gold

Berger : Rangoli total care

ICI-Dulux : Super Cover

34

Plastic Emulsion Paint

Asian Paints : (Apcolite Heavy Duty

Premium Emulsion Paint)

Nerolac : Impression

Berger : Easy Clean

ICI-Dulux:3in1

35

Premium Acrylic Emulsion Paints

Asian Paints (Royale Luxury
Emulsion)

(Interior)

Nerolac : Impression

Berger : Silk

ICI Dulux : Velvet Touch

36

Textured Exterior Paint

Asian paints, Nerolac, Berger Paints,

Ultratech Paints Luxture.

37

Acrylic Smooth Exterior Paint

Asian Paints : (Apex / Professional

Premium Exterior Emulsion)

Nerolac : XL

Berger : Weather Coat

ICI-Dulux : Weather Shield

38

Premium Acrylic Smooth
Exterior

Asian Paints : (Apex Ultima)

Paint with silicon additive

Nerolac ;: XL Total

Berger : Weather Coat all guard

ICI-Dulux : Weather Shield max

39

Synthetic Enamel Paint

Asian (Apcolite Premium gloss enamel),

Nerolac : Synthetic Hi gloss

Berger :Luxol Hi gloss

ICI-Dulux : Gloss Synthetic enamel
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40

Cement Primer

Nerolac, Berger, BP White (Berger),

Decoprime WT(Asian), White
Primer(ICI)

41 Steel Primer (Red Oxide Zinc Asian Paints, Nerolac, Berger, ICI
Chromate Primer)
Asian Paints (Wood Primer — White /
42 Wood Primer Pink),
Berger, ICI, Nerolac.
Asian, Nerolac, Berger, ICI, Kansai
43 Epoxy Paint Akz0
Nobel.
44 Fire Paint Asian Paints, Akzo Nobel Coatings India
Ltd., PROMAT, Jotun.
45 G.l./ M.S. Pipe Tata, Jindal (Hisar)
46 G.l. Fittings Unik, AVR, Zoloto
Reliance, Jain Pipes, ORIPLAST,
47 HDPE Pipes Supreme
Electrosteel, Jindal, TATA
48 DI Pipes DUCTURA,
Kapilangle, Kesoram.
Electrosteel, Jindal, TATA
49 DI Fittings DUCTURA,
Kapilangle, Kesoram.
50 UPVC pipe and Fittings Astral, Supreme, Ashirwad
51 Centrifugally Cast (Spun) Iron Pipes NECO, Kapilansh, Electrosteel, SKF.
& Fittings
C.1. Manhole covers, frames & NECO, RAJ Iron Foundary Agra,
52 Gl BIC,
Gratings SKF, Kapilansh
SFRC Manhole covers &
53 gratings KK, JAIN, PARGATI
54 CP Brass Fittings Jaquar, Grohe, Roca, PRIMA
(Superior Range)
55 CP Brass Fittings Hindware, Jaguar, ESSCO, Parryware,
(Normal Range) PRIMA
56 Sanitary ware, Fittings & accessories Kohler, Roca, Hindware, Parryware
(Superior Range)
Sanitary ware, Fittings & accessories Hindware, CERA, Parryware, Jaguar
(Normal Range)
57 Mirror Glass Atul, Modi Guard, Golden Fish
58 CPVC Pipe & fitting Astral, Supreme, Ashirwad
59 Stainless Steel Sink Neelkanth, Nirali, Jyna
60 RCC Pipes(NP-2) Lakshmi, Sood&Sood, Jain Pipe Co.
(Newai), Mahaveer Enterprises
(Newai),
work well spun pipes (pali)
UPVC Doors & Windows Fenesta, VEKA, KOMERLING,
61 (PROFILE RHEAU,

makers & their authorized Fabricators

Aluplast, Wintech, Duroplast.
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only.)

62 Extruded Polystrene Insulation Board Dowcorning, Supreme, Texas, Analco
63 Heat Resistant Tiles Swastik, Thermatek
64 Gypsum Plaster Ferrous Crete, Gyproc Saint Gobain,
Ultratech
65 Floor hardener Ironite, Ferrok, Hardonate
66 Modular Expansion Joint Herculus, Sanfield India Ltd. Vexcolt
67 Glass Wool Dow Corning, U.P. Twiga, Isover
UPVC doors and window
68 hardware’s Rotto, Dorset, Kinlong
69 AAC Block Adhesive Ultratech, Ardex Endura, Ferrous Crete.
70 Ready Mix Concrete Ultratech Concrete, ACC Ready mix,
Lafarge RMC India or as approved by
Engineer — in- Charge.
71 Tile Fixer/Adhesive As approved by Engineer — in- Charge.
72 PVC Rain water pipe & fittings Finolax, Supreme, Plasto.
As per IS :13592
73 PVC Shutter Rajshri, Sintex, M/s Jain Wood Industries
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CONTRACT FOR REMOVAL OF DEFECTS AFTER COMPLETION IN RESPECT OF
WATER PROOFING WORKS

(BASEMENT/LOWER GROUND FLOOR/UNDER GROUND TANK/ROOF)

The Agreement made this day of Two
thousand and between

Son of

(hereinafter

Called the Guarantor of the one part) and the PRESIDENT OF INDIA (hereinafter called the Government
of the other part).

WHEREAS THIS agreement is supplementary to a contract  (hereinafter
calledthe contract) dated

and made between the GUARANTOR OF THE ONE part and the

Government of the other

Part, whereby the contractor, inter alia, undertook to render the buildings and structures in the contract recited
completely water and leak-proof.

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the effect that the said structures will
remain water and leak-proof for 10 (Ten) years from the date after the maintenance period prescribed
in the contract.

NOW THE GUARANTOR hereby guarantees that water proofing treatment given by him will render the
structures completely leak proof and the minimum life of such water proofing treatment shall be ten
years to be reckoned from the date after the maintenance period prescribed in the contract.

Provided that the Guarantor will not be responsible for the leakage caused by earthquake or structural defects
or misuse of roof or alteration and for such purpose:

(@) Misuse of roof shall mean any operation which will damage proofing treatment, like chopping of
firewood and things of the same nature which might cause damage to the roof.

(b) Alteration shall mean construction of an additional storey or a part of the roof or construction
adjoining to existing roof whereby proofing treatment is removed in parts.

(c) The decision of the Engineer-in —charge with regard to cause of leakage/seepage shall be final.

During this period of guarantee the guarantor shall make good all defects and in case of any defect being
found, render the building water proof to the satisfaction of the Engineer-in—charge at his cost and shall
commence the work for the rectification within seven days from the date of issue of the notice from the
Engineer-in—charge calling upon him to rectify the defects failing which the work shall be done by the
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department by some other agency contractor at the GUARANTOR’s risk and cost. The decision of the
Engineer-in—charge as to the cost payable by the Guarantor shall be final and binding.

That if guarantor fails to make good all defects or commits breach thereunder then the Guarantor will
indemnify the principal and his successors against all loss, damage, cost expense otherwise which may
be incurred by him by reason of any default on the part of the GUARANTOR in performance and
observance of this supplementary agreement. As to the amount of loss and/or damage and/or cost
incurred by the Government the decision of the Engineer-in-Charge will be final and binding on the
parties.

IN WITNESS WHEREOF these  presents have been executed by
the Obligor and by

and for and on behalf of the PRESIDENT OF INDIA on the day, month and year first

above written

SIGNED, SEALED AND delivered by OBLIGOR in the presence of :

L,

2

SIGNED FOR AND ON BEHALF OF THE PRESIDENT  OF INDIA BY
in the presence of:

L

2
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Form of Performance Security (Guarantee)

Bank Guarantee Bond

In consideration of the President of India (hereinafter called “The Government”) having offered to
accept the terms and conditions of the proposed agreement between......................ooiiea. and

(Hereinafter called “the said Contractor(s)”) for the
WOTK .ottt (hereinafter

Called “the said agreement”) having agreed to production of an irrevocable Bank Guarantee for Rs.
(Rupees

....................................... only) as a security/guarantee from the contractor(s) for compliance of
his obligations in

accordance with the terms and conditions in the said agreement.

We .o (Hereinafter referred to as “the Bank”) hereby undertake to pay to the
Government an amount not exceeding Rs. ...............cocevinnnnn (Rupees............eee..n. Only)
on demand by the Government.

We, i (indicate the name of the Bank) do hereby undertake to pay the
amounts due and payable under this guarantee without any demure, merely on a demand from the
Government stating that the amount claimed as required to meet the recoveries due or likely to be
due from the said contractor(s). Any such demand made on the bank shall be conclusive as regards
the amount due and payable by the bank under this Guarantee. However, our liability under this
guarantee shall be restricted to an amount not exceeding Rs.

....................... (Rupees ...................only)

We, the said bank further undertake to pay the Government any money so demanded notwithstanding
any dispute or disputes raised by the contractor(s) in any suit or proceeding pending before any
court or Tribunal relating thereto, our liability under this present being absolute and unequivocal.
The payment so made by us under this bond shall be a valid discharge of our liability for payment
thereunder and the Contractor(s) shall have no claim against us for making such payment.

We, o (indicate the name of the Bank) further agree that the guarantee herein
contained shall remain in full force and effect during the period that would be taken for the
performance of the said agreement and that it shall continue to be enforceable till all the dues of the
Government under or by virtue of the said agreement have been fully paid and its claims satisfied
or discharged or till Engineer-in- Charge on behalf of the Government certified that the terms and

Page |54




conditions of the said agreement have been fully and properly carried out by the said Contractor(s)
and accordingly discharges this guarantee.

We, oo, (indicate the name of the Bank) further agree with the Government
that the Government shall have the fullest liberty without our consent and without affecting in any
manner our obligation hereunder to vary any of the terms and conditions of the said agreement or to
extend time of performance by the said Contractor(s) from time to time or to postpone for any time
or from time to time any of the powers exercisable by the Government against the said
contractor(s) and to forbear or enforce any of the terms and conditions relating to the said
agreement and we shall not be relieved from our liability by reason of any such variation, or
extension being granted to the said Contractor(s) or for any forbearance, act of omission on the part
of the Government or any indulgence by the Government to the said Contractor(s) or by any such
matter or thing whatsoever which under the law relating to sureties would, but for this provision,
have effect of so relieving us.

This guarantee will not be discharged due to the change in the constitution of the Bank or the
Contractor(s).

We, o (indicate the name of the Bank) lastly undertake not to revoke this
guarantee except with the previous consent of the Government in writing.

This guarantee shall be validup to .................c.oooiiil. unless extended on demand by the
Government. Notwithstanding anything mentioned above, our liability against this guarantee is
restricted to Rs.

........................ (Rupeses ....................) and unless a claim in writing is lodged with us within six
months of the date of expiry or the extended date of expiry of this guarantee all our liabilities under
this guarantee shall stand discharged.

Dated the .............. dayof ..., (o) (indicate the name of the Bank)
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SCHEDULE OF QUANTITY

Name of Work: - ADDITION AND ALTERATION WORK AT 9TH FLOOR WEST WING
OF ABHINANDAN BHAWAN IIT INDORE

Sno Item Qty Unit

Demolishing brick/ tiles work manually/ by mechanical means including stacking of
serviceable material and disposal of unserviceable material from 9th floor including

all lift and lead as per direction of Engineer-in-charge. In cement mortar. 6 Cum

Removing of existing metal tiles ceiling /gypsum false ceiling and re fixing the same
pattern including all necessary material and disposal of unserviceable material as

per instruction of Engineer in charge. 182 | Sgm

Removing of existing partition and re-constructing of the same including finishing
3 complete. Using the existing materials as per direction of engineer in charge. 52 | Sgm

Half brick masonry with common burnt clay F.P.S. (non-modular) bricks of class
designation 7.5 in superstructure above plinth level up to 9th floor level. 6.13.1

Cement mortar 1:3 (1 cement :3 coarse sand) 178 | Sqm

Extra for providing and placing in position 2 Nos 6mm dia. M.S. bars at every third

course of half brick masonry. 178 | Sgm

15 mm cement plaster finished with of mix :

1:3 (1 cement: 3 fine sand) 116 | Sgm

Providing and applying 12 mm thick (average) premixed formulated

one coat gypsum lightweight plaster having additives and light weight aggregates as
vermiculite/ perlite respectively conforming to IS: 2547 (Part - 1 & 1) 1976, applied
on hacked / uneven background such as bare brick/ block/ RCC work on walls &
ceiling at all floors and locations, finished in smooth line and level etc. complete.

364. | Sgm

Providing wood work in frames of doors, windows, clerestory windows and other
frames, wrought framed and fixed in position with hold fast lugs or with dash
fasteners of required dia & length including hold fast lugs or dash fastener shall be
8 | paid for separately 9.1.1 Second class teak wood Second class Seasoned teak wood. | 1.05 | Cum
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Providing and fixing double glazed hermetically sealed glazing in aluminium
windows, ventilators and partition etc. with 6 mm thick clear float glass both side,
having 12 mm air gap, including providing EPDM gasket, perforated aluminium

9 spacers, desiccants, sealant (Both primary and secondary sealant) etc. as per 16 | Sqm
specifications, drawings and direction of Engineer-in-charge complete
Providing and applying white cement-based putty of average thickness 1 mm, of
approved brand and manufacturer, over the plastered wall surface to prepare the
10 | surface even and smooth complete 72| Sqm
Distempering with oil bound washable distemper of approved brand and
manufacture to give an even shade :
11 1 13.41.1 New work (two or more coats) over and including water thinnable priming 72| Sqm
coat with cement primer
Providing and fixing ISI marked flush door shutters conforming to IS : 2202 (Part 1)
decorative type, core of block board construction with
frame of 1st class hard wood and well matched teak 3 ply veneering
12 | with vertical grains or cross bands and face veneers on both faces of 15 | Sgm
shutters 30 mm thick including ISI marked Stainless Steel butt hinges with
necessary screw
Acoustic wall paneling: - Providing & fixing sloted wooden acoustic panel with lineal
perforations to be fixed on walls . The panels shall be with melamine laminate finish
of size 1200X600 x 17mm with 4mm grooves at 28 mm pitch tongue and groove
13 edges for seamless mounting having density of 750 - 800 kg/ cum and system NRC 98 | Sgm
of 0.83 as per IS 8225 / 1SO 354 / ASTM 423C. And back supported with 600x600x
50 mmm thick teak wood frames and 8 mm teak ply on the framing. as per
approved sample by engineer in charge.
Providing & fixing wall paper of approved design & texture on finished wall surface
14 | including pasting with approved glue solution in pattern as per directions. 82 | Sqgm
Providing and fixing wooden molded beading to door and window frames with iron
screws, plugs and priming coat on unexposed surface etc. complete: 2nd class teak
15 155 | Mts

wood 50 x 20 mm
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16

Polishing in high gloss/matt finish melamine clear polish on wood work in required
color/wooden shade texture with following process in the sequence as detailed
below: 1. The surface to be polished is rubbed with sand paper 80/120 no. and then
with sand paper of 160/180 nos. 2. Applying two coats of sealer with spray gun and
allowing sufficient drying time for 1st coat and 2nd coat is allowed to dry for 8 to 12
hrs. 3. On drying of sealer coat, wet rubbing with emery cloth of finer grading with
ample water to remove excess sealer layer and make the surface further smooth
after this wet rubbing, then surface is applied with special grade melamine fillers to
fill all the small and big holes/grooves etc. Filler coat to be allowed to dry for 4 to 6
hrs on which again a light wet rubbing is done this surface is further allowed to dry
for 12 hrs. 4. On this, 1st coat of melamine polish is applied with spray gun using
melamine clear polish and melamine thinner in required proportion. This 1st coat is
allowed to dry for 24 hrs then this dry surface is again fine wet rubbed smooth,
which is further allowed to dry for 12 hrs. The final melamine polish is applied with
compressor pressure spray gun using melamine clear polish and melamine thinner
mixed in required proportion complete as per direction of Engineer-in-Charge.
(Final coat to be done in 1 or 2 layers without gap of time.)

123

Sgm

17

Providing and fixing 18 mm thick, 150 mm wide pelmet of flat pressed 3 layer or
graded wood particle board medium density grade |, IS : 3087 marked, including
top cover of 6 mm commercial ply wood conforming to IS: 303 BWR grade, nickel
plated M.S. pipe 20 mm dia ( heavy type) curtain rod with nickel plated brackets,
including fixing with 25x3 mm M.S. flat 10 cm long fixed to pelmet with hollock
wood cleats of size 100 mm x 40 mm x 40 mm on both inner side of pelmet and
rawl plugs 75 mm long etc. all complete.

18.60

Sgm

18

Providing & installing curtains in fabric of approved color & shade with backing of
cotton fabric shear cloth stitched in American plates

21

Sgm

19

Kota stone slab flooring over 20 mm (average) thick base laid over and jointed with
grey cement slurry mixed with pigment to match the shade of the slab, including
rubbing and polishing complete with base of cement mortar1:4 (1 cement: 4
coarse sand) : 25 mm thick

Sgm

20

Providing and fixing 18 mm thick gang saw cut, mirror polished, premoulded and
prepolished, machine cut for kitchen platforms, vanity counters, window sills, facias
and similar locations of required size, approved shade, colour and texture laid over
20 mm thick base cement mortar 1:4 (1 cement : 4 coarse sand), joints treated with
white cement, mixed with matching pigment, epoxy touch ups, including rubbing,
curing, moulding and polishing to edges to give high gloss finish etc. complete at all
levels. Granite stone slab colour black, Cherry/Ruby red Area of slab over 0.50 sqm

Sgm

21

Extra for providing opening of required size & shape for wash basin/ kitchen sink in
kitchen platform, vanity counter and similar location in marble/ Granite/
stonework, including necessary holes for pillar taps etc. including molding, rubbing
and polishing of cut edges etc. complete.

No
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22

Providing and fixing Stainless Steel A ISI 304 (18/8) kitchen sink as per 15:13983 with
C.l. brackets and stainless steel plug 40 mm,

including painting of fittings and brackets, cutting and making good the walls
wherever required: Kitchen sink without drain board

610x510 mm bowl depth 200 mm

No

23

Providing and fixing Chlorinated Polyvinyl Chloride (CPVC) pipes, having thermal
stability for hot & cold-water supply, including all CPVC plain & brass threaded
fittings, i/c fixing the pipe with clamps at 1.00 m spacing. This includes jointing of
pipes & fittings with one step CPVC solvent cement and the cost of cutting chases 36
and making good the same including testing of joints complete as per direction of
Engineer in Charge. Concealed work, including cutting chases and making good the
walls etc. 25 mm nominal dia Pipes

24

Providing and fixing gun metal gate valve with C.I. wheel of approved quality
(screwed end): 25 mm nominal bore

No

25

Providing and fixing long body brass bib cock of approved quality. 2

No

26

Providing and fixing on wall face unplasticised Rigid PVC rain water pipes

conforming to IS: 13592 Type A, including jointing with seal ring conforming to IS :
5382, leaving 10 mm gap for thermal expansion, (i) Single socketed pipes. 110 mm 24
Dia pipe including Tee bend clip etc

Mts

27

Providing and fixing trap of self-cleansing design with screwed down or hinged

grating with or without vent arm complete, including cost of cutting and making
good the walls and floors : 17.60.1 100 mm inlet and 100 mm outlet 1.1 Sand cast 1
iron S&S as per IS: 3989

no

28

Providing and laying Vitrified tiles in different sizes (thickness to be specified by the
manufacturer), with water absorption less than 0.08% and conforming to IS: 15622,
of approved brand & manufacturer, in all colours and shade, in skirting, riser of
steps, laid with cement based high polymer modified quick set tile adhesive (water 4
based) conforming to IS: 15477, in average 6 mm thickness, including grouting of
joints (Payment for grouting of joints to be made separately). 11.47.1 Size of Tile
500x500 mm

Sgm

29

Mortice Cylinder Lock - Mortice sash lock (Euro profile) 6

No

30

Handle H Hype Pull handle of Dorma pr approved equivalent make length 350 mm x

32 mm dia. 16

No

31

Door Hydraulic closer ss brush finish with hold open feature Godre;j

No

32

Providing and fixing bright finished brass tower bolts (barrel type) with necessary
screws etc. complete (200x10 mm) 8

No

33

Providing & fixing 150mm bright finished floor brass door stoper with rubber cushion

No

34

Providing and fixing of 4 mm thick sports flooring as per existing pattern -

Sgm

Page |60




