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INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR E-TENDERING FORMING

PART OF BID DOCUMENT AND TO BE POSTED ON WEBSITE

The Project In charge, IDO, IIT Indore on behalf of IIT Indore invites online item rate bids

from approved registered contractors in CPWD, BSNL, MPPWD, and MES & Central PSUs working
agency of IT/IM/RRCAT etc.
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The intending bidder must read the terms and conditions of CPWD-6 carefully. He should only submit
his bid if he considers himself eligible and he is in possession of all the documents required.

Information and Instructions for bidders posted on website shall form part of bid document.

The bid document consisting of plans, specifications, schedule of quantities of various types of items to
be executed and the set of terms and conditions of the contract to be complied with and other necessary

documents can be seen and downloaded from website http://iiti.ac.in/tender estate &
https://eprocure.gov.in/eprocure/app or ido.tender@iiti.ac.in free of cost

Those contractors not registered on the website mentioned above, are required to get registered
beforehand. If needed, they can be imparted training on online bidding process as per details available
on the website.

The intending bidder must have valid class-111 digital signature to submit the bid.

On opening date, the contractor can login and see the bid opening process. After opening of bids, he
will receive the competitor bid sheets.
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7. Contractor can upload documents in the form of JPG format and PDF format.

8. If a tenderer does not quote any percentage above / below on the total amount of the tender or any
section / sub head in item rate tender, the tender shall be treated as invalid and will not be considered
as lowest tender.

9. GST or any other tax payable on construction materials/contract/any activity related with this contract shall
be paid by the contractor and Government shall not entertain any claim, whatsoever, in this regard. The
contractor shall quote his rates in accordance with Government of India, Ministry of Finance, Department
of Revenue, Central Board of Excise & Customs Notification no.10/2017-Central Tax dated 28 June, 2017.

List of Documents to be scanned and uploaded within the period of bid submission:

LIST OF DOCUMENT TO BE UPLOADED WITH TECHNICAL BID (for technical
evaluation)

S.No. List of documents
1 Certificate GST No.
2 Registration No.
Form A:-Financial information
i) Financial analysis
3 ii) Profit & loss statement certified by Charted accountant
jii) Last three year income tax return (ITR forms)
iv) Average Annual turnover 50% of estimated cost of Tender
4 Bank Solvency Certificate VALUE SHOULD BE 40% of Estimated Cost
5 Details of Eligible Work or Similar Work

Successfully completed similar work with in last five years

i) one similar work of value 80% of estimated cost of tender. OR
ii) Two similar work of value 60% of estimated cost of tender. OR
iii) Three similar work of value 40% of estimated cost of tender

6
7 Structure and organization of the firm/company
8 Certificate of EPF and ESIC
9 Labour Registration
Undertaking of compliance of all the statutory laws to be submitted on the
10 letter head of the organization with seal & signature as per Annexure No. 1
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CPWD-6 FOR e-Tendering

Item rate bids are invited on behalf The Project Incharge-1, IDO; IIT Indore on
behalf of IIT Indore invites online item rate bids from approved registered
contractors in CPWD, BSNL, MPPWD, and MES & Central PSUs working agency
of IIT/IIM/RRCAT etc. for Construction of balance civil works of HVAC Building at lIT
Indore

1. The enlistment of the contractors should be valid on the last date of submission of bids.

In case, the last date of submission of bids is extended, the enlistment of contractor should be valid on the
original date of submission of bids.

1.1 The Item rate work is estimated to cost Rs 28,40,439/-(Civil Work)
This estimate, however, is given merely as a rough guide.
2. Agreement shall be drawn with the successful bidders on prescribed Form No. CPWD 7 which is available as a

Govt. of India Publication and also available on website www.cpwd.gov.in. Bidders shall quote his rates as per
various terms and conditions of the said form which will form part of the agreement.

3. The time allowed for carrying out the work will be (02) Two Months from the date of start as defined in schedule
'F or from the first date of handing over of the site, whichever is later, in accordance with the phasing, if any,
indicated in the bid documents.

4. The site for the work is available or made available in parts.

(i) The architectural and structural drawings shall be made available in phased manner, as per requirement of the
same as per approved programmer of completion submitted by the contractor after award of work.

5 The bid document consisting of plans, specifications, the schedule of quantities of various types of items to be

executed and the set of terms and conditions of the contract to be complied with and other necessary documents
except  Standard  General Conditions of Contract Form can be seen on  website

http://iiti.ac.in/tender estate &  https://eprocure.gov.in/eprocure/app or
ido.tender@iiti.ac.in free of cost.

6. After submission of the bid, the contractor can re-submit revised bid any number of times but before last time and
date of submission of bid as notified.

7. While submitting the revised bid, contractor can revise the percentage rate quoted by him any number of times for
any/all sub-heads but before last time and date of submission of bid as notified.

The receipt shall also be uploaded to the e-tendering website by the intending bidder up to the specified bid
submission date and time.

Copy of Enlistment Order and certificate of work experience and other documents as specified in the bid
document shall be scanned and uploaded to the e-Tendering website within the period of bid submission. Further,
certified copy of all the scanned and uploaded documents as specified in bid document shall have to be submitted
by the lowest bidder only within a week physically in the office of tender opening authority.

The bid submitted shall be opened at 03:30 PM on 28.01.2021
*To be filled by PIC

8 The bid submitted shall become invalid if:
(i) The bidder is found ineligible.
(i) The bidder does not upload all the documents (including GST registration certificate and
acknowledgement of up to date filed return) as stipulated in the bid
(iii) If any discrepancy is noticed between the documents as uploaded at the time of submission of bid and
hard copies as submitted physically by the lowest bidder in the office of bid opening authority.
(v) If a tenderer does not quote any item rate on the total amount of the tender or any section / sub head in

item rate tender, the tender shall be treated as invalid and will not be considered as lowest tenderer.

9  The contractor whose bid is accepted will be required to furnish performance guarantee of 3% (Three Percent) of the
bid amount within the period specified in Schedule F. This guarantee shall be in the form of any scheduled
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13.

14.

13.

14.

15.

16.

17.

18.

19.

bank/Demand Draft of any scheduled bank/Pay order of any Scheduled Bank of any scheduled bank (in case guarantee
amount is less than Rs. 1, 00,000/-) or Government Securities or Fixed Deposit Receipts or Guarantee Bonds of any
Scheduled Bank or the State Bank of India in accordance with the prescribed form. In case, the contractor fails to
deposit the said performance guarantee within the period as indicated in Schedule 'F', including the extended period if
any. The contractor whose bid is accepted will also be required to furnish either copy of applicable licenses /
registrations or proof of applying for obtaining labour license, registration with EPFO, ESIC and BOCW welfare board
including Provident Fund Code No. if applicable and also ensure the compliance of aforesaid provision by the sub-
contractors, if any engaged by the contractor for the said work and programe chart (Time and progress) within the
period specified in schedule F.

Description of the work is as follows :- Construction of balance civil works of HVAC Building at IIT
Indore

Intending Bidders are advised to inspect and examine the site and its surroundings and satisfy themselves before
submitting their bids as to the nature of the ground and sub-soil (so far as is practicable), the form and nature of the site,
the means of access to the site, the accommodation they may require and, in general, shall themselves obtain all
necessary information as to risks, contingencies and other circumstances which may influence or affect their bid. A
bidders shall be deemed to have full knowledge of the site whether he inspects it or not and no extra charge consequent
on any misunderstanding or otherwise shall be allowed. The bidders shall be responsible for arranging and maintaining
at his own cost all materials, tools & plants, water, electricity access, facilities for workers and all other services
required for executing the work unless otherwise specifically provided for in the contract documents. Submission of a
bid by a bidders implies that he has read this notice and all other contract documents and has made himself aware of the
scope and specifications of the work to be done and of conditions and rates at which stores, tools and plant, etc. will be
issued to him by the Government and local conditions and other factors having a bearing on the execution of the work.

The competent authority on behalf of 11T Indore does not bind itself to accept the lowest or any other bid and reserves to
itself the authority to reject any or all the bids received without the assignment of any reason. All bids, in which any of
the prescribed condition is not fulfilled or any condition including that of conditional rebate is put forth by the bidders,
shall be summarily rejected.

Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited and the bids submitted by the
contractors who resort to canvassing will be liable for rejection.

The competent authority on behalf of 11T Indore reserves to himself the right of accepting the whole or any part of the
bid and the bidders shall be bound to perform the same at the rate quoted.

The contractor shall not be permitted to bid for works in the CPWD Circle (Division in case of contractors of
Horticulture/Nursery category) responsible for award and execution of contracts, in which his near relative is posted a
Divisional Accountant or as an officer in any capacity between the grades of Superintending Engineer and Junior
Engineer (both inclusive). He shall also intimate the names of persons who are working with him in any capacity or are
subsequently employed by him and who are near relatives to any gazetted officer in the Central Public Works
Department or in the Ministry of Urban Development. Any breach of this condition by the contractor would render him
liable to be removed from the approved list of contractors of this Department.

No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or Administrative duties in an
Engineering Department of the Government of India is allowed to work as a contractor for a period of one year
after his retirement from Government service, without the prior permission of the Government of India in
writing. This contract is liable to be cancelled if either the contractor or any of his employees is found any time to
be such a person who had not obtained the permission of the Government of India, as aforesaid, before
submission of the bid or engagement in the contractor's service.

The bid for the works shall remain open for acceptance for a period of thirty (30) days from the date of opening
of bids. If any bidders withdraw his bid before the said period or issue of letter of acceptance, whichever is
earlier, or makes any modifications in the terms and conditions of the bid which are not acceptable to the
department, and then the Government shall, without prejudice to any other right or remedy. Further, the bidders
shall not be allowed to participate in the rebidding process of the work.

This notice inviting Bid shall form a part of the contract document. The successful bidders/contractor, on
acceptance of his bid by the Accepting Authority shall within 15 days from the stipulated date of start of the
work, sign the contract consisting of:-
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@)

(b)

20. for
20.1.1

20.1.2

20.1.3

20.1.4
20.1.5

20.1.6

20.1.7

20.1.8

20.1.9

20.1.10

20.1.11

The Notice Inviting Bid, all the documents including additional conditions, specifications and drawings, if any,
forming part of the bid as uploaded at the time of invitation of bid and the rates quoted online at the time of
submission of bid and acceptance thereof together with any correspondence leading thereto.

Standard C.P.W.D. Form 7 or other Standard C.P.W.D. Form as applicable.

Composite Bids

The Project In charge of the major component will call bids for the composite work. The cost of bid document
and Earnest Money will be fixed with respect to the combined estimated cost put to tender for the composite
bid.

The bid document will include following three components:

Part A:- CPWD-6, CPWD-7 including schedule A to F for the major component of the work, Standard General
Conditions of Contract for CPWD 2019 as amended/modified up to receipt of tender

Part B: - General / specific conditions, specifications and schedule of quantities applicable to major
component of the work.

Part C: - Schedule A to F for minor component of the work. (PIC of major component shall also be
competent authority under clause 2 and clause 5 as mentioned in schedule A to F for major components),
General/specific conditions, specifications and schedule of quantities applicable to minor component(s) of the
work.

The bidders must associate himself, with agencies of the appropriate class eligible to bid for each of the minor
component individually as per NIT Conditions.

The eligible bidders shall quote percentage rate for all subheads/components of work.

After acceptance of the bid by competent authority, the Project in charge of major component of the work
shall issue letter of award on behalf of the IIT Indore. After the work is awarded, the main contractor will
have to enter into one agreement with Project in charge of major component and has also to sign two or more
copies of agreement depending upon number of PIC of minor components. One such signed set of agreement
shall be handed over to PIC of minor component(s).PIC of major component will operate Part A and Part B of
the agreement. PIC of minor component(s) shall operate Part C along with Part A of the agreement.

Entire work under the scope of composite bid including major and all minor components shall be executed
under one agreement.

Security Deposit will be worked out separately for each component corresponding to the estimated cost of the
respective component of works.

The main contractor has to associate agency(s) for minor component(s) conforming to eligibility criteria as
defined in the bid document and has to submit detail of such agency(s) to Engineer-in-charge of minor
component(s) within prescribed time. Name of the agency(s) to be associated shall be approved by Project In
Charge -1 of minor component(s).

In case, the main contractor intends to change any of the above agency/agencies during the operation of the
contract, he shall obtain prior approval of PIC of minor component. The new agency/agencies shall also have
to satisfy the laid down eligibility criteria. In case, Engineer-in-charge is not satisfied with the performance of
any agency, he can direct the contractor to change the agency executing such items of work and this shall be
binding on the contractor.

The main contractor has to enter into agreement /MOU with contractor(s) associated by him for execution of
minor component(s). Copy of such agreement/MOU shall be submitted to PIC of each minor component as
well as to PIC of major component. In case of change of associate contractor, the main contractor has to enter
into agreement/MOU with the new contractor associated by him.

Running payment for the major component shall be made by PIC of major discipline to the main contractor.
Running payment for minor components shall be made by the Engineer-in-charge of the discipline of minor
component directly to the main contractor.
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20.1.12A. The Item Rate work shall be treated as complete when all the components of the work are complete. The
completion certificate of the composite work shall be recorded by Project-in-charge of after record of

completion certificate of all other components.
20.1.12B. Final bill of whole work shall be finalized and paid by the IIT Indore. Project-in-charge of minor

component(s) will prepare and pass the final bill for their component of work and pass on the same to the PIC
of major component for including in the final bill for composite contract.
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INTEGRITY PACT

To,

Sub: NIT No. - HITI/IDO/PR/HVAC/Civil/[RC/ 2020-21/07 for the work Construction of
balance civil works of HVAC building at IIT Indore
Dear Sir,

It is here by declared that 11T Indore is committed to follow the principle of transparency,
equity and competitiveness in public procurement.

The subject Notice Inviting Tender (NIT) is an invitation to offer made on the condition that the Bidder
will sign the integrity Agreement, which is an integral part of tender/bid documents, failing which the
tenderer /bidder will stand disqualified from the tendering process and the bid of the bidder would be
summarily rejected.

This declaration shall form part and parcel of the Integrity Agreement and signing of the same shall
be deemed as acceptance and signing of the Integrity Agreement on behalf of the IIT Indore.

Yours faithfully

Project-in-Charge

* To be filled by Project-in-Charge.
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To,
Project-in-Charge,

Sub: Submission of Tender for the work of Construction of balance civil works of HVAC building
at T Indore

Dear Sir,

I/We acknowledge that IIT Indore is committed to follow the principles thereof as enumerated
in the Integrity Agreement enclosed with the tender/bid document.

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the condition that
I/We will sign the enclosed integrity Agreement, which is an integral part of tender documents, failing which
I/We will stand disqualified from the tendering process. I/We acknowledge that THE MAKING OF THE
BID SHALL BE REGARDED AS AN UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this
condition of the NIT.

I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit and further
agree that execution of the said Integrity Agreement shall be separate and distinct from the main contract,
which will come into existence when tender/bid is finally accepted by IIT Indore. I/We acknowledge and
accept the duration of the Integrity Agreement, which shall be in the line with Article 1 of the enclosed
Integrity Agreement.

I/We acknowledge that in the event of my/our failure to sign and accept the Integrity Agreement,
while submitting the tender/bid, IIT Indore shall have unqualified, absolute and unfettered right to disqualify
the tenderer /bidder and reject the tender/bid is accordance with terms and conditions of the tender/bid.

Yours faithfully

(Duly authorized signatory of the Bidder)
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To be signed by the bidder and same signatory competent / authorized to sign the relevant contract
on behalf of IIT Indore.

INTEGRITY AGREEMENT

This Integrity Agreement is made at............... On this........... Day of........... 20......

BETWEEN

IIT Indore represented through Project-in-Charge...

....................................................................... , (Here in after referred as the “Principal/Owner®, which expression shall unless
repugnant to the meaning or context hereof include its

Successors and permitted assigns)

............................................................................................................. (Name and Address of the
Individual/firm/Company) through...........cccoveieeiiniciinece e (Hereinafter referred to as the (Details of
duly authorized signatory) “Bidder/Contractor” and which expression shall unless repugnant to the meaning or context
hereof include its successors and permitted assigns)

Preamble

WHEREAS the Principal / Owner has floated the Tender (@] (hereinafter referred to as
“Tender/Bid”) and intends to award, under laid down organizational procedure, of Construction of Balance
Civil Work of HVAC building at 11T Indore

AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the land, rules, regulations, economic use of
resources and of fairness/transparency in its relation with its Bidder(s) and Contractor(s).

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this Integrity Agreement (hereinafter
referred to as “Integrity Pact” or “Pact”), the terms and conditions of which shall also be read as integral part and parcel of the
Tender/Bid documents and Contract between the parties.

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties hereby agree as follows
and this Pact witnesses as under:

* To be filled by Project —in - charge

Page |13




Article 1: Commitment of the Principal/Owner

1)

2)

The Principal/Owner commits itself to take all measures necessary to prevent corruption and to observe the

following principles:

(@) No employee of the Principal/Owner, personally or through any of his/her family members, will in
connection with the Tender, or the execution of the Contract, demand, take a promise for or accept, for
self or third person, any material or immaterial benefit which the person is not legally entitled to.

(b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity and reason. The
Principal/Owner will, in particular, before and during the Tender process, provide to all Bidder(s) the
same information and will not provide to any Bidder(s) confidential / additional information through
which the Bidder(s) could obtain an advantage in relation to the Tender process or the Contract
execution.

(c) The Principal/Owner shall endeavor to exclude from the Tender process any person, whose conduct
in the past has been of biased nature.

If the Principal/Owner obtains information on the conduct of any of its employees which is a criminal offence
under the Indian Penal code (IPC)/Prevention of Corruption Act, 1988 (PC Act) or is in violation of the
principles herein mentioned or if there be a substantive suspicion in this regard, the Principal/Owner will inform
the Chief Vigilance Officer and in addition can also initiate disciplinary actions as per its internal laid down
policies and procedures.

Article 2: Commitment of the Bidder(s)/Contractor(s)

1)

2)

It is required that each Bidder/Contractor (including their respective officers, employees and agents) adhere to the
highest ethical standards, and report to the Government / Department all suspected acts of fraud or corruption or
Coercion or Collusion of which it has knowledge or becomes aware, during the tendering process and throughout the
negotiation or award of a contract.

The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent corruption. He commits
himself to observe the following principles during his participation in the Tender process and during the
Contract execution:

a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, offer, promise or give
to any of the Principal/Owner’s employees involved in the Tender process or execution of the Contract
or to any third person any material or other benefit which he/she is not legally entitled to, in order to
obtain in exchange any advantage of any kind whatsoever during the Tender process or during the
execution of the Contract.

b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed agreement or
understanding, whether formal or informal. This applies in particular to prices, specifications, certifications,
subsidiary contracts, submission or non-submission of bids or any other actions to restrict competitiveness or
to cartelize in the bidding process.

c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act. Further the
Bidder(s)/Contract(s) will not use improperly, (for the purpose of competition or personal gain), or pass on to
others, any information or documents provided by the Principal/Owner as part of the business relationship,
regarding plans, technical proposals and business details, including information contained or transmitted
electronically.

d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and addresses of agents/representatives
in India, if any. Similarly Bidder(s)/Contractor(s) of Indian Nationality shall disclose names and addresses of
foreign agents/representatives, if any. Either the Indian agent on behalf of the foreign principal or the foreign
principal directly could bid in a tender but not both. Further, in cases where an agent participate in a tender on
behalf of one manufacturer, he shall not be allowed to quote on behalf of another manufacturer along with the
first manufacturer in a subsequent/parallel tender for the same item.

e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all payments he has made,
is committed to or intends to make to agents, brokers or any other intermediaries in connection with the
award of the Contract.
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3)

4)

5)

The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or be an
accessory to such offences.

The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge in fraudulent
practice means a willful misrepresentation or omission of facts or submission of fake/forged documents in
order to induce public official to act in reliance thereof, with the purpose of obtaining unjust advantage by or
causing damage to justified interest of others and/or to influence the procurement process to the detriment of
the Government interests.

The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use Coercive Practices (means
the act of obtaining something, compelling an action or influencing a decision through intimidation, threat or the
use of force directly or indirectly, where potential or actual injury may befall upon a person, his/ her reputation
or property to influence their participation in the tendering process).

Article 3: Consequences of Breach

1

2)

3)

Without prejudice to any rights that may be available to the Principal/Owner under law or the Contract or its established
policies and laid down procedures, the Principal/Owner shall have the following rights

In case of breach of this Integrity Pact by the Bidder(s)/Contractor(s) and the Bidder/ Contractor accepts and
undertakes to respect and uphold the Principal/Owner’s absolute right:

If the Bidder(s)/Contractor(s), either before award or during execution of Contract has committed a transgression
through a violation of Article 2 above or in any other form, such as to put his reliability or credibility in question, the
Principal/Owner after giving 14 days’ notice to the contractor shall have powers to disqualify the
Bidder(s)/Contractor(s) from the Tender process or terminate/determine the Contract, if already executed or exclude
the Bidder/Contractor from future contract award processes. The imposition and duration of the exclusion will be
determined by the severity of transgression and determined by the Principal/Owner. Such exclusion may be forever
or for a limited period as decided by the Principal/Owner.

Forfeiture of Performance Guarantee/Security Deposit: If the Principal/Owner has disqualified the Bidder(s) from the
Tender process prior to the award of the Contract or terminated/determined the Contract or has accrued the right to
terminate/determine the Contract according to Article 3(1), the Principal/Owner apart from exercising any legal rights
that may have accrued to the Principal/Owner, may in its considered opinion forfeit the entire amount of Performance
Guarantee and Security Deposit of the Bidder/Contractor.

Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a Bidder or Contractor, or of an employee
or a representative or an associate of a Bidder or Contractor which constitutes corruption within the meaning of IPC
Act, or if the Principal/Owner has substantive suspicion in this regard, the Principal/Owner will inform the same to
law enforcing agencies for further investigation.

Article 4: Previous Transgression

1)

2)

3)

The Bidder declares that no previous transgressions occurred in the last 5 years with any other Company in any
country confirming to the anticorruption approach or with Central Government or State Government or any
other Central/State Public Sector Enterprises in India that could justify his exclusion from the Tender process.

If the Bidder makes incorrect statement on this subject, he can be disqualified from the Tender process or action
can be taken for banning of business dealings/ holiday listing of the Bidder/Contractor as deemed fit by the
Principal/ Owner.

If the Bidder/Contractor can prove that he has resorted / recouped the damage caused by him and has installed a
suitable corruption prevention system, the Principal/Owner may, at its own discretion, revoke the exclusion
prematurely.

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors

1)

The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in conformity with this
Integrity Pact. The Bidder/Contractor shall be responsible for any violation(s) of the principles laid down in this
agreement/Pact by any of its Subcontractors/sub-vendors.
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2) The Principal/Owner will enter into Pacts on identical terms as this one with all Bidders and Contractors.
3) The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact between the

Principal/Owner and the bidder, along with the Tender or violate its provisions at any stage of the Tender
process, from the Tender process.

Article 6- Duration of the Pact

1) This Pact begins when both the parties have legally signed it. It expires for the Contractor/Vendor 15 months after
the completion of work under the contract or till the continuation of defect liability period, whichever is more and
for all other bidders, till the Contract has been awarded.

If any claim is made/lodged during the time, the same shall be binding and continue to be valid despite the lapse of this Pacts as
specified above, unless it is discharged/determined by the Competent Authority, IIT Indore.

Atrticle 7- Other Provisions

1) This Pact is subject to Indian Law, place of performance and jurisdiction is the
Headquarters of the Division of the Principal/Owner, who has floated the Tender.

2) Changes and supplements need to be made in writing. Side agreements have not been made.

3) If the Contractor is a partnership or a consortium, this Pact must be signed by all the partners or by one or more
partner holding power of attorney signed by all partners and consortium members. In case of a Company, the Pact
must be signed by a representative duly authorized by board resolution. ds-yks-fu-fo-

4)  Should one or several provisions of this Pact turn out to be invalid; the remainder of this Pact remains valid. In this
case, the parties will strive to come to an agreement to their original intensions

5) Itisagreed term and condition that any dispute or difference arising between the parties with regard to the terms of
this Integrity Agreement / Pact, any action taken by the Owner/Principal in accordance with this Integrity
Agreement/ Pact or interpretation thereof shall not be subject to arbitration.

Article 8- LEGAL AND PRIOR RIGHTS

All rights and remedies of the parties hereto shall be in addition to all the other legal rights and remedies belonging to
such parties under the Contract and/or law and the same shall be deemed to be cumulative and not alternative to such
legal rights and remedies aforesaid. For the sake of brevity, both the Parties agree that this Integrity Pact will have
precedence over the Tender/Contact documents with regard any of the provisions covered under this Integrity Pact.

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place and date first above
mentioned in the presence of following witnesses:

(For and on behalf of Bidder/Contractor)

WITNESSES:

(Signature, name and address)

Place:

Dated:
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GOVERNMENT OF INDIA CPWD-7

INDIAN INSTITUTE OF TECHNOLOGY INDORE
ITEM RATE TENDER & CONTRACT FOR WORKS

1. | Tender for composite Construction of Balance Civil Work of HVAC building at IIT Indore
work of:

(i) To be uploaded by 3.00 P.M. hours on 20.01.2021 upload at http://iiti.ac.in/tender estate &

https://eprocure.gov.in/eprocure/app oror ido.tender@iiti.ac.in
(i) To be opened at 03:30 A.M. hours on 28.01.2021 in the office of 1D Office IIT Indore

TENDER
I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F Specifications applicable,
Drawings & Designs, General Rules and Directions, Conditions of Contract, clauses of contract, Special conditions,
Schedule of Rate & other documents and Rules referred to in the conditions of contract and all other contents in the
tender document for the work.

I/We hereby tender for the execution of the work specified for the 11T Indore within the time specified in Schedule
‘F’ viz., schedule of quantities and in accordance in all respect with the specifications, designs, drawing and
instructions in writing referred to in Rule-1 of General Rules and Directions and in Clause 11 of the Conditions of
contract and with such materials as are provided for, by, and in respect of accordance with, such conditions so far as
applicable.

We agree to keep the tender open for 30 (thirty) days from the due date of its opening and not to make any
modification in its terms and conditions.

Further, I/We agree that in case of forfeiture of Performance Guarantee as aforesaid, 1/We shall be debarred for
participation in the re-tendering process of the work.

I/We undertake and confirm that eligible similar work(s) has/have not been got executed through another contractor on
back to back basis. Further that, if such a violation comes to the notice of Department, then I/We shall be debarred for
tendering in T Indore in future forever. Also, if such a violation comes to the notice of Department before date of start of
work, the Project -in-Charge shall be free to forfeit the entire amount of Performance Guarantee.

1/We hereby declare that I/We shall treat the tender documents drawings and other records connected with the work as
secret/confidential documents and shall not communicate information/derived therefrom to any person other than a person

to whom I/We am/are authorized to communicate the same or use the information in any manner prejudicial to the safety
of the State.

Dated Signature of Contractor
Witness: Postal Address
Address:

Occupation:
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AGCCERPTANGE

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by me for and on behalf

of the IIT Indore forasumof " ......... e (Rupees
.................................... e e e )
The letters referred to below shall form part of this contract agreement:
(@~
(b) *
(c)*
For & on behalf of IIT Indore
Signature ......... e
Dated: * Designation ......... e

*To be filled in by PIC
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PROFORMA OF SCHEDULES

(Separate Performa for Civil, Works in case of Item Rate Tenders)

(Operative Schedules to be supplied separately to each intending tenderer)

SCHEDULE ‘A’

Schedule of quantities (as per PWD-3)

SCHEDULE ‘D’

Extra schedule for specific requirements/document for

The work, if any.
SCHEDULE ‘E’

Reference to General Conditions of contract —

(Civil Work: - Page No. ...... )

As attached in tender form

GCC for CPWD 2019 CONSTRUCTION WORKS as

amended/modified up to receipt of tender

Name of Work: Construction of Balance Civil Work of HVAC building at 11T Indore

Estimated cost for Civil Work

work::

Rs. 28,40,439/-

Total

Rs28,40,439/-

Performance Guarantee

3% of the tendered value of the work

Security Deposit

2.5% of the tendered value of the work

Table of Mile stone(s)

Mile Description of Mile stone Time allowed from| Amount to be withheld in
stone date of start (Days)| case of non-achievement
No. of milestone
1. Completion of 40% of Balance work 30
P ’ 2% of tendered amount of
work
2. i 9 45
Completion of 60% of Balance work 1 % of tendered amount
of work
3. Completion of Balance work 60

2% of tendered amount of
work

Note: If the Agency will be failed in achieving the milestone No 1&2, then the respective amount of milestone shall be

forfeited and not to be payable.
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SCHEDULE 'F'

GENERAL RULES & DIRECTIONS:

Officer inviting tender

Project-in- charge, II'T Indore ‘

Maximum percentage of quantity of items of work to be See Page ...
executed beyond which rates are to be determined in
accordance with Clause 12.2.& 12.3
Definitions:
2(v) Engineer-in-Charge
Project —in - Charge,
IIT Indore
2(vii) Accepting Authority Project —in - Charge,
IIT Indore
2(x) Percentage on cost of materlgls and labour to 15% (Fifteen Percent)
cover all overheads and profits
2(xi) Standard Schedule of Rates:
Civil Items of Work: D.S.R. 2018 for civil works with Up to date correction slips.
Delhi Schedule of Rates-2018 & M.R.
2(xii)  Department: ID Office, IIT Indore
S(i)  Standard CPWD contract Form: GCC 2019, CPWD form 7 as modified & corrected up to
receipt of tender
Clause 1 i) Time allowed for submission of Performance
Guarantee programme chart (Time and Progress)
And applicable  labour licenses/registration,
Registration with EPFO, ESIC & BOCW welfare
Board including Provident Fund Code No., if 5D
applicable or proof of applying thereof from the date ays
of issue of letter of acceptance
ii)  Maximum allowable extension with late fee @ 0.1% per
day of Performance Guarantee amount beyond the period 3 Days
as provided in (i) above
Clause 2 Authority for fixing Compensation under Clause 2 Project —in — Charge,

Clause 2 A Whether Clause 2A shall be applicable

Clause 5

Number of days from the date of issue of letter of
acceptance for reckoning date of start

1T Indore
No
8 Days

Mile stone/Bar Chart(s)-

As per construction programmed on

Time allowed for execution of work

(02)Two Months
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Authority to decide
(i) Extension of time

Project-in-Charge, lIT Indore

DOID, IIT Indore or his successor
Thereof

(ii) Rescheduling of mile stone
(iii) Shifting of date of start in case of
delay in handing over of site

Project —in-Charge, 11T or his successor thereof

Clause 6, 6A Clause applicable Clause 6 A
Clause 7 Gross work to be done together with net
payment/Adjustment of advances for material Civil Rs.25.00 lakh
collected, if any, since the last such payment for being
eligible to interim payment
Clause 7A Whether clause 7A shall be applicable. Yes
Clause 10A List of testing equipment to be provided by the
Contractor at site lab. N.A.
Clause 10 B Whether clause 10-B (ii) shall be applicable. Whether No
(ii) & 10B iii) Clause 10-B (iii) shall be applicable. No
Clause 10 C Component of labour expressed as percentage of value 25%
Of work
Note: Payment under this clause is admissible when
Contractor submits proof of having paid wages due to
Every worker through bank or ECS or online transfer to
His bank account.
Clause 10CA
S.No. | Material covered Base Price of all Materials covered under clause 10 CA* as notified by
under this clause CE
1. | Cement:-
(ii) Cement (PPC) N.A.
2 | Reinforcement  Bars
TMT-fe 500-D
()12 mm Primary N.A.
Manufacturer
3 Structure Steel N.A.

* Includes cement component used in RMC brought at site from outside approved RMC plants,

if any.
Clause 10 CC: NOT APPLICABLE
Clause 11 Specification to be followed for execution of work:
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Constitution of Dispute Redressal Committee (DRC)
For total claims up to Rs. 25.00 lakh

for total claims more than Rs. 25.00 lakh

For Civil items of work CPWD Specifications 2009 Vol. 1 and Vol. 2 with up to date correction slips
(Hereinafter called CPWD specifications also)
Clause 12
Type of work Project and Original work
Civil
122 &12.3 Deviation limit beyond which clause 12.2 & 30%
12.3 shall apply for building work.
125 i) Deviation limit beyond which clause 12.2
& 12.3 shall apply for foundation work
(except items mentioned in earth 30%
work subhead in DSR and related
items)
ii) Deviation limit for items mentioned in
earth work subhead of DSR and related 100%
items
Clause 16 Competent Authority for Deciding reduced rates:
For Civil items of work DOID,IIT Indore
Clause 18 List of mandatory machinery, tools & N.A.
Plants to be deployed by the contractor at site.
Clause 25

Chairman DOID I1T Indore
Member i) ADOID IIT Indore
ii) JRID
iii) PIC

Clause 32 Requirement of Technical Representative(s) and Recovery Rate

Costof | Requirement of Technical Staff Minimum Designation of Rate at which recovery shall
work experience Technical Staff be made from the contractor
(Rs.in (Years) in the event of not fulfilling

crores) provision of Clause 32

Number
(of major +
Minor
Component)

Qualification

Figures

Words
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More Graduate 1 2 Project Manager Rs.15,000 Rs. Fifteen

than 1.5 | Engineer cum Planning / per month  Thousand only per
to5 (Civil-1)f or quality/ Site / per person  month per person
or billing Engineer
5
Diploma respectively
Engineer

Cost of work in the table above, means the agreement amount of the work.

Assistant Engineers retired from Government services that are holding Diploma will be treated at par with Graduate
Engineers. Diploma holder with minimum 10 years relevant experience with a reputed construction co. can be treated at
par with Graduate Engineers for the purpose of such deployment subject to the condition that such diploma holders should
not exceed 50% of requirement of degree engineers.

Clause 38

(Civil)

i) a) Schedule / statement for determining theoretical quantity of cement  D.S.R. 2018 for civil
& bitumen on the basis of Delhi Schedule of Rates 2016 works with up to date

printed by CPWD correction slips.
ii) Variations permissible on theoretical quantities
a) Cement for works with estimated cost put to tender not
more than ~ 5 lakhs. 3% plus/minus

For works with estimated cost put to Tender is more than ™~ 2% plus/minus

5 lakhs
b) Bitumen all works 2.5% plus only & nil on
minus side.
c) Steel reinforcement and structural steel Sections for
diameter, section and category. 2% plus/minus.
d) All other materials and Electrical Items. Nil

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION

S. Description of Item Rates in figures and words at which recovery shall be
No. made from the Contractor
Unit | Excess beyond | Less use beyond
permissible variation permissible variation
1. Cement:-
(ii) Cement (PPC) MT N.A
2. Reinforcement Bars
TMT-fe 500D MT
(DPrimary Manufacturer N.A
3. Structure Steel MT N.A
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GENERAL REQUIRMENTS FOR THE TENDER

Name of Work: Construction of Balance Civil Work of HVAC Building at 11T Indore

10

11

12

The tenderer is advised to read and examine the tender documents for the work and the
set of drawings available with Project -in-charge. He should inspect and examine the
site and its surroundings by himself before submitting his tender.

Separate schedule of quantity is included in this tender for civil and electrical items of work.
If the tenderer wants to offer any unconditional rebates on their rates, the same should also
be offered in the respective components of civil and electrical schedule separately. The
contractor shall quote the percentage rates in figures and words accurately so that there is no
discrepancy in rates written in figures and words.

Time allowed for the execution of work is (01) One Months.

The contractor(s) shall submit a detailed program of execution in accordance with the
master programme /milestone within ten days from the date of issue of award letter.

Quality of the project is of utmost importance. This shall be adhered to in accordance with
the provisions of CPWD specifications and guidelines given in the relevant Para’s.

The contractor (s) shall make his own arrangements for electricity and water required
for the execution of work.

Cement shall be arranged by the contractor himself.

Steel Reinforcement shall be arranged by the contractor himself.

The contractor shall submit the running bills in the shape of the computerized MB in pages of A-4
size as per the standard format of department and shall act as per modified clause 6 A of CPWD-7

Contractor has to provide reinforcement cover blocks made of approved proprietary pre packed
free flowing mortars (Concentra as manufactured by M/s Fosroc Chemical India Ltd. or approved
equivalent) of high early strength.

The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules and
orders issued there under from time to time.

The contractor shall comply with the provisions of Construction and Demolition Waste Management
Rules, 2016 as per Ministry of Environment and Forest notification dated 29/03/2016 issued in exercise
of powers conferred by Environment(Protection) Act 1986 ( Available on web address
www.moef.gov.in). The contractor shall also follow all rules and regulations regarding disposal of
C&D waste as per approval of local bodies.
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MATERIAL AND QUALITY ASSURANCE

The contractor shall ensure quality control measures on different aspects of construction including materials,
workmanship and correct construction methodologies to be adopted. He shall have to submit quality assurance
programme within two weeks of the award of work. The quality assurance programme should include method
statement for various items of work to be executed along with check lists to enforce quality control.

The Following Conditions to the specification shall however apply:-

a) All stone aggregates shall be of hard stone variety to be obtained from approved quarries at

......... ** _......conforming to CPWD specification or as approved by the Engineer- in- charge.
b) Sand to be used for cement concrete work, mortar for masonry and plaster work shall be of standard quality.
Sand shall be obtained from approved quarry at...... .

The contractor shall get the source of all other materials, not specified elsewhere in the document, approved from
the Engineer-in-Charge. The contractor shall stick to the approved source unless it is absolutely unavoidable. Any
change shall be done with the prior approval of the Engineer-in-Charge for which tests etc. shall be done by the
contractor at his own cost. Similarly, the contractor shall submit brand/ make of various materials not specified in
the agreement, to be used for the approval of the Engineer-in-Charge along with samples and once approved, he
shall stick to it.

The contractor shall submit shop drawings of staging and shuttering arrangement, aluminum work, and other
works as desired by Engineer In Charge for his approval before execution. The contractor shall also submit bar
bending schedule for approval of Engineer —in — charge before execution.

Other Laboratories :

Bl

©)

C1

Cc2

C3

C4

C5

The contractor shall arrange carrying out all tests required under the agreement through the laboratory/Govt.
Lab/Institute as approved by the Engineer-in-Charge and shall bear all charges in connection therewith
including charges for testing for all materials.

Sampling of Materials:

Sample of building materials fittings and other articles required for execution of work shall be got approved from
the Engineer-in-Charge. Articles manufactured by companies of repute and approved by the Engineer-in-Charge
shall only be used. Articles bearing BIS certification mark shall be used in case the above are not available, the
quality of samples brought by the contractor shall be judged by standards laid down in the relevant BIS
specifications. All materials and articles brought by the contractor to the site for use shall conform to the samples
approved by the Engineer-in-Charge which shall be preserved till the completion of the work.

The contractor shall ensure quality construction in a planned and time bound manner. Any sub-standard
material/work beyond set out tolerance limit shall be summarily rejected by the Engineer-in-Charge. Same shall
be removed from the site within the time as directed by the Engineer-in charge at their own cost.

BIS marked materials except otherwise specified shall be subjected to quality test at the discretion of the
Engineer-in-Charge besides . of other materials as per the specifications described for the item/materials.
Wherever BIS marked materials are brought to the site of work, the contractor shall if required, by the Engineer-
in-Charge furnish manufacturers test certificate to establish that the material

produced by the contractor for incorporation in the work satisfies the provisions of BIS codes relevant to the
material and/or the work done.

The contractor shall procure all the materials in advance so that there is sufficient time to testing and approving of
the materials and clearance of the same before use in work.

All materials brought by the contractor for use in the work shall be got checked from the Engineer-in-Charge or
his authorized representative of the work on receipt of the same at site before use.
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C6

Cc7

10

11)

0]

(i)

(iii)
(iv)

The contractor shall be fully responsible for the safe custody of the materials issued to him even if the materials
are in double lock and key system.

The Stone aggregate/stone, sand shall be brought from any quarries subjected to the said materials confirm
CPWD specifications.

The day to day receipt and issue accounts of different grade/brand of cement shall be maintained separately in the
standard proforma by the Assistant Engineer-in-Charge of work and which shall be duly signed by the contractor
or his authorized representative.

The contractor shall render all help and assistance in documenting the total sequence of this project by way of
photography, slides, audio-video recording etc. Nothing extra shall be payable to the contractor on this account.
However cost of photographs, slides, audio / videography etc. shall be borne by the department.

The contractor shall be fully responsible for the safe custody of materials brought by him issued to him even
though the materials are under double lock key system.

Separate cement registers showing the receipt of the OPC and PPC (as required) shall be maintained at site. The
contractor shall construct separate godowns for storage of OPC & PPC at site and nothing extra on this account
shall be payable.

Cement issued shall be for consumption at site only. No cement for factory made items and those not
manufactured at site shall be issued.

In case there is any discrepancy in frequency of testing as given in the list of mandatory test and that in the
individual sub-head of work as per CPWD specification 2009 Vol. 1 & 2, the higher of the two frequencies of
testing shall be adopted.

Maintenance of Register:

All the register of tests to be carried out at construction site or in outside laboratories shall be maintained by the
contractor which shall be issued to the contractor by Engineer-in-Charge in the same manner as being issued to
CPWD field staff.

The registers to be issued to the contractor are :

a) Materials at site account register.

b)  Cement register.

c) Master test registers.

d) Cube test register.

e) Paint register.

f) Any other registers as decided by the Engineer-in-charge relevant to work.

All the entries in the register will be made by the designated engineering staff of the contractor and same should
be regularly reviewed by JE/AE/EE.

Contractor shall be responsible for safe custody of all the test registers.

Submission of copy of all test registers, material at site register along with each alternate running account bill and
final bill shall be mandatory. These registers should be duly checked by AE(P) in division office.
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GENERAL TERMS AND CONDITIONS

The order of preference in case of any discrepancy under “Conditions of Contract” given in standard CPWD

contract form may be read as the following:

i) Nomenclature of items as per schedule of quantities.
i) Particular specification and special condition, if any.
iii) CPWD specifications.

iv) Architectural Drawings.
V) Indian standard specifications of B.I.S.
vi) Sound Engineering Practice.

A reference made to any Indian Standard specification in these documents, shall imply to the latest version of that
standard including such revision/amendments as issued by the Bureau of Indian standard upto last date of receipt
of tenders. The contractor shall keep at his own cost all such publications of relevant Indian standard applicable

to the work at site.

Except for the items, for which particular specifications are given or where it is specifically mentioned otherwise
in the description of items in the schedule of quantities the work shall generally be carried out in accordance with
the “CPWD specifications 2009 Vol. 1 and Vol. 2 (with up to date correction slips). (Hereinafter to be referred to
as CPWD specifications) and instructions of Engineer-in-Charge. Wherever CPWD specifications are silent the

latest IS codes/specification shall be followed.

Unless otherwise provided in the Schedule of Quantities/Specifications, the rates tendered by the contractor shall be all
inclusive and shall apply to all heights, lifts, leads and depths of the work and nothing extra shall be payable to him on
account of the same. Extra payment for centering/shuttering, if required to be done for heights greater than 3.5 m shall

however be admissible at the rates arrived at in accordance with clause 12 of the agreement, if not already specified.

The proposed building is a prestigious project and quality of work is paramount importance. Contractor shall
have to engage well experienced skilled labour and deploy modern T&P and other equipments to execute the
work. Many items like stone masonry & stone cladding works, stone flooring, structural glazing, PVDF coating
aluminium composite panel and other specialised flooring work, Wood work will specially require engagement

of skilled workers having experience particularly in execution of such items.

a) The contractor (s) shall inspect the site of work before tendering and acquaint himself with the site

Conditions and no claim on this account shall be entertained by the department.

b) The contractor (s) shall get himself acquainted with nature and extent of the work and satisfy himself about the
availability of materials from kiln or approved quarries for collection and conveyance of materials required for

construction.
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10

11

12

13

14

15

The contractor (s) shall study the soil investigation report for the site, available in the office of the Engineer-in-
Charge and satisfy himself about complete characteristics of soil and other parameters of site. However, no claim

on the alleged inadequacy or incorrectness of the soil data shall be entertained.

The tenderer shall see the approaches to the site. In case any approach from main road is required by the
contractor, the same shall be made good, improved and maintained by the contractor at his own cost. No payment

shall be made on this account.

The contractor (s) shall give to the Municipality, Police and other authorities all necessary notices etc. that may
be required by law and obtain all requisite Licenses for temporary obstructions, enclosures etc. and pay all fee,
taxes and charges which may be leviable on account of these operations in executing the contract. He shall make
good any damage to the adjoining property whether public or private and shall supply and maintain light and

other illumination on for cautioning the public at night.

The contractor shall take all precautions to avoid accidents by exhibiting necessary caution boards day and night,
speed limit boards, red flags, red lights and providing barriers. He shall be responsible for all dangers and
incidents caused to existing / new work due to negligence on his part. No hindrances shall be caused to traffic
during the execution of the work. The contractor shall be responsible for all damages and accidents due to

negligence on his part.

Contractor shall provide permanent bench marks and other reference points for the proper execution of work and
these shall be preserved till the end of work. All such reference points shall be in relation to the levels and

locations, given in the Architectural and plumbing drawings

The contractor shall make his own arrangement for obtaining electric connection(s) if required and make

necessary payments directly to the department concerned.

Other agencies doing works related with this project may also simultaneously execute their works and the
contractor shall afford necessary facilities for the same. The contractor shall leave such necessary holes, openings
etc. for laying/burying in the work, pipes cables, conduits, clamps, boxes and hooks for fan clamps etc. as may be

required for the other agencies. Nothing extra over the Agreement rates shall be paid for doing these.

Some restrictions may be imposed by the security staff etc. on the working and for movement of labour, materials
etc. The contractor shall be bound to follow all such restrictions/instructions and nothing extra shall be payable

on account of the same.

The contractor shall fully comply with all legal orders and directions of the Public or local authorities or
municipality and adhere to their rules and regulations and pay all fees and charges for which he may be liable in
this regard. Nothing extra shall be paid/reimbursed for the same.

The building work shall be carried out in the manner complying in all respects with the requirements of the
relevant by-laws and regulations of the local body under the jurisdiction of which the work is to be executed or as

directed by the Engineer-in-charge and nothing extra shall be paid on this account.
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17

18

19

20

21

22

The contractor shall give a performance test of the entire installation(s) as per standing specifications before the
work is finally accepted by making his own arrangements for water supply, electricity etc. and nothing extra

whatsoever shall be payable for the same.

If as per local Municipal regulations, huts for labour are not to be erected at the site of work; the contractor shall
be required to provide such accommodation at a place as is acceptable to the local body and nothing extra shall

be paid on this account.

It shall be ensured by the contractor that no electric live wire is left exposed or unattended to avoid any accidents

in this regard.

The structural and architectural drawings shall at all times be properly co-related before executing any work.
However, in case of any discrepancy in the item given in the schedule of quantities appended with the tender and
Architectural drawings relating to the relevant item, the former shall prevail unless otherwise given in writing by

the Engineer-in-charge.

The contractor shall maintain in perfect condition, all portions executed till completion of the entire work allotted
to him. Where, however phased delivery of work is contemplated these provisions shall apply separately to each

phase.

The entire royalty at the prevalent rates shall have to be paid by the contractor on all the boulders, metals,
shingles, sand etc. collected by him for execution of the work, directly to the Revenue authority or authorized

agents of the State Government concerned or the Central Government, as the case may be.

The same shall be deemed to be included in the rates tendered by the contractor and nothing extra will be paid for

the same.

PROGRAMME CHART

i)  The contractor shall prepare an integrated programme chart for the execution of work, showing clearly all
activities from the start of work to completion, with details of manpower, equipment and machinery required
for the fulfillment of the programme within the stipulated period or earlier as indicated in the mile stones
under clause 5 of the contract and submit the same for approval to the Engineer-in-Charge within ten days of

the award of the contract.
ii) The programmes chart should include the following:-

a) Descriptive note explaining sequence of various activities.

b) Network (PERT/CPM/BAR CHART)

c) Programme for procurement of materials by the contractor

d) Programme of procurement of machinery/equipment’s having adequate capacity commensurate

with the quantum of work to be done within the stipulated period by the contractor.
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27

28

29

30

31

If it appears to the Engineer-in-Charge that the actual progress of work does not conform to the approved
programme referred above, the contractor shall produce a revised programme showing the modifications to the

approved programme to ensure completion of the work within the stipulated time for completion.

The submission for approval by the Engineer-in-Charge of such programme or the furnishing of such particulars
shall not relieve the contractor of any of his duties or responsibilities under the contract. This is without prejudice
to the right of Engineer-in-Charge to take action against the contractor as per terms and conditions of the

agreement.
If the work is carried out in more than one shift or during night no claim on these accounts shall be entertained.

Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar services encountered in the
course of the execution of work shall be protected against the damage by the contractor at his own expense. The
contractor shall not store materials or otherwise occupy any part of the site in a manner likely to hinder the

operation of such services.

The contractor shall be responsible for the watch and ward/guard of the buildings, safety of all fittings and
fixtures including sanitary and water supply fittings and fixtures provided by him against pilferage and breakage
during the period of installations and thereafter till the building is physically handed over to the department. No

extra payment shall be made on this account.

The contractor shall bear all incidental charges for cartage, storage and safe custody of materials issued by

department.

Any cement slurry added over base surface for continuation of concreting for better bond is deemed to have been

built in the items and nothing extra shall be payable for extra cement considered in consumption on this account.

The contractor shall take instructions from the Engineer-in-charge for stacking of materials. No excavated earth
or building materials etc. shall be stacked/collected in areas where other buildings, roads, services, compound

walls etc. are to be constructed.

Any trenching and digging for laying sewer lines/water lines/cables etc. shall be commenced by the contractor
only when all men, machinery’s and materials have been arranged and closing of the trench(s) thereafter shall be

ensured within the least possible time.

The contractor shall submit for the approval of Engineer-in-Charge names of specialized agencies of repute along
with their technical capacity proposed to be engaged by him, who must have executed satisfactorily works of

value as specified in mandatory conditions.

The works shall be carried out in accordance with the Architectural drawings and structural drawings, to be
issued from time to time by the Engineer-in-Charge. Before commencement of any item of work, the contractor
shall correlate all the relevant architectural and structural drawings issued for the work and satisfy himself that
the information available thereof is complete and unambiguous. The discrepancy, ifany shall be brought to the

notice of the Engineer-in-Charge before execution of the work. The contractor alone shall be responsible for any
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32

33

b)

c)
34

35

i)

i)

iv)

loss or damage executing by the commencement of work on the basis of any erroneous and or incomplete

information.

Other agencies will also simultaneously execute and install the works of electrification, air conditioning, lifts,
fire-fighting etc. for this work and the contractor shall provide necessary facilities for the same. The contractor
shall leave such recesses, holes openings etc. as may be required for the electric, air-conditioning and other
related works (for which inserts, sleeves, brackets, conduits base pinion, clamps etc. shall be supplied free of cost
by the department unless otherwise specifically mentioned) and the contractor shall fix the same at time of
casting of concrete, stone work & brick work, if required and nothing extra shall be payable on this account.

The contractor shall conduct work so as not to interfere with or hinder the progress or completion of the work
being performed by other contractor(s) or by the Engineer-in-Charge and shall as far as possible arrange his work
and shall place and dispose of the materials being used or removed so as not to interfere with the operations of
other contractor or he shall arrange his work with that of the others in an acceptable and coordinated manner and
shall perform it in proper sequence to the complete satisfaction of others.

All Architectural drawings given in the tender other than those indicated in nomenclature of items are only
indicative of the nature of the work and materials/fixings involved unless and otherwise specifically mentioned.
However, the work shall be executed in accordance with the drawings duly approved by the Engineer-in-Charge.

Samples of all materials and fittings to be used in the work in respect of brand manufacturer and quality shall be
got approved from the Engineer-in-Charge, well in advance of actual execution and shall be preserved till the
completion of the work. Articles bearing BIS certifications mark shall only be used unless no manufacturer has
got BIS mark for the particular material. Any material/fitting whose sample has not been approved in advance
and any other unapproved material brought by the contractor shall be immediately removed as soon as directed.

Unless otherwise specified in the schedule of quantities the rates for all items shall be considered as inclusive of
pumping/baling out water, if necessary, for which no extra payment shall be made. Those conditions shall be
considered to include water from any source such as inflow of flood, surface and sub-soil water etc. and shall
apply to the execution in any season.

On completion of work, the contractor shall submit at his own cost four prints of “as built” drawings to the
Engineer-in-Charge within 30 days of completion of work. These drawings shall have the following information:

Route of all piping and their diameters including soil waste pipes & vertical stacks.

Ground and invert levels of all drainage pipes together with locations of all manholes and connections upto
outfall.
Route of all water supply lines with diameters, location of control valves, access panels etc.

No extra payment will be made for operation/activity mentioned at Serial no.1 to 33 above, unless specified
otherwise.

Condition regarding secured advance :-

Secured advance shall be admissible only on those bonafide materials which are likely to be used in the work in a
period not exceeding two months from the date of secured advance payment. If agency fails to use the material
(in respect of which secured advance have been paid) in the work in this specified period of two months, the said
component of secured advance shall be recovered from next running account bill paid to the agency. Secured
advance on the same material shall not be paid again.
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Salient and Mandatory Requirement of the Tender

1 The tenderer is advised to read and examine the tender documents for the work and the set of drawings available
with Engineer-in-charge. He should inspect and examine the site and its surroundings by himself before submitting his
tender.

2 Separate schedule of quantity is included in this tender for civil and electrical items of work. If the tenderer
wants to offer any unconditional rebates on their rates, the same should also be offered in the respective
components of civil and electrical schedule separately. The contractor shall quote the percentage rates in figures
and words accurately so that there is no discrepancy in rates written in figures and words.

3 Time allowed for the execution of work is 02 month.

4 The contractor(s) shall submit a detailed program of execution in accordance with the master
programme/milestone within ten days from the date of issue of award letter.

5 Contractor has to arrange and install field laboratory during the currency of work and nothing extra will be paid
on this account.

b Quality of the project is of utmost importance. This shall be adhered to in accordance with the provisions of
CPWD specifications and guidelines given in the relevant paras.

) Contractor has to deploy required Plant and machinery on the project. In case the contractor fails to deploy
the plant and machinery whenever required and as per the direction of the Engineer-in-charge, he (Engineer-in-
charge) shall be at a liberty to get the same deployed at the risk and cost of the contractor.

§ The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules and orders issued there
under from time to time. If he fails to do so, his failure will be a breach of the contract and the Acting Project-In-Charge
(Civil)/Executive Engineer may in his discretion, without prejudice to any other right or remedy available in law, cancel
the contract. The contractor shall also be liable for any pecuniary liability arising on account of any violation by him of

the provisions of the said Act.

9 Temporary Electric connection shall be issued as per request and charges shall be recovered as per actual
consumption of units.

0 water will be arrange by contractor at his own sources and not reimbursed by the Institute.

11" EPFand ESI, if applicable, will be reimbursed on actual basis after due verification.

2 Welfare Board), Labour Registration & License, EPF & ESIC Registration not submitted, and then 1st RA Bill
will not be payed & cleared till the submission of these documents.

13 Certifications like BOCW (MP Building & Other Construction Workers Welfare Board), Labour Registration &
License, EPF & ESIC Registration are to be submitted after the issue of Work Order, then only the site will be
handed over to you and permission to start the work will be given.

4 1f BOCW (MP Building & Other Construction Workers

Page |33




QUALITY ASSURANCE OF THE WORK

1. The contractor shall ensure quality control measures on different aspects of construction including materials,
workmanship and correct construction methodologies to be adopted. He shall have to submit quality assurance
programme within two weeks of the award of work. The quality assurance programme should include method statement
for various items of work to be executed along with check lists to enforce quality control.

2. The contractor shall get the source of all other materials, not specified elsewhere in the document, approved from
the Engineer-in-Charge. The contractor shall stick to the approved source unless it is absolutely unavoidable. Any
change shall be done with the prior approval of the Engineer-in-Charge for which tests etc. shall be done by the
contractor at his own cost. Similarly, the contractor shall submit brand/ make of various materials not specified in the
agreement, to be used for the approval of the Engineer-in-Charge along with samples and once approved, he shall stick
to it.

3. Other Laboratories:

1. The contractor shall arrange carrying out of all tests required under the agreement through the laboratory as
approved by the Engineer-in-Charge and shall bear all charges in connection therewith including fee for testing. The
said cost of tests shall be borne by the contractor/department in the manner indicated below.

) By the contractor, if the results show that the test does not conform to relevant CPWD Specifications / BIS
code or specification mentioned elsewhere in the documents

ii) By the department, if the results confirm to relevant CPWD Specifications / BIS code or specification mentioned
elsewhere in the documents.

2. If the tests, which were to be conducted in the site laboratory, are conducted in other laboratories for whatever
the reasons, the cost of such tests shall be borne by the contractor.

C) Sampling of Materials:

1. Sample of building materials fittings and other articles required for execution of work shall be got approved from
the Engineer-in-Charge. Articles manufactured by companies of repute and approved by the Engineer-in-Charge shall
only be used. Articles bearing BIS certification mark shall be used in case the above are not available, the quality of
samples brought by the contractor shall be judged by standards laid down in the relevant BIS specifications. All
materials and articles brought by the contractor to the site for use shall conform to the samples approved by the
Engineer-in-Charge which shall be preserved till the completion of the work.

2. The contractor shall ensure quality construction in a planned and time bound manner. Any sub-standard
material/work beyond set out tolerance limit shall be summarily rejected by the Engineer-in-Charge.

3.  BIS marked materials except otherwise specified shall be subjected to quality test at the discretion of the
Engineer-in-Charge besides testing of other materials as per the specifications described for the item/materials.
Wherever BIS marked materials are brought to the site of work, the contractor shall if required, by the Engineer-in-
Charge furnish manufacturers test certificate or test certificate from approved testing laboratory to establish that the
material produced by the contractor for incorporation in the work satisfies the provisions of BIS codes relevant to the
material and/or the work done.

4. The contractor shall procure all the materials at least in advance so that there is sufficient time to testing and
approving of the materials and clearance of the same before use in work.

5. All materials brought by the contractor for use in the work shall be got checked from the Engineer-in-Charge or
his authorized representative of the work on receipt of the same at site before use.

6. The contractor shall be fully responsible for the safe custody of the materials issued to him even if the materials
are in double lock and key system.
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Additional Terms and Condition

7. Unless otherwise provided in the Schedule of Quantities/Specifications, the rates tendered by the contractor
shall be all inclusive and shall apply to all heights, lifts, leads and depths of the work and nothing extra shall be
payable to him on account of the same. Extra payment for centering/shuttering, if required to be done for heights
greater than 3.5 m shall however be admissible at the rates arrived at in accordance with clause 12 of the agreement, if
not already specified.

8. Other agencies doing works related with this project may also simultaneously execute their works and the
contractor shall afford necessary facilities for the same. The contractor shall leave such necessary holes, openings etc.
for laying/burying in the work, pipes cables, conduits, clamps, boxes and hooks for fan clamps etc. as may be required
for the other agencies. Nothing extra over the Agreement rates shall be paid for doing these.

9. Some restrictions may be imposed by the security staff etc. on the working and for movement of labor, materials
etc. The contractor shall be bound to follow all such restrictions/instructions and nothing extra shall be payable on
account of the same.

10. The contractor shall fully comply with all legal orders and directions of the Public or local authorities or
municipality and abide by their rules and regulations and pay all fees and charges for which he may be liable in this
regard. Nothing extra shall be paid/reimbursed for the same.

11. The building work shall be carried out in the manner complying in all respects with the requirements of the
relevant bylaws and regulations of the local body under the jurisdiction of which the work is to be executed or as
directed by the Engineer-in-charge and nothing extra shall be paid on this account.

12. If as per local Municipal regulations, huts for labor are not to be erected at the site of work; the contractor shall
be required to provide such accommodation at a place as is acceptable to the local body and nothing extra shall be
paid on this account.

13. The structural and architectural drawings shall at all times be properly co-related before executing any work.
However, in case of any discrepancy in the item given in the schedule of quantities appended with the tender and
Architectural drawings relating to the relevant item, the former shall prevail unless otherwise given in writing by the
Engineer-in- charge.

14. For the purpose of recording measurements and preparing running account bills, the abbreviated nomenclature
indicated in the publications Abbreviated Nomenclature of Items of DSR 2016 shall be accepted. The abbreviated
nomenclature shall be taken to cover all the materials and operations as per the complete nomenclature of the relevant
items in the agreement and relevant specifications.

15. In case of items for which abbreviated nomenclature is not available in the aforesaid publication and also in case
of extra and substituted items for which abbreviated nomenclature are not provided for in the agreement, full
nomenclature of item shall be reproduced in the measurement books and bill forms for running account bills.

16. For the final bill, however, full nomenclature of all the items shall be adopted in preparing abstract in the
measurement books and in the bill forms.

17. The contractor shall take instructions from the Engineer-in-charge for stacking of materials. No excavated earth
or building materials etc. shall be stacked/ collected in areas where other buildings, roads, services, compound walls
etc. are to be constructed.

18. Any trenching and digging for laying sewer lines/water lines/cables etc. shall be commenced by the contractor
only when all men, machinery’s and materials have been arranged and closing of the trench(s) thereafter shall be
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ensured within the least possible time.

19. 1t shall be ensured by the contractor that no electric live wire is left exposed or unattended to avoid any
accidents in this regard.

20. In case the supply of timber/steel frames/shutters for doors, windows etc. is made by some other agency, the
contractor shall make necessary arrangements for their safe custody on the direction of the Engineer-in-charge till the
same are fixed in position by him & nothing extra shall be paid on this account.

21. The contractor shall maintain in perfect condition, all portions executed till completion of the entire work
allotted to him. Where however phased delivery of work is contemplated these provisions shall apply separately to
each phase.

22. The entire royalty at the prevalent rates shall have to be paid by the contractor on all the boulders, metals,
shingle sand etc. collected by him for execution of the work, directly to the Revenue authority or authorized agents of
the State Government concerned or the Central Government, as the case may be.

23. The contractor shall bear all incidental charges for cartage, storage and safe custody of materials issued by the
departments and shall construct suitable godowns, yards at the site of work for storing all materials as to be safe
against damage by sun, rain, dampness, fire, theft etc. at his own cost and also employ necessary watch and ward
establishment for the purpose, at his own cost. Materials to be charged directly to work and stipulated for issue free of
cost shall also be issued to the contractor as soon as those are received at site or at the stipulated place of issue. The
provision of this para shall apply equally and fully to those as well.

24. All materials obtained from the Infrastructure Development Office store or otherwise on receipt shall be
checked by the Engineer-in-charge of the work or his representations before use.

25. Registers for the materials to be issued by the department shall be maintained as required by the Engineer-in-
charge and these shall be signed by the contractor or his authorized agent and representative of Engineer-in-charge on
each day of transactions.

26.
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10.

11.

12.

13.
14.

15.
16.

SPECIAL CONDITIONS

The contractor shall not store/dump construction material or debris on metaled road.

The contractor shall get prior approval from Engineer-in-Charge for the area where the construction material or
debris can be stored beyond the metaled road. This area shall not cause any obstruction to the free flow of
traffic/inconvenience to the pedestrians. It should be ensured by the contractor that no accidents occur on account
of such permissible storage.

The contractor shall take appropriate protection measures like raising wind breakers of appropriate height on all
sides of the plot/area using CGI sheets or plastic and/or other similar material to ensure that no construction
material dust fly outside the plot area.

The contractor shall ensure that all the trucks or vehicles of any kind which are used for construction purposes/or
are carrying construction material like cement, sand and other allied material are fully covered. The contractor
shall take every necessary precautions that the vehicle are properly cleaned and dust free to ensure that enrooted
their destination, the dust, sand or any other particles are not released in air/contaminate air.

The contractor shall provide mask to every worker working on the construction site and involved in loading,
unloading and carriage of construction material and construction debris to prevent inhalation of dust particles.

The contractor shall provide all medical help, investigation and treatment to the workers involved in the
construction of building and carriage of construction material and debris relatable to dust emission.

The contractor shall ensure that C&D waste is transported to the C&D waste site only and due record shall be
maintained by the contractor.

The contractor shall ensure compulsory use of jet in grinding and stone cutting.

The contractor shall carry out on-Road-Inspection for black smoke generating machinery. The contractor shall use
cleaner fuel.

The contractor shall ensure that the DG sets comply emission norms notified by MoEF.

The contractor shall use vehicles having pollution under control certificate. The emissions can be reduced by a
large extent by reducing the speed of a vehicle to 20 kmph. Speed bumps shall be used to ensure speed reduction.
In cases where speed reduction cannot effectively reduce fugitive dust, the contractor shall divert traffic to nearby
paved areas.

The contractor shall ensure that the construction material is covered by tarpaulin. The contractor shall take all other
precaution to ensure that no dust particles are permitted to pollute air quality as a result of such storage.

The work may involve working in odd hours. No extra payment shall be made on account of the same.
No extra payment will be made for operation/activity mentioned at above.

MTC of all the material shall be submitted by Agency.
Any item which is not available in the BOQ or deviated beyond limit shall be paid as per CPWD DSR 2018

rates. If it is not available in BOQ and DSR then extra items shall be worked out as actual cost of material and
actual cost of labour plus 15% as overhead and profit. The decision of Engineer-In-Charge will be conclusive and
final binding on the contractor.
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Special Condition of Material

1. The contractor shall at his own expense procure and provide all materials excluding cement required for
the work.

2. The contractor shall procure all the materials in advance so that there is sufficient time to testing and
approving of the materials and clearance of the same before use in work.

3. All materials brought by the contractor for use in the work shall be got checked from the Engineer-in-
Charge or his authorized representative of the work on receipt of the same at site before use.

4, The contractor shall also employ necessary watch and ward establishment for the safe custody of
materials at his own cost.

Additional Condition of Civil Work

1 a) The contractor (s) shall inspect the site of work before tendering and acquaint himself with the site
conditions and no claim on this account shall be entertained by the department.

b) The contractor (s) shall get him acquainted with nature and extent of the work and satisfy him about the
availability of materials from kiln or approved quarries for collection and conveyance of materials required for
construction.

2. The contractor (s) shall study the soil investigation report for the site, available in the office of the
Engineer-in-Charge and satisfy him about complete characteristics of soil and other parameters of site. However,
no claim on the alleged inadequacy or incorrectness of the soil data supplied by the department shall be
entertained.

3. The tenderer shall see the approaches to the site. In case any approach from main road is required by the
contractor, the same shall be provided, improved and maintained by the contractor at his own cost. No payment
shall be made on this account.

4, The contractor (s) shall give to the Municipality, Police and other authorities all necessary notices etc.
that may be required by law and obtain all requisite Licenses for temporary obstructions, enclosures etc. and
pay all fee, taxes and charges which may be leviable on account of these operations in executing the contract.
He shall make good any damage to the adjoining property whether public or private and shall supply and
maintain light and other illumination on for cautioning the public at night.

5. The contractor shall take all precautions to avoid accidents by exhibiting necessary caution boards day and
night speed limit board red flags, red lights and providing barriers. He shall be responsible for all dangers and
incidents caused to existing / new work due to negligence on his part. No hindrances shall be caused to traffic
during the execution of the work.

6. The contractor shall provide at his own cost suitable weighing surveying and leveling and measuring
arrangements as may be necessary at site for checking. All such equipment shall be got calibrated in advance from
laboratory, approved by the Engineer-in-Charge. Nothing extra shall be payable on this account.

1. Contractor shall provide permanent bench marks and other reference points for the proper execution of work
and these shall be preserved till the end of work. All such reference points shall be in relation to the levels and
locations, given in the Architectural and plumbing drawings
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8. On completion of work, the contractor shall submit at his own cost four prints of “as built” drawings to
the Engineer-in-Charge within 30 days of completion of work. These drawings shall have the following
information:

a) Run of all piping and their diameters including soil waste pipes & vertical stacks.

b)  Ground and invert levels of all drainage pipes together with locations of all manholes and connections up to
outfall.

C) Run of all water supply lines with diameters, location of control valves, access panels etc.

If above said drawings are not submitted by the contractor with in the above specified time then final bill will not be
paid and Security Deposit shall not be released.

9. Any cement slurry added over base surface for continuation of concreting for better bond is deemed to
have been built in the items and nothing extra shall be payable for extra cement considered in consumption on this
account.

10.  The contractor shall bear all incidental charges for cartage, storage and safe custody of materials issued by
department.

11.  The works shall be carried out in accordance with the Architectural drawings and structural drawings, to be
issued from time to time by the Engineer-in-Charge. Before commencement of any item of work, the contractor
shall correlate all the relevant architectural and structural drawings issued for the work and satisfy himself that the
information available thereof is complete and unambiguous. The discrepancy, if any shall be brought to the notice
of the Engineer-in-Charge before execution of the work. The contractor alone shall be responsible for any loss or
damage executing by the commencement of work on the basis of any erroneous and or incomplete information.

12.  The contractor shall take all precautions to avoid accidents by, exhibiting caution boards day and night,
speed limit boards, red flags, red light and providing necessary barriers and other measures required from time to
time. The contractor shall be responsible for all damages and accidents due to negligence on his part.

13.  Other agencies will also simultaneously execute and install the works of electrification, air conditioning,
lifts, fire-fighting etc. for this work and the contractor shall provide necessary facilities for the same. The
contractor shall leave such recesses, holes openings etc. as may be required for the electric, air-conditioning and
other related works (for which inserts, sleeves, brackets, conduits base pinion, clamps etc. shall be supplied free
of cost by the department unless otherwise specifically mentioned) and the contractor shall fix the same at time
of casting of concrete, stone work & brick work, if required and nothing extra shall be payable on this account.

14.  All materials obtained from Govt. stores or otherwise shall be get checked by the Engineer-in-Charge
or his any authorized supervisor staff on receipt of the same at site before use.

15.  The contractor shall conduct work so as not to interfere with or hinder the progress or completion of the
work being performed by other contractor(s) or by the Engineer-in-Charge and shall as far as possible arrange his
work and shall place and dispose of the materials being used or removed so as not to interfere with the operations of
other contractor or he shall arrange his work with that of the others in an acceptable and coordinated manner and
shall perform it in proper sequence to the complete satisfaction of others.

16. All Architectural drawings given in the tender other than those indicated in nomenclature of items are only
indicative of the nature of the work and materials/fixings involved unless and otherwise specifically mentioned.
However, the work shall be executed in accordance with the drawings duly approved by the Engineer-in-Charge.

17. If the work is carried out in more than one shift or during night no claim on these accounts shall be
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entertained.

18.  Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar services encountered
in the course of the execution of work shall be protected against the damage by the contractor at his own
expense. The contractor shall not store materials or otherwise occupy any part of the site in a manner likely to
hinder the operation of such services.

19.  The contractor shall be responsible for the watch and ward/guard of the buildings, safety of all fittings
and fixtures including sanitary and water supply fittings and fixtures provided by him against pilferage and
breakage during the period of installations and thereafter till the building is physically handed over to the
department. No extra payment shall be made on this account.

20. The day to day receipt and issue accounts of different grade/brand of cement shall be maintained separately
in the standard proforma by the Jr. Engineer-in-Charge of work and which shall be duly signed by the contractor or
his authorized representative.

21. The contractor shall render all help and assistance in documenting the total sequence of this project by
way of photography, slides, audio-video recording etc. Nothing extra shall be payable to the contractor on this
account. However cost of photographs, slides, audio/videography etc. shall be borne by the department.

22.  The contractor shall be fully responsible for the safe custody of materials brought by him issued to him
even though the materials are under double lock key system.

23.  The rate of items of flooring is inclusive of providing sunken flooring at bathrooms, kitchen etc. and
nothing extra on this accounts is admissible.

24.  No payment shall be made to the contractor for any damage caused by rain, snowfall; floods, earthquake or
any other natural causes whatsoever during execution of work. The damages of the work will be made good by the
contractor at his own cost and no claim on this account shall be entertained.

25.  For construction works which are likely to generate malba/rubbish to the tune of more than a tempo/truck
load, contractor shall dispose of malba, rubbish & other unserviceable materials and wastes at their own cost to the
notified/specified dumping ground and under no circumstances these shall be stacked/dumped, even temporarily
outside the construction premises.

26.  The Plinth Level of Building is to be kept as per Architectural drawings. All the items of works such as
PCC, RCC, Brickwork and shuttering etc. in foundation up to this plinth level with be measured and paid as the
work done up to plinth level. Nothing extra due to higher plinth will be paid and contractor’s rates quoted for all
these items shall, therefore, the deemed to cater for extra height of plinth.

27.  The contractor has to follow all safety norms as laid down in National Building Code of India. All the
workers shall be equipped with the required safety gadgets while working at site such as ISl marked helmets,
Shoes and safety belts, gumboots, gloves etc.
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PREFERRED MAKES OF MATERIALS FOR CIVIL WORKS

Preferred makes of materials to be used in the work are as under. In case of non-availability of these makes, the

Engineer-in-Charge may allow use of alternative BIS makes of Materials in the work.

S. Material List of Preferred Makes

No.

1 (i) Ordinary Portland Cement / ACC, Ultratech, Ambuja Cement,
Portland Pozzolona Cement / J.K.Cement, Century Cement, Shree
Sulphate Resisting Portland cement Cement, Jaypee Cement, Vikram Cement.
(ii) White Cement Birla White, J.K.White

2 Reinforcement Steel SAIL, Tata Steel, Rastriya Ispat Nigam Ltd
TMT bars Fe-500D (RINL), JSW Steel Ltd., Jindal Steel &

Power Ltd.

3 Water Proofing Compounds, Fosroc, ROFF/Dr.Fixit (Pidilite Industries),
Admixtures, Plasticizer, Super CICO, Sika, BASF, Ardex Endura (Bal
Plasticizer, Curing Compounds. Endura)

4 Integral Water Proofing compound Fosroc :Conplast 421
with cement (For Plaster & Mortar) Dr.Fixit : LW+

Sika :Sikacin

Asian Paints : Smart Case Vitalia&
equivalent product of BASF, CICO, Ardex
Endura

5 Water Proofing for bathroom / toilet / Fosroc : Brush Bond

balcony & other wet areas Dr.Fixit : Pidifine 2K

Sika :Nito Bond
Asian Paints : Damp Block 2 K &
equivalent product of BASF, CICO, Ardex
Endura

6 Crystalline water proofing compound Fosroc :Fosroc Crystalline
Dr.Fixit : Dr.Fixit Crystalline
Sika : Sika Crystalline
Asian Paints : Crystalline Quarty&
equivalent product of BASF, CICO, Ardex
Endura, Pentron

7 Grouts, Tile Adhesive Latecrete, Kerokoal, BASF, Ardex Endura,
Ferrous Crete.

8 Structural Steel SAIL, Tata Steel, Rastriya Ispat Nigam Ltd
(RINL), and JSW Steel Ltd., Jindal Steel &
Power Ltd.

9 Polycarbonate Sheet GE Plastic, LEXAN

10 Profile steel sheet (Precoated) Ezydeck of TATA, Lloyd Superdeck, JSW /
Jindal

11 Particle Board Kitply, Action TESA, Greenlam, Merino.

12 Laminated Particle Board / Laminates Kitply, Action TESA, Greenlam, Century
Ply, Merino, Sunmica.

13 Flush Door shutters Duro, Kitply Industries (Swastik), Century,
Durian, Green Ply, Jayna

14 Fire Rated Doors Signum Fire Protection, Shakti Metdoor,

NAVAIR, Adhunik Technology, Sukri,
Promat International.
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15 False Ceiling System Armstrong, Hunter Douglas, USG Boral,
Saint Gobain, Aerolite, Durlum, Interarch.
16 Plywood / Veneer Green ply, Century Merino, Kitply, Duro
Durian.
17 Melamine Polish Asian Paints Melamine Gold, Wudfine of
Pidilite, Timbertone of ICI Dulux.
18 Floor Spring & Door Closure Godrej, Dorma, Dorset, Kich
19 (@) Aluminium Section Hindalco, Jindal, Indian Aluminium Co.
(b) AnodisedAluminium Kilong, Alualpha, Classic, Ebco
Hardware (Heavy Duty)
20 | Clear/Float/Frosted/Refractive/Coated Saint Gobain, AIS, Modiguard, Asahi
Glass/Toughned
21 Stainless Steel Railing, Accessories JINDAL, Dorma, Kich, GEZE, Godrej,
etc. Hardwyn
22 S.S.Door& Window & fittings Jindal, Dorma, Kich, Doorset, Godrej,
Ozone
23 Silicon based water repellent / G.E. Plastics, Dow Corning, (Wacker),
Weather sealant BASF, Pidilite (Dr.Fixit/Roff)
24 Poly-Sulphide Sealant Fosroc, Pidilite (Dr.Fixit/Roff), Sika, BASF
25 Mosaic Tiles / Chequerred Tiles Ultra Tiles, NITCO, Hyper(Mayur), Pavcon
26 Ceramic Tiles Somany, Kajaria, RAK, NITCO
27 Vitrified Tiles Somany, Kajaria, RAK, NITCO
(Antiskid/Matt/Glazed)
28 Paver Block &Kerb Stone Pavcon, Hyper Tiles / Dynamic
Industries/Mayur, KK, Power, Sharda,
Navya
29 Dash / Anchoring Fasteners HILTI, Fischer, Bosch, Wurth.
30 Cement Based Wall putty Birla wall care, JK White, Berger, Asian
Paints.
31 | Oil Bound Washable Distemper / Dry Asian Paints (Professional Acrylic
Distemper Distemper), Nerolac : Beauty Acrylic
Distemper, Berger: Bison Acrylic
Distemper, DuluxICIl:Maxilite
32 Ist Quality Acrylic Distemper Asian Paints (Tractor Aqua Lock Paint)
(washable / Ready Mix / Low VOC) Berger : Commando
Or equivalent paints of Nerolac or ICI
Dulax.
33 Acrylic Emulsion Paints Asian Paints : (Professional Premium
Interior Emulsion Paint)
Nerolac : Beauty Gold
Berger : Rangoli total care
ICI-Dulux : Super Cover
34 Plastic Emulsion Paint Asian Paints : (Apcolite Heavy Duty
Premium Emulsion Paint)
Nerolac : Impression
Berger : Easy Clean
ICI-Dulux: 3in1
35 Premium Acrylic Emulsion Paints Asian Paints (Royale Luxury Emulsion)

(Interior)

Nerolac : Impression
Berger : Silk
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ICI Dulux : Velvet Touch

36 Textured Exterior Paint Asian paints, Nerolac, Berger Paints,
Ultratech Paints Luxture.
37 Acrylic Smooth Exterior Paint Asian Paints : (Apex / Professional
Premium Exterior Emulsion)
Nerolac : XL
Berger : Weather Coat
ICI-Dulux : Weather Shield
38 Premium Acrylic Smooth Exterior Asian Paints : (Apex Ultima)
Paint with silicon additive Nerolac : XL Total
Berger : Weather Coat all guard
ICI-Dulux : Weather Shield max
39 Synthetic Enamel Paint Asian (Apcolite Premium gloss enamel),
Nerolac : Synthetic Hi gloss
Berger :Luxol Hi gloss
ICI-Dulux : Gloss Synthetic enamel
40 Cement Primer Nerolac, Berger, BP White (Berger),
Decoprime WT(Asian), White Primer(I1CI)
41 Steel Primer (Red Oxide Zinc Asian Paints, Nerolac, Berger, ICI
Chromate Primer)
42 Wood Primer Asian Paints (Wood Primer — White / Pink),
Berger, ICI, Nerolac.
43 Epoxy Paint Asian, Nerolac, Berger, ICI, Kansai Akzo
Nobel.
44 Fire Paint Asian Paints, Akzo Nobel Coatings India
Ltd., PROMAT, Jotun.
45 G.l./ M.S. Pipe Tata, Jindal (Hisar)
46 G.l. Fittings Unik, AVR, Zoloto
47 HDPE Pipes Reliance, Jain Pipes, ORIPLAST, Supreme
48 DI Pipes Electrosteel, Jindal, TATA DUCTURA,
Kapilangle, Kesoram.
49 DI Fittings Electrosteel, Jindal, TATA DUCTURA,
Kapilangle, Kesoram.
50 UPVC pipe and Fittings Astral, Supreme, Ashirwad
51 Centrifugally Cast (Spun) Iron Pipes NECO, Kapilansh, Electrosteel, SKF.
& Fittings
52 C.1. Manhole covers, frames & Gl NECO, RAJ Iron Foundary Agra, BIC,
Gratings SKF, Kapilansh
53 SFRC Manhole covers & gratings KK, JAIN, PARGATI
54 CP Brass Fittings Jaquar, Grohe, Roca, PRIMA
(Superior Range)
55 CP Brass Fittings Hindware, Jaguar, ESSCO, Parryware,
(Normal Range) PRIMA
56 Sanitary ware, Fittings & accessories Kohler, Roca, Hindware, Parryware
(Superior Range)
Sanitary ware, Fittings & accessories Hindware, CERA, Parryware, Jaguar
(Normal Range)
57 Mirror Glass Atul, Modi Guard, Golden Fish
58 CPVC Pipe & fitting Astral, Supreme, Ashirwad
59 Stainless Steel Sink Neelkanth, Nirali, Jyna
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60 RCC Pipes(NP-2) Lakshmi, Sood&Sood, Jain Pipe Co.
(Newai), Mahaveer Enterprises (Newai),
work well spun pipes (pali)

61 UPVC Doors & Windows (PROFILE Fenesta, VEKA, KOMERLING, RHEAU,

makers & their authorized Fabricators Aluplast, Wintech, Duroplast.
only.)

62 Extruded Polystrene Insulation Board Dowecorning, Supreme, Texas, Analco

63 Heat Resistant Tiles Swastik, Thermatek

64 Gypsum Plaster Ferrous Crete, Gyproc Saint Gobain,
Ultratech

65 Floor hardener Ironite, Ferrok, Hardonate

66 Modular Expansion Joint Herculus, Sanfield India Ltd. Vexcolt

67 Glass Wool Dow Corning, U.P. Twiga, Isover

68 UPVC doors and window hardware’s Rotto, Dorset, Kinlong

69 | AAC Block Adhesive Ultratech, Ardex Endura, Ferrous Crete.

70 Ready Mix Concrete Ultratech Concrete, ACC Ready mix,
Lafarge RMC India or as approved by
Engineer — in- Charge.

71 Tile Fixer/Adhesive As approved by Engineer — in- Charge.

72 PVC Rain water pipe & fittings Finolax, Supreme, Plasto.

As per IS :13592
73 PVC Shutter Rajshri, Sintex, M/s Jain Wood Industries
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CONTRACT FOR REMOVAL OF DEFECTS AFTER COMPLETION IN
RESPECT OF WATER PROOFING WORKS

(BASEMENT/LOWER GROUND FLOOR/UNDER GROUND TANK/ROOF)

The Agreement made this day of Two thousand and between
Son of (hereinafter
Called the Guarantor of the one part) and the PRESIDENT OF INDIA (hereinafter called the Government of the other part).

WHEREAS THIS agreement is supplementary to a contract (hereinafter called the contract) dated
and made between the GUARANTOR OF THE ONE part and the Government of the other

Part, whereby the contractor, inter alia, undertook to render the buildings and structures in the contract recited completely water and
leak-proof.

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the effect that the said structures will remain water and leak-
proof for 10 (Ten) years from the date after the maintenance period prescribed in the contract.

NOW THE GUARANTOR hereby guarantees that water proofing treatment given by him will render the structures
completely leak proof and the minimum life of such water proofing treatment shall be ten years to be reckoned from the date after the
maintenance period prescribed in the contract.

Provided that the Guarantor will not be responsible for the leakage caused by earthquake or structural defects or misuse of roof
or alteration and for such purpose:

@) Misuse of roof shall mean any operation which will damage proofing treatment, like chopping of firewood and things of the
same nature which might cause damage to the roof.

(b) Alteration shall mean construction of an additional storey or a part of the roof or construction adjoining to existing roof
whereby proofing treatment is removed in parts.

) The decision of the Engineer-in —charge with regard to cause of leakage/seepage shall be final.

During this period of guarantee the guarantor shall make good all defects and in case of any defect being found, render the building water proof
to the satisfaction of the Engineer-in—charge at his cost and shall commence the work for the rectification within seven days from the date of issue of the
notice from the Engineer-in—charge calling upon him to rectify the defects failing which the work shall be done by the department by some other agency
contractor at the GUARANTORs risk and cost. The decision of the Engineer-in—charge as to the cost payable by the Guarantor shall be final and binding.

That if guarantor fails to make good all defects or commits breach thereunder then the Guarantor will indemnify the principal
and his successors against all loss, damage, cost expense otherwise which may be incurred by him by reason of any default on the part of
the GUARANTOR in performance and observance of this supplementary agreement. As to the amount of loss and/or damage and/or cost
incurred by the Government the decision of the Engineer-in-Charge will be final and binding on the parties.

IN WITNESS WHEREOF these presents have been executed by the Obligor and by
and for and on behalf of the PRESIDENT OF INDIA on the day, month and year first above written
SIGNED, SEALED AND delivered by OBLIGOR in the presence of:

SIGNED FOR AND ON BEHALF OF THE PRESIDENT OF INDIA BY
In the presence of:
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the proposed agreement between...............ccovevieninininen..
(Hereinafter called “the said Contractor(s)”) for the work

Form of Performance Security (Guarantee)
Bank Guarantee Bond

In consideration of the President of India (hereinafter called “The Government”) having offered to accept the terms and conditions of

(Hereinafter

Called “the said agreement”) having agreed to production of an irrevocable Bank Guarantee for Rs. (Rupees

................................ only) as a security/guarantee from the contractor(s) for compliance of his obligations in

accordance with the terms and conditions in the said agreement.

1

We. .ot (Hereinafter referred to as “the Bank™) hereby undertake to pay to the Government an
amount not exceeding Rs. (Rupees................... Only) on demand by the Government.
We, i (indicate the name of the Bank) do hereby undertake to pay the amounts due and payable under this

guarantee without any demure, merely on a demand from the Government stating that the amount claimed as required to meet the
recoveries due or likely to be due from the said contractor(s). Any such demand made on the bank shall be conclusive as regards the
amount due and payable by the bank under this Guarantee. However, our liability under this guarantee shall be restricted to an amount
not exceeding Rs.

We, the said bank further undertake to pay the Government any money so demanded notwithstanding any dispute or disputes
raised by the contractor(s) in any suit or proceeding pending before any court or Tribunal relating thereto, our liability under
this present being absolute and unequivocal. The payment so made by us under this bond shall be a valid discharge of our
liability for payment thereunder and the Contractor(s) shall have no claim against us for making such payment.

WE, .o (indicate the name of the Bank) further agree that the guarantee herein contained shall remain in full
force and effect during the period that would be taken for the performance of the said agreement and that it shall continue to be
enforceable till all the dues of the Government under or by virtue of the said agreement have been fully paid and its claims
satisfied or discharged or till Engineer-in- Charge on behalf of the Government certified that the terms and conditions of the
said agreement have been fully and properly carried out by the said Contractor(s) and accordingly discharges this guarantee.

We, oo (indicate the name of the Bank) further agree with the Government that the Government shall have
the fullest liberty without our consent and without affecting in any manner our obligation hereunder to vary any of the terms and
conditions of the said agreement or to extend time of performance by the said Contractor(s) from time to time or to postpone for any
time or from time to time any of the powers exercisable by the Government against the said contractor(s) and to forbear or enforce any
of the terms and conditions relating to the said agreement and we shall not be relieved from our liability by reason of any such
variation, or extension being granted to the said Contractor(s) or for any forbearance, act of omission on the part of the Government or
any indulgence by the Government to the said Contractor(s) or by any such matter or thing whatsoever which under the law relating to
sureties would, but for this provision, have effect of so relieving us.

This guarantee will not be discharged due to the change in the constitution of the Bank or the Contractor(s).

We, oo (indicate the name of the Bank) lastly undertake not to revoke this guarantee
except with the previous consent of the Government in writing.

This guarantee shall be valid up to ..............cocoviiiiinit. unless extended on demand by the Government. Notwithstanding
anything mentioned above, our liability against this guarantee is restricted to Rs.

........................ (Rupees ....................) and unless a claim in writing is lodged with us within six months
of the date of expiry or the extended date of expiry of this guarantee all our liabilities under this guarantee shall
stand discharged.

Dated the .............. dayof ....ocoovviiiiiiiinan. for ..o (indicate the name of the Bank)
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Bid Security Declaration
(To be signed by bidders in lieu of EMD on Company’s Letter Head)

To,
Registrar
IIT Indore

This Bid Securing Declaration is made by ........ccooiiiiiiiiiiiiiiiiii e
(Authorized signatory) on behalf of .......... ..o (Company
Name) as part of fulfillment of Bid Submission in lieu of Earnest Money Deposit (EMD).

This Bid Securing Declaration is made accepting that if we withdraw or modify our bids during
the period of validity, or if we are awarded the contract and we fail to sign the contract, or to
submit a performance security before the deadline defined in the request for bid documents, we
will be liable for suspension for a period of two years from being eligible to submit Bids for
contract with 11T Indore.

Date:
Place: (Signature of Authorized Person)
With Company Seal
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SCHEDULE OF QUANTITY

Name of Work: - Construction of Balance Civil Work of HVAC Building at 11T Indore

BOQ of balance Civil Work in HVAC Building

S.No.

Item

Total
Qty

Unit

Clearing jungle including uprooting of rank vegetation, grass,
brush wood, trees and saplings of girth up to 30 cm measured
at a height of 1 m above ground level and removal of rubbish
up to a distance of 50 m outside the periphery of the area
cleared.

632

Sgm

Cement mortar 1:3 (1 cement : 3 coarse sand). Cum

4.5

Cum

Providing and laying in position cement concrete of specified
grade excluding the cost of centering and shuttering - All work
up to plinth level : 1:3:6 (1 Cement : 3 coarse sand (zone-lll) :
6 graded stone aggregate 20 mm nominal size)

3.5

Cum

Making plinth protection 50mm thick of cement concrete 1:3:6
(1 cement : 3 coarse sand (zone - 1) : 6 graded stone
aggregate 20 mm nominal size) over 75mm thick bed of dry
brick ballast 40 mm nominal size, well rammed and
consolidated and grouted with fine sand, including necessary
excavation, levelling & dressing & finishing the top smooth.

118

Sgm

FORM WORK

Centering and shuttering including strutting, propping etc. and
removal of form for : Suspended floors, roofs, landings,
balconies and access platform

6.60

Sgm

Steel reinforcement for R.C.C. work including straightening,
cutting, bending, placing in position and binding all complete
above plinth level.

165

Kg

Reinforced cement concrete work in beams, suspended
floors, roofs having slope up to 15° landings, balconies,
shelves, chajjas, lintels, bands, plain window sills, staircases
and spiral stair cases above plinth level up to floor five level,
excluding the cost of centering, shuttering, finishing and
reinforcement with 1:1.5:3 (1 cement : 1.5 coarse sand(zone-
[l) : 3 graded stone aggregate 20 mm nominal size).

Cum
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Brick work with common burnt clay F.P.S. (non modular)
bricks of class designation 7.5 in foundation and plinth in:
6.1.1 Cement mortar 1:4 (1 cement : 4 coarse sand)

Cum

Providing and laying autoclaved aerated cement blocks
masonry with  50mm/230mm/300 mm thick AAC blocks in
super structure above plinth level up to floor V level with RCC
band at sill level and lintel level with approved block laying
polymer modified adhesive mortar all

complete as per direction of Engineer-in-Charge. (The
payment of RCC band and reinforcement shall be made for
seperately).

Cum

10

Providing and fixing factory made door frame (single rebate)
made out of single piece extruded solid PVC foam profile with
homogenous fine cellular structure having smooth outer
integral skin having 62 mm width & 32 mm thickness, frame
will be mitred & Jointed with self driven self tapping screws of
size 38 mm x 4 mm & PVC solvent cement, including fixing
the frame to wall with suitable dia & length anchor fastener as
per manufacture r's specification and direction of Engineer-in-
charge.

15

Mt

11

Providing and fixing factory made 30 mm thick door shutter
made of solid PVC foam profile. The styles & rails shall be of
size 75 mm x 30 mm having wall thickness 5 mm. The styles,
top & bottom rails shall have one side wall thickness of 15 mm
integrally extruded on the hinge side of the profile for better
screw holding power. The styles and rails shall be reinforced
with M.S. tubes of size 33 mm x 17 mmx 1 mm, painted with
primer , all four corners of reinforcement to be welded or
sealed. Solid PVC extruded bidding (push fit type) will be set
inside the styles and the rails with a cavity, to receive single
piece extruded 5mm PVC sheet as panel. The styles and rails
will be mitred cut and joint with the help of PVC solvent
cement & self driven self tapping screws.

Single piece extruded solid PVC lock rail of size 100 mm x 30
mm with wall thickness 5 mm & 15 mm integrally extruded in
the middle of the lock rail & fixed with styles with the help of
PVC solvent cement & self driven self tapping screws of size
100mm x 8 mm complete as per

manufacturer's specifications and direction of Engineer-in-
charge.

Sgm
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12

Supplying and fixing rolling shutters of approved make, made
of required size M.S. laths, interlocked together through their
entire length and jointed together at the end by end locks,
mounted on specially designed pipe shaft with brackets, side
guides and arrangements for inside and outside locking with
push and pull operation complete, including the cost of
providing and fixing necessary 27.5 cm long wire springs
manufactured from high tensile steel wire of adequate
strength conforming to IS: 4454 - part 1 and M.S. top cover of
required thickness

for rolling shutters. 10.6.1 80x1.25 mm M.S. laths with 1.25
mm thick top cover

36

Sgm

13

Providing and fixing ball bearing for rolling shutters.

No

14

Extra for providing mechanical device chain and crank
operation for operating rolling shutters. Exceeding 16.80 sgm
in area

36

Sgm

15

Extra for providing grilled rolling shutters manufactured out of
8 mm dia M.S. bar instead of laths as per design approved by
Engineer-in- charge,

(area of grill to be measured).

36

Sgm

16

Steel work welded in built up sections/ framed work, including
cutting, hoisting, fixing in position and applying a priming coat
of approved steel primer using structural steel etc. as
required. In gratings, frames, guard bar, ladder, railings,
brackets, gates and similar works

749

17

Steel work welded in built up sections/ framed work, including
cutting, hoisting, fixing in position and applying a priming coat
of approved steel primer using structural steel etc. as
required. 10.25.1 In stringers, treads, landings etc. of stair
cases, including use of chequered plate wherever required, all
complete

2943

kg

18

Providing and fixing fire rated doors including frame and all
necessary fittings complete, including applying a priming coat
of approved steel primer. Fire door with glass visin glass of
300*600

19

Metal door Complete with all fitting and fixures

25

sgm

20

Metal door Complete with all fitting and fixures Service door
Single shutter

sgm
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21

Providing and fixing Ist quality ceramic glazed wall tiles
conforming to IS: 15622 (thickness to be specified by the
manufacturer), of approved make, in all colours, shades
except burgundy, bottle green, black of any size as approved
by Engineer-in-Charge, in skirting, risers of steps and dados,
over 12 mm thick bed of cement mortar 1:3 (1 cement : 3
coarse sand) and jointing with grey cement slurry @ 3.3kg per
sgm, including pointing in white cement mixed with pigment of
matching shade complete.

54

sgqm

22

Providing and laying vitrified floor tiles in different sizes
(thickness to be specified by the manufacturer) with water
absorption less than 0.08% and conforming to 1S: 15622, of
approved make, in all colours and shades, laid on 20mm thick
cement mortar 1:4 (1 cement : 4 coarse sand), jointing with
grey cement slurry @ 3.3 kg/ sgm including grouting the joints
with white cement and matching pigments etc., complete

18

sgm

23

62 mm thick cement concrete flooring with concrete hardener
topping, under layer 50 mm thick cement concrete 1:2:4 (1
cement : 2 coarse sand : 4 graded stone aggregate 20mm
nominal size) and top layer 12mm thick cement hardener
consisting of mix 1:2 (1 cement hardener mix : 2 graded stone
aggregate, 6mm nominal size) by volume, hardening
compound mixed @ 2 litre per 50 kg of cement or as per
manufacture’s specifications. This includes cost of cement
slurry, but excluding the

cost of nosing of steps etc. complete.

223

sgm

24

Cement plaster skirting up to 30 cm height, with cement
mortar 1:3 (1 cement : 3 coarse sand), finished with a floating
coat of neat cement.

11.6.1 18 mm thick

47

sgm

25

Kota stone slab flooring over 20 mm (average) thick base laid
over and jointed with grey cement slurry mixed with pigment to
match the shade of the slab, including rubbing and polishing
complete with base of cement mortar 1 : 4 (1 cement : 4
coarse sand) :

25 mm thick

41

sgm

26

18 mm cement plaster in two coats under layer 12 mm thick
cement plaster 1:5 (1 cement : 5 coarse sand) and a top layer
6 mm thick cement plaster 1:3 (1 cement : 3 coarse sand)
finished rough with

sponge.

72

sgm

27

6 mm cement plaster of mix :
13.16.1 1:3 (1 cement : 3 fine sand)

173

sgm

28

12 mm cement plaster of mix :
1:4 (1 cement: 4 coarse sand)

248

sgm
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29

Painting with synthetic enamel paint of approved brand and
manufacture of required colour to give an even shade : Two or
more coats on new work over an under coat of suitable shade
with ordinary paint of approved brand and manufacture :

146

sgm

30

White washing with lime two or more coat

3572

sgqm

31

Providing and applying white cement based putty of average
thickness 1 mm, of approved brand and manufacturer, over
the plastered wall

surface to prepare the surface even and smooth
complete.(For undulation in plaster)

1224

sgm

32

15 mm thick Cement plaster in 1:5 Cement mortar patches of
area 2.5 sgm and under, including cutting the patch in proper
shape, raking out joints and preparing plastering the wall
surface with white cement based polymer modified self curing
mortar, including disposal of rubbish, all complete as per the
direction of Engineer-In-Charge.

186

sgm

33

Finishing walls with textured exterior paint of required shade
:0ld work (One or more coats) applied @ 1.82 Itr/10 sgm.

1720

sgqm

34

Demolishing R.C.C. work manually/ by mechanical means
including stacking of steel bars and disposal of unserviceable
material within 50 metres lead as per direction of Engineer -
in- charge.

0.84

cum

35

Providing and laying non-pressure NP2 class (light duty)
R.C.C. pipes with collars jointed with stiff mixture of cement
mortar in the proportion of 1:2 (1 cement : 2 fine sand)
including testing of joints

etc. complete :250 mm dia. R.C.C. pipe

96.0

mt

36

Providing and fixing glazing in aluminium door, window,
ventilator shutters and partitions etc. with EPDM rubber /
neoprene gasket etc. complete as per the architectural
drawings and the directions of engineer-in-charge . (Cost of
aluminium snap beading shall be paid in basic item): With float
glass panes of 8 mm thickness (weight not less than 20 kg/
sgm)

0.5

Sgm
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37

Providing & fixing false ceiling at all heights with GRG (Glass
Fibre Reinforced Gypsum) false ceiling tiles of Size 595x595
mm of approved texture, design and patterns having moisture
content less than 2%, humidity resistance of 99%, NRCO0.50 to
0.75 as per IS 8225:1987, Non combustible as per BS 476
(part 4)-1970 and light reflectance of 85% (minimum) to be
laid in true horizontal level suspended on inter-locking metal
T-Grid of hot dipped galvanised iron section of 0.33mm thick
(galvanized @ 120 grams per sgm including both sides)
comprising of main-T runners of size 15x32 mm of length
3000 mm, cross - T of size 15x32 mm of length 1200 mm and
secondary intermediate cross-T of size 15x32 mm of length
600mm to form grid module of size 600 x 600 mm, suspended
from ceiling using galvanised mild steel items (galvanizing @
80 grams per sgm) i.e. 50 mm long, 8 mm outer diameter M-6
dash fasteners, 6 mm dia fully threaded hanger rod upto 1000
mm length and L-shape level adjuster of size 85x25x2 mm.
Galvanised iron perimeter wall angle of size 24x24x0.40 mm
of length 3000 mm to be fixed on periphery wall / partition with
the help of plastic rawl plugs at 450 mm center to center and
40 mm long dry wall wood screws. The work shall be carried
out as per specifications, drawing and as per directions of the
Engineer-in-Charge.

15

sgqm

Plumbing work

36

Providing and fixing white vitreous china flat back half stall
urinal of size 580x380x350 mm with white PVC automatic
flushing cistern, with fittings, standard size C.P. brass flush
pipe, spreaders with

unions and clamps (all in C.P. brass) with waste fitting as per
IS : 2556, C.I. trap with outlet grating and other couplings in
C.P. brass, including painting of fittings and cutting and
making good the walls

and floors wherever required :Single half stall urinal including

No

37

Providing and fixing of bottle trap including 32 mm west pipe
(Hindware "NEO" Cat No: 10098 & Bottle Trap: Jaquar "ALD”
CHR-769B)) Size 550x400 mm Each

no

38

Providing and fixing ABS Chrome plated Hand Shower
(Health Faucet) with 8 mm dia, 1 Meter long Flexible tube &
wall hook including cutting and making good the walls
wherever required complete as per instructions of the
engineer-in-charge

no
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39

Providing & fixing CP auto Pillar cock lift type with CP wall
flange complete as per directions of the engineer-incharge
(Make: JAQUAR Cat no.FLR 5005B).

no

40

Providing and Fixing CP auto push cock with CP Wall flange
for drinking water purpose complete as per direction of the
engineer-in-charge (Make: VIJAY Cat no.1065).

no

42

Providing & fixing white vitreous china extended wall hung
type European type water closet with C.P. bolts, nuts, C.I.
chair or other hanging arrangement, without cistern with white
solid plastic seat and cover with lid, C.P. brass hinge rubber
buffers, with accessories,C.I/M.S. brackets painted with two
coats of enamel paint of approved shade over a coat of
primer. C.P. brass screws and wooden cleats, including
cutting and making good the wall and floors wherever required

no

43

Providing and Fixing Concealed in wall Flushing Cistern with
dual flush Actuator Plate (plastic body in approved finish),
flush-stop function, noise less float valve and fast filling action
with all component parts of high quality complete including
fixing frame and set for Item No. 1.1 (Make: Parryware Cat
No: C8174 & C813725)

44

Providing and Fixing white vitreous china Oval wash basin
size 430x420 mm for under counter mounting, specially
fabricated brackets painted white, 32mm C.P.cast brass bottle
trap and connection pipe to wall with C.P. wall flange and
rubber adopter for waste connection complete, including
cutting and making good the walls wherever
required:(Parryware Cat N0:C8478 & Bottle Trap: Jaquar
"ALD” CHR-769B))

No

45

Providing and fixing manual CP soap dispenser with liquid
soap (including one time soap fill) including cutting and
making good the walls, wherever required complete as per
instructions of the engineer-in-charge (Make: Jaquar Cat No:
ACN CHR 1137N)

No

46

Providing and Fixing C.P. Brass toilet paper holder, including
cutting and making good the walls wherever Required (Make:
Jaquar ACN 1153N)

No
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a7

Providing and Fixing Stainless steel finish drinking water
fountain for R.O. / Drinking water purpose with mechanical
push button to control the flow and heavy gauge galvanized
steel wall mounting frame including cutting and making good
the walls wherever required complete in all respects as per
the direction of the engineer-in-charge. (Make: OASIS
INTERNATIONAL Model:M140PM)

No

48

Providing and fixing mirror of superior glass (of approved
guality) and of required shape and size with plastic moulded
frame of approved make and shade with 6 mm thick hard
board backing :Rectangular shape 1500x450 mm

0.7

No

49

Providing and fixing on wall face unplasticised Rigid PVC rain
water pipes conforming to IS : 13592 Type A including jointing
with seal ring conforming to IS : 5382 leaving 10 mm gap for
thermal expansion.(i) Single socketed pipes.Rain water pipe
200 mm

Mt

50

Providing and laying 60mm thick faciory made cement
concrete interlocking paver block of M -30 grade made by
block making machine with strong vibratory compaction, of
approved size, design & shape, laid in required colour and
pattern over and including 50mm thick compacted bed of
coarse sand, filling the joints with line sand etc. all complete
as per the direction of Engineer-in-charge.

80

sgm

51

Providing and fixing aluminium work for doors, windows,
ventilators and partitions with extruded built up standard
tubular sections/ appropriate Z sections and other sections
For shutters of doors, windows & ventilators including
providing and fixing hinges/ pivots and making provision for
fixing of fittings wherever required including the cost of EPDM
rubber / neoprene gasket required (Fittings shall be paid for
separately)Powder coated aluminium (minimum

thickness of powder coating 50 micron)

98

Kg

52

Providing and fixing glazing in aluminium door, window,
ventilator shutters and partitions etc. with EPDM rubber /
neoprene gasket etc. complete as per the architectural
drawings and the directions of engineer-in-charge . (Cost of
aluminium snap beading shall be paid in basic item) vision 8
mm

Sgm
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53

Providing and fixing double glazed hermetically sealed glazing
in aluminium windows, ventilators and partition etc. with 6 mm
thick clear float glass both side, having 12 mm air gap,
including providing EPDM gasket, perforated aluminium
spacers, desiccants, sealant (Both primary and secondary
sealant) etc. as per specifications, drawings and direction of
Engineer-in-charge complete.

sgqm

54

Filling the gap in between aluminium frame & adjacent RCC/
Brick/ Stone work by providing weather silicon sealant over
backer rod of approved quality as per architectural drawings
and direction of Engineer-in-charge complete.

21.8.1 Upto 5mm depth and 5 mm width

77

Mts

55

Laying water bound macadam sub-base with brick aggregate
and binding material, earth etc. including screening, sorting
and spreading to template and consolidation with light power
road-roller etc.complete. (payment for brick aggregate and
moorum etc. to be made separately)16.5.1 Over burnt
(Jhama) brick aggregate 120 mm to 40 mm

SQM

56

Grouting with cement slurry with water proofing compound
including fixing of nipple pressure grouting and finishing
complete

20

No
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Providing and laying integral cement based water proofing
treatment including preparation of surface as required for
treatment of roofs, balconies, terraces etc consisting of
following operations: (a) Applying a slurry coat of neat cement
using 2.75 kg/sgm of cement admixed with water proofing
compound conforming to IS. 2645 and approved by Engineer-
in-charge over the RCC slab including adjoining walls upto
300 mm height including cleaning the surface before
treatment.

(b) Laying brick bats with mortar using broken bricks/brick
bats 25 mm to 115 mm size with 50% of cement mortar 1:5 (1
cement : 5 coarse sand) admixed with water proofing
compound

conforming to IS : 2645 and approved by Engineer-in-charge
over 20 mm thick layer of cement mortar of mix 1:5 (1 cement
:5 coarse sand ) admixed with water proofing compound
conforming to IS : 2645 and approved by Engineer-in-charge
to required slope and treating similarly the adjoining walls upto
300 mm height including rounding of junctions of walls and
slabs.

(c) After two days of proper curing applying a second coat of
cement slurry using 2.75 kg/ sgm of cement admixed with
water proofing

compound conforming to IS : 2645 and approved by
Engineerin-

charge.

(d) Finishing the surface with 20 mm thick jointless cement
mortar

of mix 1:4 (1 cement :4 coarse sand) admixed with water
proofing

compound conforming to IS : 2645 and approved by
Engineerin-

charge including laying glass fibre cloth of approved quality

in top layer of plaster and finally finishing the surface with
trowel

with neat cement slurry and making pattern of 300x300 mm
square 3 mm deep.

(e) The whole terrace so finished shall be flooded with water
for a

minimum period of two weeks for curing and for final test.“All
above operations to be done in order and as directed and
specified by the Engineer-in-Charge :

22.7.1 With average thickness of 120 mm and minimum
thickness at khurra as 65 mm.

91

Sgm

58

Providing gola 75x75 mm in cement concrete 1:2:4 (1 cement
: 2 coarse sand : 4 stone aggregate 10 mm and down gauge),
including finishing with cement mortar 1:3 (1 cement : 3 fine
sand) as per standard design : 12.21.1 In 75x75 mm deep
chase

151

rmt
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Making khurras 45x45 cm with average minimum thickness of
5 cm cement concrete 1:2:4 (1 cement : 2 coarse sand : 4
graded stone aggregate of 20 mm nominal size) over P.V.C.
sheet 1 m x1 m x 400 micron, finished with 12 mm cement

59 | plaster 1:3 (1 cement : 3 coarse sand) and a coat of neat 10 No
cement, rounding the edges and making and finishing the
outlet complete.
Providing and fixing of CHICKEN WIRE MESH 200 mm wide

60 for repairing of plaster at joints of cincrete and masonry 16 Sq
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