Government eProcurement System

eProcurement System Government of India

Tender Details

Date: 31-Mar-2024 04:07 PM



Basic Details						
Organisation Chain	Indian Institute of Technolog	Indian Institute of Technology Indore Materials Management Section - IITI				
Tender Reference Number	IITI(MM)/PH/298(PRJ)/OG/23-24					
Tender ID	2024_IITI_797402_2	Withdrawal Allowed	Yes			
Tender Type	Open Tender	Form of contract	Supply			
Tender Category	Goods	No. of Covers	2			
General Technical Evaluation Allowed	No	ItemWise Technical Evaluation Allowed	No			
Payment Mode	Offline	Is Multi Currency Allowed For BOQ	Yes			
Is Multi Currency Allowed For Fee	No	Allow Two Stage Bidding	No			

	ayment Instruments				
Offline	S.No	Instrument Type			
	1	R-T-G-S			

Cover	Cover Details, No. Of Covers - 2				
Cover No	Cover	Document Type	Description		
1	Fee/PreQual/Technical	.pdf	NIT Document		
2	Finance	.xls	Financial Bid		

Tender Fee Details, [Total Fee in ₹ * - 0.00]			EMD Fee Details				
Tender Fee in ₹	0.00			EMD Amount in ₹	30,000	EMD Exemption	Yes
Fee Payable To	Nil	Fee Payable At	Nil			Allowed	
Tender Fee	No		•	EMD Fee Type	fixed	EMD Percentage	NA
Exemption Allowed				EMD Payable To	Registrar IIT Indore	EMD Payable At	IITI

Click to view modification history

Fore	Foreign Currency BOQ Details				
S.No	Currency	Conversion rate in ₹			
1	US Dollar	NA			
2	European Euro	NA			
3	British Pound	NA			
4	Swiss Franc	NA			
5	Japanese yen	NA			

Work /Item(s)	
Title	Supply and Installation of Inert Atmosphere Glove box
Work Description	Supply and Installation of Inert Atmosphere Glove box
Pre Qualification Details	as per tender
Independent External Monitor/Remarks	NA
Tender Stage to	No

disclose bid details to ment other bidders/public domain eProcurement						
Tander Value in ₹/St	em	Product Category	Laboratory and scientific equipment	Sub category	Supply and Installation of Inert Atmosphere Glove	
Contract Type	Tender	Bid Validity(Days)	180	Period Of Work(Days)	60	
Location	IIT Indore	Pincode	453552	Pre Bid Meeting Place	NA	
Pre Bid Meeting Address	NA	Pre Bid Meeting Date	NA	Bid Opening Place	IIT Indore	
Should Allow NDA Tender	No	Allow Preferential Bidder	No			

<u>Critical Dates</u>					
Publish Date	29-Mar-2024 05:00 PM	Bid Opening Date	22-Apr-2024 03:00 PM		
Document Download / Sale Start Date	29-Mar-2024 05:05 PM	Document Download / Sale End Date	18-Apr-2024 03:00 PM		
Clarification Start Date	NA	Clarification End Date	NA		
Bid Submission Start Date	29-Mar-2024 05:10 PM	Bid Submission End Date	18-Apr-2024 03:00 PM		

NIT Document	S.No	Document Name		Description		Document Size (in KB)
	1	Tendernotice_1.pdf		NIT document		1698.88
Work Item	S.No	Document Type	Documen	t Name	Description	Document Size (in KB)
Documents						

Bid Openers List					
S.No	Bid Opener Login Id	Bid Opener Name	Certificate Name		
1.	pooja@iiti.ac.in	Pooja Dutta	POOJA DUTTA		
2.	njadhav@iiti.ac.in	Nilesh Jadhav	NILESH JADHAV		
3.	swapnil@iiti.ac.in	SWAPNIL SONP	SWAPNIL SONP		
4.	rohit.khatri@iiti.ac.in	Rohit khatri	"ROHIT KHATRI"		

GeMARPTS Details	
GeMARPTS ID	7TDW11PA44HZ
Description	Supply and Installation Inert Atmosphere Glove Box
Report Initiated On	29-Mar-2024
Valid Until	28-Apr-2024

Tender Properties			
Auto Tendering Process allowed	No	Show Technical bid status	Yes
Show Finance bid status	Yes	Show Bid Details in Public Domain stage	Technical Bid Opening
BoQ Comparative Chart model	Normal	BoQ Compartive chart decimal places	2

Chart Rank Type	_	Form Based BoQ	No
A ADM WAS A	Undertaking Undertaking to Order Tender complying with Order Reason for non compliance of Order PPP-MII Order 2017 Not Applicable AS the NIT is GTE MSEs Order 2012 Agree Applicable der Inviting Authority Tender complying with Order Reason for non compliance of Order AS the NIT is GTE Applicable		
S.No Undertaking to Or	der	Tender complying with Order	Reason for non compliance of Order
1 PPP-MII Order 201	17	Not Applicable	AS the NIT is GTE
2 MSEs Order 2012		Agree	Applicable
Name	1		
Name Address	AR(MMS) IIT Indore, Simrol-453552		
Tender Creator Details			
Created By	Nilesh Jadhav		
Designation	Deputy Manager		
Created Date	29-Mar-2024 03:41 PM		