

eProcurement System Government of India

Tender Details

Tenaci Details



System Date : 20-Oct-2023 04:27 PM

Basic Details			
Organisation Chain	Indian Institute of Technology Indore Materials Management Section - IITI		
Tender Reference Number	IITI(MM)/SIC/232/23-24		
Tender ID	2023_IITI_770831_3	Withdrawal Allowed	Yes
Tender Type	Open Tender	Form of contract	Supply
Tender Category	Services	No. of Covers	2
General Technical Evaluation Allowed	No	ItemWise Technical Evaluation Allowed	No
Payment Mode	Offline	Is Multi Currency Allowed For BOQ	Yes
Is Multi Currency Allowed For Fee	No	Allow Two Stage Bidding	No

	Payment Instruments				
Offline	S.No	Instrument Type			
	1	R-T-G-S			

Cover Details, No. Of Covers - 2				
Cover No	Cover	Document Type	Description	
1	Fee/PreQual /Technical	.pdf	NIT	
2	Finance	.xls	BOQ	

Tender Fee Details, [Total Fee in ₹ * - 0.00]			
Tender Fee in ₹	0.00		
Fee Payable To	Nil	Fee Payable At	Nil
Tender Fee Exemption Allowed	No		

EMD Fee Details			
EMD Amount in ₹	19,470	EMD through BG/ST or EMD Exemption Allowed	Yes
EMD Fee Type	fixed	EMD Percentage	NA
EMD Payable To	GM IITI	EMD Payable At	IITI

Click to view modification history

Fore	Foreign Currency BOQ Details				
S.No	Currency	Conversion rate in ₹			
1	US Dollar	NA			
2	European Euro	NA			
3	British Pound	NA			
4	Swiss Franc	NA			
5	Japanese yen	NA			

Work /Item(s)	Work /Item(s)			
Title	Annual Maintenance Charges (AMC) of HRMS Instruments (Microtof Q-II System)			
Work Description	Annual Maintenance Charges (AMC) of HRMS Instruments (Microtof Q-II System)			
Pre Qualification Details	Please refer Tender documents.			
Independent External Monitor/Remarks	NA			
Show Tender Value in Public Domain	No			

1 of 3 20-10-2023 16:28

Tender Value in ₹	1	Product Category	AMC/ Maintenance Contracts	Sub category	NA
Contract Type	Tender	Bid Validity(Days)	180	Period Of Work(Days)	730
Location	IIT Indore	Pincode	453582	Pre Bid Meeting Place	NA
Pre Bid Meeting Address	NA	Pre Bid Meeting Date	NA	Bid Opening Place	IIT Indore
Should Allow NDA Tender	No	Allow Preferential Bidder	No		

<u>Critical Dates</u>			
Publish Date	19-Oct-2023 05:45 PM	Bid Opening Date	27-Oct-2023 03:30 PM
Document Download / Sale Start Date	19-Oct-2023 05:45 PM	Document Download / Sale End Date	26-Oct-2023 03:00 PM
Clarification Start Date	NA	Clarification End Date	NA
Bid Submission Start Date	19-Oct-2023 05:55 PM	Bid Submission End Date	26-Oct-2023 03:00 PM

NIT Document	S.No	Document Name		Description		Document Size (in KB)
	1	Tendernotice_1.pdf		Technical Docur	ment	3326.75
Work Item Documents	S.No	Document Type	Documer	nt Name	Description	Document Size (in KB)
	1	Tender Documents	AMCHRMS	.PDF	Annual Maintenance Charges (AMC) of HRMS Instruments (Microtof Q-II System)	1618.70
	2	BOQ	BOQ 8171	13.xls	Financial Bid	352.50

Bid Openers List				
S.No	Bid Opener Login Id	Bid Opener Name	Certificate Name	
1.	njadhav@iiti.ac.in	Nilesh Jadhav	NILESH JADHAV	
2.	swapnil@iiti.ac.in	SWAPNIL SONP	SWAPNIL SONP	
3.	dineshc@iiti.ac.in	Dinesh Chouhan	DINESH CHOUHAN	
4.	roshanb@iiti.ac.in	Roshan Bhatia	ROSHAN BHATIA	

GeMARPTS Details		
GeMARPTS ID NYFLJKMAE0SB		
Description	Not available on Gem Portal	
Report Initiated On 19-Oct-2023		
Valid Until	18-Nov-2023	

Tender Properties				
Auto Tendering Process allowed	No	Show Technical bid status	Yes	
Show Finance bid status	Yes	Show Bids Details	No	
BoQ Comparative Chart model	Normal	BoQ Compartive chart decimal places	2	
BoQ Comparative Chart Rank Type	L	Form Based BoQ	No	

2 of 3 20-10-2023 16:28

Show Bid Details in	Dublic Tochnical Ric	1 Ononing				
Domain stage	Public recrifical bit	Орения				
	'		'			
TIA Undertakir	<u>1g</u>					
S.No Undertaking to Order		Tender complying with Order	Reason for non compliance of Order			
1 PPP-MII Orde	er 2017	Not Applicable	As indented item isunder PAC			
MSEs Order 2012		Agree				
Tender Inviting Authority						
Name AR(MMS)						
Address	ddress IIT Indore , Simrol Khandwa Road Indore.					
Tender Creator Details						
Created By	Dinesh Chou	Dinesh Chouhan				
Designation	Junior Assist	Junior Assistant				
Created Date	19-Oct-2023 05:06 PM					

3 of 3 20-10-2023 16:28