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Basic Details

Organisation Chain

Indian Institute of Technology Indore||Infrastructure Development Office - IITI||Infrastructure

Development Office- Civil - IITI

Tender Reference
Number

IITI/ IDO/ PR/ Bal. HVAC Tunnel/NIT/2023-24/12

Allowed For Fee

Tender ID 2023_1IITI_757434 1 Withdrawal Allowed Yes

Tender Type Open Tender Form of contract Works

Tender Category Works No. of Covers 2

General Technical No ItemWise Technical No

Evaluation Allowed Evaluation Allowed

Payment Mode Offline Is Multi Currency Allowed For No
BOQ

Is Multi Currency No Allow Two Stage Bidding No

https://eprocure.gov.in/eprocure/app?component=%24DirectLink&page=PublishedView...

Payment Instruments Cover Details, No. Of Covers - 2
Offlin
S.Nolnstrument Type Cover Cover Document Type Description
1 [R-T-GS No
2 INEFT Waterproofing
of balance
1 Fee/PreQual/Technical|.pdf area of HVAC
tunnel at IIT
Indore
Waterproofing
of balance
2 Finance Xls area of HVAC
tunnel at IIT
Indore
Tender Fee Details, [Total Fee in X * - 0.00] EMD Fee Details
Tender Fee in ¥ 0.00 EMD Amountin¥ |1,36,000 |EMD through No
Fee Payable To Nil Fee Payable At  [Nil | BG/ST or EMD
Exemption Allowed
Tender Fee No -
Exemption EMD Fee Type fixed EMD Percentage NA
Allowed EMD Payable To Registrar |EMD Payable At InT
IIT Indore Indore
Click to view modification history
Work /Item(s
Title Waterproofing of balance area of HVAC tunnel at IIT Indore
Work Description Waterproofing of balance area of HVAC tunnel at IIT Indore
Pre Qualification Please refer Tender documents.
Details
Independent External |NA
Monitor/Remarks
Show Tender Value in |Yes
Public Domain
Tender Value in X 67,98,000 | Product Category ‘ Sub category NA
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Civil
Works
Contract Type Tender |Bid Validity(Days) 180 Period Of Work(Days) (90
Location T Pincode 453552 Pre Bid Meeting Place [NA
Indore
Pre Bid Meeting NA Pre Bid Meeting Date |NA Bid Opening Place IDO office,Ground Floor,
Address IITI
Should Allow NDA No Allow Preferential No
Tender Bidder

Critical Dates

Publish Date

13-Jun-2023 12:15 PM

Bid Opening Date

20-Jun-2023 03:00 PM

Document Download / Sale Start
Date

13-Jun-2023 12:30 PM

Document Download / Sale End
Date

19-Jun-2023 03:00 PM

Clarification Start Date

NA

Clarification End Date

NA

Bid Submission Start Date

13-Jun-2023 01:00 PM

Bid Submission End Date

19-Jun-2023 03:00 PM

Tender Documents

NIT
Document |/S.No|Document Name Description SDi(;:u(ri‘:\ellztB)
. Waterproofing of balance area of HVAC tunnel at
1 Tendernotice_1.pdf [T Indore 1133.54
Work Item
Documents ||S-No|Document Type Document Name Description SD; :u(r;:‘e;;)
Waterproofing of balance
1 BOQ BOQ_796262.xls area of HVAC tunnel at IIT 241.50
Indore

Bid Openers List

S.No Bid Opener Login Id

Bid Opener Name

Certificate Name

1. rohit.khatri@iiti.ac.in

Rohit khatri

"ROHIT KHATRI"

sherinjacob@iiti.ac.in

Sherin Jacob

SHERIN JACOB

chainika@iiti.ac.in

Chainika Malhotra

CHAINIKA MALHOTRA

2.
3.
4.

prashant@iiti.ac.in

Prashant Kulkarni

PRASHANT S KULKARNI

Tender Properties

Auto Tendering No Show Technical bid status Yes
Process allowed

Show Finance bid Yes Show Bids Details Yes
status

BoQ Comparative Chart [Normal BoQ Compartive chart decimal places |2
model

BoQ Comparative Chart [L Form Based BoQ No
Rank Type

Tender Inviting Authority

Name PIC

Address

IDO office,Ground Floor,Abhinandan Bhawan, IIT Indore, Simrol, MP 453554

Tender Creator Details

Created By Chainika M

alhotra

https://eprocure.gov.in/eprocure/app?component=%24DirectLink&page=PublishedView...
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Indian Institute of Technology Indore

W4T IS, SGIR- 453552

Khandwa Road, Indore- 453552

E-TENDER- MODE

Water proofing of balance area of HVAC tunnel at IIT Indore

Document to be submitted online for
(Two Bid as per Tender document)
ltem Rate
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INDEX

Name of work: Waterproofing of balance area of HVAC tunnel at IIT

Indore

N.L.T. No.: - lITI/ IDO/ PR/ Bal. HVAC Tunnel/NIT/2023-24/12

S. No. Description Page No.
1 INDEX 2-3
PART - A 4
2 Information and instructions for bidders for e-tendering 5-6
3 List of tender document to be uploaded 7
4 Similar work criteria and Document list 8
4 C.P.W.D - 6 for e-Tendering 9-13
5 Integrity Pact 14-21
6 CPWD -7 22
I Acceptance 23
8 Performa of Schedules 24
9 Schedules ‘F’ General Rules & Directions 25-29
10 General requirements for the tender 30
PART - B 31
11. Material and Quality Assurance 32-34
12. General Terms & Conditions 35-39
13. Salient/ Mandatory requirement for tender 40-43
13. Special condition 44-48
14. List Of Preferred Makes For Civil Works) 49-52
20. Contract for Removal of defects after completion of work in water 53-54
proofing,
21. Guarantee bonds:
(a) Bank Guarantee Bond 55-56
PART C 57
22. Schedule of quantities for Civil Works 58-59
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THIS N.I.T. CONTAINS 59 (FIFTY NINE) PAGES. PAGES MARKED
FROM 1 TO 59 PAGES. (EXCLUDING GCC AND CORRECTION SLIP OF
GCCQC)

Consultant (CE) DEE(C)
IDO, IIT Indore IDO,IIT Indore

This Item Rate Tender amounting to Rs.67,98,000 /- (Rupees Sixty-Seven lakh Ninety-
Eight Thousand only) is here by approved.

Project-In-charge

IDO, IIT Indore

Page | 3
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INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR E-TENDERING FORMING

PART OF BID DOCUMENT AND TO BE POSTED ON WEBSITE

The Project In charge, IDO, IIT Indore on behalf of IIT Indore invites online item rate
bids from approved contractors in CPWD, BSNL, MPPWD, and MES, State govt. Bodies &
Central PSUs working agency of 11T/ [IM/ RRCAT etc.
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1. The intending bidder must read the terms and conditions of CPWD-6 carefully. He
should only submit his bid if he considers himself eligible and he is in possession of
all the documents required.

2. Information and Instructions for bidders posted on website shall form part of bid

document.
The bid document consisting of plans, specifications, schedule of quantities of various
types of items to be executed and the set of terms and conditions of the contract to be
complied with and other necessary documents can be seen and downloaded from
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https://forms.eduqfix.com/indoreiit/add

website http://iiti.ac.in/tender_estate &
https://eprocure.gov.in/eprocure/app free of cost

Those contractors not registered on the website mentioned above, are required to get
registered beforehand. If needed, they can be imparted training on online bidding process
as per details available on the website.

The intending bidder must have valid class-111 digital signature to submit the bid.

On opening date, the contractor can login and see the bid opening process. After opening
of bids, he will receive the competitor bid sheets.

Contractor can upload documents in the form of JPG format and PDF format.

If a tenderer does not quote any percentage above / below on the total amount of the
tender or any section / sub head in item rate tender, the tender shall be treated as invalid
and will not be considered as lowest tender.

GST or any other tax payable on construction materials/contract/any activity related with
this contract shall be paid by the contractor and Government shall not entertain any
claim, whatsoever, in this regard. The contractor shall quote his rates in accordance with
Government of India, Ministry of Finance, Department of Revenue, Central Board of
Excise & Customs Notification no.10/2017-Central Tax dated 28 June, 2017.
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http://www.iiti.ac.in/tender_mms.php
https://eprocure.gov.in/eprocure/app

List of Documents to be scanned and uploaded within the period of bid submission:

LIST OF DOCUMENT TO BE UPLOADED WITH TECHNICAL BID (for technical
evaluation)

Sl. List of Documents
No.
1* Certificate GST No.
2% EMD Rs. 1,36,000/-
3* Registration
Form A:-Financial information
4* i) Average Annual turnover 50% of estimated cost of Tender Last Five Year
5* Bank Solvency Certificate VALUE SHOULD BE 40% of Estimated Cost
6* Details of Eligible Work or Similar Work

Successfully completed similar work with in last Seven years

i) one similar work of value 80% of estimated cost of tender. OR
ii) Two similar work of value 60% of estimated cost of tender. OR
iii) Three similar work of value 40% of estimated cost of tender

7 Structure and organization of the firm/company
8* Certificate of EPF and ESIC
9* Labour Registration/ undertaking

Undertaking of compliance of all the statutory laws to be submitted on the letter
10* head of the organization with seal & signature.

11%* Loss and Profit certificate (certified by CA for Last Five years)

12%* Notarized /Self Attested on 100 Rs stamp regarding joint venture (in last Five
years), Joint venture are not allow

13* Notarized / Self Attested on 100 Rs stamp regarding firm are not black listed in
last Five years

. The Document should be uploaded in prescribed serial number and no extra number of document/ pages will be uploaded.
. Summary Sheet will be attached with uploaded document
. * MANDATORY
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D)

Registration No. Means: MSME, CPWD, PWD, Society firm and similar related to
the construction/ civil work.

Bank Solvency: Current Financial Year

Document for Eligibility of Similar Work : Only Defined Document (with Seal
signed by Client ), up to the date of publication of tender is considered.
Completion Certificate of Work (Sealed and Signed)

Financial Information :
1. CA Certified Summary sheet year wise.
2. Profit/ loss Statement by CA Last 05 Year( 2017-2022).
3. ITR returns of last 05 years
Similar Works means :
Civil works which include waterproofing work of underground water
retaining structure or water tank etc.

Page | 8



CPWD-6 FOR e-Tendering

Item rate bids are invited by the Project In charge, IDO, IIT Indore on behalf of
IIT Indore invites online item rate bids from approved registered contractors in
CPWD, BSNL, MPPWD, and MES & Central PSUs working agency of
IIT/IIM/RRCAT etc. for “Waterproofing of balance area of HVAC Tunnel at IIT
Indore”.

1.

11

The enlistment of the contractors should be valid on the last date of submission of bids.

In case, the last date of submission of bids is extended, the enlistment of contractor
should be valid on the original date of submission of bids.

The Item rate work is estimated to cost Rs 67,98,000/-
This estimate, however, is given merely as a rough guide.

Agreement shall be drawn with the successful bidders on prescribed Form No. CPWD
7, which is available as a Govt. of India Publication and also available on website
www.cpwd.gov.in. Bidders shall quote his rates as per various terms and conditions of
the said form which will form part of the agreement.

The time allowed for carrying out the work will be 3 Months from the date of start as
defined in schedule 'F' or from the first date of handing over of the site, whichever is
later, in accordance with the phasing, if any, indicated in the bid documents.

The site for the work is available or made available in parts.

e The architectural and structural drawings shall be made available in phased manner, as
per requirement of the same as per approved programmer of completion submitted by the
contractor after award of work.

The bid document consisting of plans, specifications, the schedule of quantities of
various types of items to be executed and the set of terms and conditions of the contract
to be complied with and other necessary documents except Standard General Conditions
of Contract Form can be seen on website http://iiti.ac.in/tender_estate &
ido.tender@iiti.ac.in free of cost.

After submission of the bid, the contractor can re-submit revised bid any number of times
but before last time and date of submission of bid as notified.

While submitting the revised bid, contractor can revise the item rate quoted by him any

number of times for any/all sub-heads but before last time and date of submission of bid
as notified.
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http://www.iiti.ac.in/tender_mms.php
mailto:mms@iiti.ac.in

The receipt shall also be uploaded to the e-tendering website by the intending bidder up to the
specified bid submission date and time.

Copy of Enlistment Order and certificate of work experience and other documents as specified in
the bid document shall be scanned and uploaded to the e-Tendering website within the period of
bid submission. Further, certified copy of all the scanned and uploaded documents as specified in
bid document shall have to be submitted by the lowest bidder only within a week physically in the
office of tender opening authority.

The bid submitted shall be opened at 03:00 PM on 20.06.2023
To be filled by PIC
8 The bid submitted shall become invalid if:

(i) The bidder is found ineligible.

(i) The bidder does not upload all the documents (including GST registration certificate and
acknowledgement of up to date filed return) as stipulated in the bid

(iii)  If any discrepancy is noticed between the documents as uploaded at the time of submission
of bid and hard copies as submitted physically by the lowest bidder in the office of bid
opening authority.

09 .If a tenderer does not quote any item rate on the total amount of the tender or any section / sub

head in item rate tender, the tender shall be treated as invalid and will not be considered as lowest

tenderer.

10. The contractor whose bid is accepted will be required to furnish performance

guarantee of 3% (Three Percent) of the bid amount within the period specified in Schedule F.
This guarantee shall be in the form of any scheduled bank/Demand Draft of any scheduled
bank/Pay order of any Scheduled Bank of any scheduled bank (in case guarantee amount is less
than Rs. 1, 00,000/-) or Government Securities or Fixed Deposit Receipts or Guarantee Bonds of
any Scheduled Bank or the State Bank of India in accordance with the prescribed form. In case,
the contractor fails to deposit the said performance guarantee within the period as indicated in
Schedule 'F', including the extended period if any. The contractor whose bid is accepted will also
be required to furnish either copy of applicable licenses / registrations or proof of applying for
obtaining labour license, registration with EPFO, ESIC and BOCW welfare board including
Provident Fund Code No. if applicable and also ensure the compliance of aforesaid provision by
the sub-contractors, if any engaged by the contractor for the said work and programe chart
(Time and progress) within the period specified in schedule F.
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Description of the work is as follows: -

11. Waterproofing of balance area of HVAC Tunnel at IIT Indore. Intending
Bidders are advised to inspect and examine the site and its surroundings and satisfy themselves
before submitting their bids as to the nature of the ground and sub-soil (so far as is practicable),
the form and nature of the site, the means of access to the site, the accommodation they may
require and, in general, shall themselves obtain all necessary information as to risks,
contingencies and other circumstances which may influence or affect their bid.

12. A bidders shall be deemed to have full knowledge of the site whether he inspects it or not
and no extra charge consequent on any misunderstanding or otherwise shall be allowed. The
bidders shall be responsible for arranging and maintaining at his own cost all materials, tools &
plants, water, electricity access, facilities for workers and all other services required for executing
the work unless otherwise specifically provided for in the contract documents. Submission of a
bid by a bidders implies that he has read this notice and all other contract documents and has
made himself aware of the scope and specifications of the work to be done and of conditions and
rates at which stores, tools and plant, etc. will be issued to him by the Government and local
conditions and other factors having a bearing on the execution of the work.

13. The competent authority on behalf of 11T Indore does not bind itself to accept the lowest
or any other bid and reserves to itself the authority to reject any or all the bids received without
the assignment of any reason. All bids, in which any of the prescribed condition is not fulfilled or
any condition including that of conditional rebate is put forth by the bidders, shall be summarily
rejected.

14. Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited
and the bids submitted by the contractors who resort to canvassing will be liable for rejection.

15. The competent authority on behalf of 11T Indore reserves to himself the right of accepting
the whole or any part of the bid and the bidders shall be bound to perform the same at the rate
quoted.

16. The contractor shall not be permitted to bid for works in the CPWD Circle (Division in
case of contractors of Horticulture/Nursery category) responsible for award and execution of
contracts, in which his near relative is posted a Divisional Accountant or as an officer in any
capacity between the grades of Superintending Engineer and Junior Engineer (both inclusive). He
shall also intimate the names of persons who are working with him in any capacity or are
subsequently employed by him and who are near relatives to any gazetted officer in the Central
Public Works Department or in the Ministry of Urban Development. Any breach of this condition
by the contractor would render him liable to be removed from the approved list of contractors of
this Department.

17. No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or

Administrative duties in an Engineering Department of the Government of India is allowed to
work as a contractor for a period of one year after his retirement from Government service,
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without the prior permission of the Government of India in writing. This contract is liable to be
cancelled if either the contractor or any of his employees is found any time to be such a person
who had not obtained the permission of the Government of India, as aforesaid, before submission
of the bid or engagement in the contractor's service.

18. The bid for the works shall remain open for acceptance for a period of One Eighty Days
(180) days from the date of opening of financial bids. If any bidders withdraw his bid before the
said period or issue of letter of acceptance, whichever is earlier, or makes any modifications in the
terms and conditions of the bid which are not acceptable to the department, and then the
Government shall, without prejudice to any other right or remedy. Further, the bidders shall not
be allowed to participate in the rebidding process of the work.

19. This notice inviting Bid shall form a part of the contract document. The successful
bidders/contractor, on acceptance of his bid by the Accepting Authority shall within 15 days from
the stipulated date of start of the work, sign the contract consisting of:-

(a) The Notice Inviting Bid, all the documents including additional conditions, specifications and
drawings, if any, forming part of the bid as uploaded at the time of invitation of bid and the rates
quoted online at the time of submission of bid and acceptance thereof together with any
correspondence leading thereto.

(b)Standard C.P.W.D. Form 7 or other Standard C.P.W.D. Form as applicable.

20. For Composite Bids

20.1.1 The Project In charge of the major component will call bids for the composite work.
The cost of bid document and Earnest Money will be fixed with respect to the combined
estimated cost put to tender for the composite bid.

20.1.2 The bid document will include following Two components:
Part A:- CPWD-6, CPWD-7 including schedule A to F for the major component of the work,
Standard General Conditions of Contract for CPWD 2020 as amended/modified up to receipt of

tender

Part B: - General / specific conditions, specifications and schedule of quantities applicable to
major component of the work.

Part C: - Schedule A to F for minor component of the work. (PIC of major component shall also
be competent authority under clause 2 and clause 5 as mentioned in schedule A to F for major
components), General/specific conditions, specifications and schedule of quantities applicable to
minor component(s) of the work.

20.1.3 The bidders must associate himself, with agencies of the appropriate class eligible to
bid for each of the minor component individually as per NIT Conditions.

20.1.4 The eligible bidders shall quote percentage rate for all subheads/components of work.
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20.1.5 After acceptance of the bid by competent authority, the Project in charge of major
component of the work shall issue letter of award on behalf of the IIT Indore. After the work is
awarded, the main contractor will have to enter into one agreement with Project in charge of
major component and has also to sign two or more copies of agreement depending upon number
of PIC of minor components. One such signed set of agreement shall be handed over to PIC of
minor component(s).PIC of major component will operate Part A and Part B of the agreement.
PIC of minor component(s) shall operate Part C along with Part A of the agreement.

20.1.6 Entire work under the scope of composite bid including major and all minor
components shall be executed under one agreement.

20.1.7 Security Deposit will be worked out separately for each component corresponding to
the estimated cost of the respective component of works.

20.1.8 The main contractor has to associate agency(s) for minor component(s) conforming to
eligibility criteria as defined in the bid document and has to submit detail of such agency(s) to
Engineer-in-charge of minor component(s) within prescribed time. Name of the agency(s) to be
associated shall be approved by Project In Charge of minor component(s).

20.1.9 In case, the main contractor intends to change any of the above agency/agencies during
the operation of the contract, he shall obtain prior approval of PIC of minor component. The new
agency/agencies shall also have to satisfy the laid down eligibility criteria. In case, Engineer-in-
charge is not satisfied with the performance of any agency, he can direct the contractor to change
the agency executing such items of work and this shall be binding on the contractor.

20.1.10 The main contractor has to enter into agreement /MOU with contractor(s) associated by
him for execution of minor component(s). Copy of such agreement/MOU shall be submitted to
PIC of each minor component as well as to PIC of major component. In case of change of
associate contractor, the main contractor has to enter into agreement/MOU with the new
contractor associated by him.

20.1.11  Running payment for the major component shall be made by PIC of major discipline to
the main contractor. Running payment for minor components shall be made by the Engineer-in-
charge of the discipline of minor component directly to the main contractor.

20.1.12A. The Item Rate work shall be treated as complete when all the components of the work
are complete. The completion certificate of the composite work shall be recorded by Project-in-
charge of after record of completion certificate of all other components.

20.1.12B. Final bill of whole work shall be finalized and paid by the IT Indore. Project-in-
charge of minor component(s) will prepare and pass the final bill for their component of work and
pass on the same to the PIC of major component for including in the final bill for composite
contract.
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INTEGRITY PACT

To,

Sub: NIT No. lITI/ IDO/ PR/ Bal. HVAC Tunnel/NIT/2023-24/04 for the work Waterproofing of
balance area of HVAC tunnel at IIT Indore

Dear Sir,

It is here by declared that 11T Indore is committed to follow the principle of
transparency, equity and competitiveness in public procurement.

The subject Notice Inviting Tender (NIT) is an invitation to offer made on the condition
that the Bidder will sign the integrity Agreement, which is an integral part of tender/bid
documents, failing which the tenderer /bidder will stand disqualified from the tendering process
and the bid of the bidder would be summarily rejected.

This declaration shall form part and parcel of the Integrity Agreement and signing of

the same shall be deemed as acceptance and signing of the Integrity Agreement on behalf of
the 11T Indore.

Yours faithfully

Project-in-Charge
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* To be filled by Project-in- Charge

To,
Project-in-Charge,

Sub: Submission of Tender for the work Waterproofing of balance area of HVAC tunnel at 1T
Indore

Dear Sir,

I/We acknowledge that IIT Indore is committed to follow the principles thereof as
enumerated in the Integrity Agreement enclosed with the tender/bid document.

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the
condition that I/We will sign the enclosed integrity Agreement, which is an integral part of
tender documents, failing which 1/We will stand disqualified from the tendering process. 1/We
acknowledge that THE MAKING OF THE BID SHALL BE REGARDED AS AN
UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this condition of the NIT.

I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit
and further agree that execution of the said Integrity Agreement shall be separate and distinct
from the main contract, which will come into existence when tender/bid is finally accepted by
[T Indore. I/We acknowledge and accept the duration of the Integrity Agreement, which shall
be in the line with Article 1 of the enclosed Integrity Agreement.

I/We acknowledge that in the event of my/our failure to sign and accept the Integrity
Agreement, while submitting the tender/bid, 1IT Indore shall have unqualified, absolute and

unfettered right to disqualify the tenderer /bidder and reject the tender/bid is accordance with
terms and conditions of the tender/bid.

Yours faithfully

(Duly authorized signatory of the Bidder)
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To be signed by the bidder and same signatory competent / authorized to sign the relevant
contract on behalf of 11T Indore.

INTEGRITY AGREEMENT

This Integrity Agreement is made at............... On this........... Day of........... 20......
BETWEEN

IIT Indore represented through Project-in-Charge...
....................................................................... , (Here in a fter referred as the “Principal/Owner®,
which expression shall unless repugnant to the meaning or context hereof include its
Successors and permitted assigns)

AND

............................................................................................................. (Name and Address
of the Individual/firm/Company) through.........c.ccooiiiiiiiiii (Hereinafter
referred to as the (Details of

duly authorized signatory) “Bidder/Contractor” and which expression shall unless repugnant to
the meaning or context hereof include its successors and permitted assigns)

Preamble

WHEREAS the Principal / Owner has floated the Tender ---------- (*) ---------- (hereinafter
referred to as

“Tender/Bid”) and intends to award, under laid down organizational procedure, Construction
of standard platform in pantry room with sink and water inlet and outlet facility

AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the land,
rules, regulations, economic use of resources and of fairness/transparency in its relation with its
Bidder(s) and Contractor(s).

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this
Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and
conditions of which shall also be read as integral part and parcel of the Tender/Bid documents
and Contract between the parties.

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties
hereby agree as follows and this Pact witnesses as under:

* To be filled by Project —in - charge.
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Article 1: Commitment of the Principal/Owner

The Principal/Owner commits itself to take all measures necessary to prevent corruption and to
observe the following principles:

No employee of the Principal/Owner, personally or through any of his/her family members, will in
connection with the Tender, or the execution of the Contract, demand, take a promise for or
accept, for self or third person, any material or immaterial benefit which the person is not legally
entitled to.

The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity and reason.
The Principal/Owner will, in particular, before and during the Tender process, provide to all
Bidder(s) the same information and will not provide to any Bidder(s) confidential / additional
information through which the Bidder(s) could obtain an advantage in relation to the Tender
process or the Contract execution.

The Principal/Owner shall endeavor to exclude from the Tender process any person, whose
conduct in the past has been of biased nature.

If the Principal/Owner obtains information on the conduct of any of its employees which is a
criminal offence under the Indian Penal code (IPC)/Prevention of Corruption Act, 1988 (PC Act)
or is in violation of the principles herein mentioned or if there be a substantive suspicion in this
regard, the Principal/Owner will inform the Chief Vigilance Officer and in addition can also
initiate disciplinary actions as per its internal laid down policies and procedures.

Article 2: Commitment of the Bidder(s)/Contractor(s)

1) Itisrequired that each Bidder/Contractor (including their respective officers, employees
and agents) adhere to the highest ethical standards, and report to the Government / Department
all suspected acts of fraud or corruption or Coercion or Collusion of which it has knowledge or
becomes aware, during the tendering process and throughout the negotiation or award of a
contract.

2)  The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent
corruption. He commits himself to observe the following principles his participation in the
Tender process and during the Contract execution:

a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, offer,
promise or give to any of the Principal/ Owner’s employees involved in the Tender process or
execution of the Contract or to any third person any material or other benefit which he/she is
not legally entitled to, in order to obtain in exchange any advantage of any kind whatsoever
during the Tender process or during the execution of the Contract.

b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed
agreement or understanding, whether formal or informal. This applies in particular to prices,
specifications, certifications, subsidiary contracts, submission or non-submission of bids or any
other actions to restrict competitiveness or to cartelize in the bidding process.
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¢) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/ PC Act.
Further the Bidder(s)/Contract(s) will not use improperly, (for the purpose of competition or
personal gain), or pass on to others, any information or documents provided by the
Principal/Owner as part of the business relationship, regarding plans, technical proposals and
business details, including information contained or transmitted electronically.

d) The Bidder(s)/ Contractor (s) of foreign origin shall disclose the names and addresses of
agents/representatives in India, if any. Similarly Bidder(s)/ Contractor(s) of Indian Nationality
shall disclose names and addresses of foreign agents/representatives, if any. Either the Indian
agent on behalf of the foreign principal or the foreign principal directly could bid in a tender
but not both. Further, in cases where an agent participate in a tender on behalf of one
manufacturer, he shall not be allowed to quote on behalf of another manufacturer along with
the first manufacturer in a subsequent/parallel tender for the same item.

e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all payments he
has made, is committed to or intends to make to agents, brokers or any other intermediaries in
connection with the award of the Contract.

3) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined
above or be an accessory to such offences.

4) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm
indulge in fraudulent practice means a willful misrepresentation or omission of facts or
submission of fake/forged documents in order to induce public official to act in reliance
thereof, with the purpose of obtaining unjust advantage by or causing damage to justified
interest of others and/or to influence the procurement process to the detriment of the
Government interests.

5) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use
Coercive Practices (means the act of obtaining something, compelling an action or influencing
a decision through intimidation, threat or the use of force directly or indirectly, where
potential or actual injury may befall upon a person, his/ her reputation or property to influence
their participation in the tendering process).

Article 3: Consequences of Breach

1)  Without prejudice to any rights that may be available to the Principal/Owner under law or
the Contract or its established policies and laid down procedures, the Principal/Owner shall
have the following rights

In case of breach of this Integrity Pact by the Bidder(s)/Contractor(s) and the Bidder/
Contractor accepts and undertakes to respect and uphold the Principal/Owner’s absolute
right:

If the Bidder(s)/Contractor(s), either before award or during execution of Contract has
committed a transgression through a violation of Article 2 above or in any other form, such
as to put his reliability or credibility in question, the Principal/Owner after giving 14 days’
notice to the contractor shall have powers to disqualify the Bidder(s)/Contractor(s) from the
Tender process or terminate/determine the Contract, if already executed or exclude the
Bidder/Contractor from future contract award processes. The imposition and duration of the
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exclusion will be determined by the severity of transgression and determined by the
Principal/Owner. Such exclusion may be forever or for a limited period as decided by the
Principal/Owner.

2)  Forfeiture of Performance Guarantee/Security Deposit: If the Principal/Owner has
disqualified the Bidder(s) from the Tender process prior to the award of the Contract or
terminated/determined the Contract or has accrued the right to terminate/determine the
Contract according to Article 3(1), the Principal/Owner apart from exercising any legal rights
that may have accrued to the Principal/Owner, may in its considered opinion forfeit the entire
amount of Performance Guarantee and Security Deposit of the Bidder/Contractor.

3)  Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a Bidder or
Contractor, or of an employee or a representative or an associate of a Bidder or Contractor
which constitutes corruption within the meaning of IPC Act, or if the Principal/Owner has
substantive suspicion in this regard, the Principal/Owner will inform the same to law
enforcing agencies for further investigation.

Article 4: Previous Transgression

1)  The Bidder declares that no previous transgressions occurred in the last 5 years with any
other Company in any country confirming to the anticorruption approach or with Central
Government or State Government or any other Central/State Public Sector Enterprises in India
that could justify his exclusion from the Tender process.

2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the
Tender process or action can be taken for banning of business dealings/ holiday listing of the
Bidder/Contractor as deemed fit by the Principal/ Owner.

3) If the Bidder/Contractor can prove that he has resorted / recouped the damage caused by
him and has installed a suitable corruption prevention system, the Principal/Owner may, at its
own discretion, revoke the exclusion prematurely.

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors

1)  The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment
in conformity with this Integrity Pact. The Bidder/Contractor shall be responsible for any
violation(s) of the principles laid down in this agreement/Pact by any of its Subcontractors/sub-
vendors.

2)  The Principal/Owner will enter into Pacts on identical terms as this one with all Bidders
and Contractors.

3)  The Principal/Owner will disqualify Bidders, who do not submit, the duly signed
Pact between the Principal/Owner and the bidder, along with the Tender or violate its
provisions at any stage of the Tender process, from the Tender process.

Article 6- Duration of the Pact
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This Pact begins when both the parties have legally signed it. It expires for the
Contractor/Vendor 15 months after the completion of work under the contract or till the
continuation of defect liability period, whichever is more and for all other bidders, till the
Contract has been awarded. If any claim is made/lodged during the time, the same shall be
binding and continue to be valid despite the lapse of this Pacts as specified above, unless it is
discharged/determined by the Competent Authority, IIT Indore.

Article 7- Other Provisions

1) This Pact is subject to Indian Law, place of performance and
jurisdiction is the Headquarters of the Division of the Principal/Owner,
who has floated the Tender.

2) Changes and supplements need to be made in writing. Side agreements have not been made.

3) If the Contractor is a partnership or a consortium, this Pact must be signed by all the
partners or by one or more partner holding power of attorney signed by all partners and
consortium members. In case of a Company, the Pact must be signed by a representative duly
authorized by board resolution.

4) Should one or several provisions of this Pact turn out to be invalid; the remainder of this
Pact remains valid. In this case, the parties will strive to come to an agreement to their original
intensions

5) Itisagreed term and condition that any dispute or difference arising between the parties
with regard to the terms of this Integrity Agreement / Pact, any action taken by the
Owner/Principal in accordance with this Integrity Agreement/ Pact or interpretation thereof
shall not be subject to arbitration.

Article 8- LEGAL AND PRIOR RIGHTS

All rights and remedies of the parties hereto shall be in addition to all the other legal rights
and remedies belonging to such parties under the Contract and/or law and the same shall be
deemed to be cumulative and not alternative to such legal rights and remedies aforesaid. For
the sake of brevity, both the Parties agree that this Integrity Pact will have precedence over
the Tender/Contact documents with regard any of the provisions covered under this Integrity
Pact.
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IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the
place and date first above mentioned in the presence of following witnesses:

(For and on behalf of Bidder/Contractor)

WITNESSES:

(Signature, name and address)

Place:

Dated:
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GOVERNMENT OF INDIA CPWD-7

INDIAN INSTITUTE OF TECHNOLOGY INDORE

ITEM RATE TENDER & CONTRACT FOR WORKS

1.

Tender for | Waterproofing of balance area of HVAC tunnel at 11T Indore
composite work

(i) To be uploaded by 1:00 P.M. hours on 13.06.2023 upload at http://iiti.ac.in/tender IDO &
https://eprocure.gov.in/eprocure/app

(i) To be opened at 03:00 P.M. hours on 20.06.2023 in the office of ID Office IIT Indore

TENDER

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F
Specifications applicable, Drawings & Designs, General Rules and Directions, Conditions of
Contract, clauses of contract, Special conditions, Schedule of Rate & other documents and Rules
referred to in the conditions of contract and all other contents in the tender document for the work.

I/We hereby tender for the execution of the work specified for the 11T Indore within the time
specified in Schedule ‘F’ viz., schedule of quantities and in accordance in all respect with the
specifications, designs, drawing and instructions in writing referred to in Rule-1 of General Rules
and Directions and in Clause 11 of the Conditions of contract and with such materials as are
provided for, by, and in respect of accordance with, such conditions so far as applicable.

We agree to keep the tender open for for 75 (Seventy Five) days from the due date of its opening
and not to make any modification in its terms and conditions.

Further, I/We agree that in case of forfeiture of Performance Guarantee as aforesaid, I/We shall be
debarred for participation in the re-tendering process of the work.

I/'We undertake and confirm that eligible similar work(s) has/have not been got executed through
another contractor on back to back basis. Further that, if such a violation comes to the notice of
Department, then I/ We shall be debarred for tendering in IIT Indore in future forever. Also, if
such a violation comes to the notice of Department before date of start of work, the Project -in-
Charge shall be free to forfeit the entire amount of Performance Guarantee.

I/We hereby declare that I/We shall treat the tender documents drawings and other records
connected with the work as secret/confidential documents and shall not communicate
information/derived therefrom to any person other than a person to whom I/We am/are authorized
to communicate the same or use the information in any manner prejudicial to the safety of the
State.

Dated Signature of Contractor
Witness: Postal Address
Address

Occupation
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ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is
accepted by me for and on behalf of the 1T Indore for a sum of °
%

The letters referred to below shall form part of this contract agreement:

(@~
(b) *
(c)*
For & on behalf of IIT Indore
Signature ......... K
Dated: *
Designation ......... K

*To be filled in by PIC

Page | 23



PROFORMA OF SCHEDULES
(Separate Performa for Civil, Works in case of Item Rate Tenders)
(Operative Schedules to be supplied separately to each intending tenderer)
SCHEDULE ‘A’

Schedule of quantities (as per PWD-3) (Civil Work: - Part C of this tender document)

SCHEDULE ‘D’

Extra schedule for specific requirements/document for As attached in tender form

The work, if any.

SCHEDULE °E’

Reference to General Conditions of contract — GCC for CPWD 2020 CONSTRUCTION WORKS as
amended/modified up to receipt of tender

Name of Work: - Waterproofing of balance area of HVAC tunnel at IIT Indore

Estimated cost for Civil Work Rs. 67,98,000
work::

Total
Performance Guarantee 3% of the tendered value of the work
Security Deposit 2.5% of the tendered value of the work

Table of Mile stone(s)

Mile Description of Mile stone Time allowed Amount to be withheld
stone from date of start in case of non-
No. (Days) achievement of
milestone
1. Cleaning and grouting work 30
4%
2. Concrete work Excavation, back filling and painting 40
3%
3. Work Complete and handed over. 20
3%

Note: If the Agency will be failed in achieving the milestone No 1&2, then the respective amount of milestone shall
be forfeited and not to be payable.
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SCHEDULE 'F'

GENERAL RULES & DIRECTIONS:

Officer inviting tender
Project-in- charge, IIT Indore

Maximum percentage of quantity of items of work to be See Page ...
executed beyond which rates are to be determined in

accordance with Clause 12.2.& 12.3

Definitions:
2(v) Engineer-in-Charge

Project —in - Charge ,
T Indore

2(vii)  Accepting Authority Director,
T Indore

2(x) Percentage on cost of materials and labour to
15% (Fifteen Percent)
cover all overheads and profits

2(xi) Standard Schedule of Rates:

Civil Items of Work: D.S.R. 2021 for civil works with Up to date correction
slips.
2(xii) Department: Delhi Schedule of Rates-2021 & M.R.
9(ii)  Standard CPWD contract Form: ID Office, IIT Indore

GCC 2020, CPWD form 7 as modified & corrected up to

receipt of tender

Clause 1 i) Time allowed for submission of Performance
Guarantee program chart (Time and Progress)
And applicable labour licenses/registration,

Registration with EPFO, ESIC & BOCW welfare
Board including Provident Fund Code No., if
applicable or proof of applying thereof from the date
of issue of letter of acceptance-7 Days

ii) Maximum allowable extension with late fee @
0.1% per day of Performance Guarantee amount
beyond the period as provided in (i) above-5 Days

Authority for fixing Compensation under Clause 2 Project —in — Charge ,
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IIT Indore
Clause 2 A Whether Clause 2A shall be applicable No

Clause 5 2nd Day
Number of days from the date of issue of letter of
acceptance for reckoning date of start

Mile stone/Bar Chart(s)- As per construction programmed on

Time allowed for execution of work 03 Month

Authority to decide
DOID, IIT Indore or his successor
(i) Extension of time Thereof

(ii) Rescheduling of mile stone
(iii) Shifting of date of start in case of

delay in handing over of site Project —in-Charge, 11T or his successor there of
Clause 6, 6A Clause applicable Clause 6 A
Clause 7 Gross work to be done together with net

payment/Adjustment of advances for material Civil Rs.25.00 lacs

collected, if any, since the last such payment for being

eligible to interim payment

Clause 7A Whether clause 7A shall be applicable. Yes
Clause 10A List of testing equipment to be provided by the

Contractor at site lab. Yes
Clause 10 B Whether clause 10-B (ii) shall be applicable. Whether No
(ii) & 10B iii) Clause 10-B (iii) shall be applicable. No

Component of labour expressed as percentage of value of
Clause 10 C work 25%
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Note: Payment under this clause is admissible when Contractor submits proof of having paid wages due to
Every worker through bank or ECS or online transfer to His bank account.

Clause 10CA
S.No. Material covered Base Price of all Materials covered under clause 10 CA* as notified by
under this clause CE
1. Cement:-
(ii) Cement (PPC) N.A.
2  Reinforcement Bars
TMT-Fe 500-D
()12 mm Primary N.A.
Manufacturer
3 Structure Steel N.A.

* Includes cement component used in RMC brought at site from outside approved RMC plants,
if any.

Clause 10 CC: NOT APPLICABLE

Clause 11 Specification to be followed for execution of work:

For Civil items of work CPWD Specifications 2019 Vol. 1 and Vol. 2 with up to date correction slips
(Hereinafter called CPWD specifications also)

Clause 12

Type of work Project and Original work

Civil

122 &12.3 Deviation limit beyond which clause 12.2 &
100%
12.3 shall apply for building work.

125 i) Deviation limit beyond which clause 12.2
& 12.3 shall apply for foundation work
(except items mentioned in earth 100%
work subhead in DSR and related
items)

ii) Deviation limit for items mentioned in
earth work subhead of DSR and related 100%
Items

Clause 16 Competent Authority for Deciding reduced rates:

For Civil items of work DOID,IIT Indore
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Clause 18 List of mandatory machinery, tools & N.A.
Plants to be deployed by the contractor at site.

Clause 25

Constitution of Dispute Redressal Committee (DRC)

For total claims upto Rs. 25.00 lacs For total claims more than Rs. 25.00 lacs
Chairman DOID T Indore
Member i) ADOID IIT Indore
ii) Registrar
iii) PIC

Clause 32 Requirement of Technical Representative(s) and Recovery Rate

Cost of  Requirement of Technical Staff ~ Minimum Designation of Rate at which recovery shall
work experience Technical Staff be made from the contractor
(Rs. in (Years) in the event of not fulfilling
crores) provision of Clause 32
Qualification Number Figures Words

(of major +Minor component)

Rs.
Twenty
More  Graduate 1 2 Project Manager Rs.25,000  Five
than1.5  Engineer cum Planning / per month  Thousand  only per
to5 (Civil-D)f or quality/ Site / per person  month per person
or billing Engineer
5
Diploma respectively
Engineer

Cost of work in the table above, means the agreement amount of the work.

Assistant Engineers retired from Government services that are holding Diploma will be treated at par with Graduate
Engineers. Diploma holder with minimum 10 years relevant experience with a reputed construction co. can be
treated at par with Graduate Engineers for the purpose of such deployment subject to the condition that such
diploma holders should not exceed 50% of requirement of degree engineers.

Clause 38

(Civil)

i) a) Schedule / statement for
determining
theoretical

quantity of cement
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& bitumen on the basis of Delhi Schedule of Rates 2016
printed by CPWD

Variations permissible on theoretical quantities

a) Cement for works with estimated cost put to tender not
more than ~ 5 lakhs.

For works with estimated cost put to Tender is more

than ° 5 lakhs

b) Bitumen all works

c) Steel reinforcement and structural steel Sections for
diameter, section and category.

d) All other materials and Electrical Items.

D.S.R.2021 for civil
works with up to date
correction slips.

3% plus/minus

2% plus/minus

2.5% plus only & nil
on minus side.

2% plus/minus.

Nil

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION

S. Description of Item Rates in figures and words at which recovery shall be
No. made from the Contractor
Unit Beyond Less Use beyond
permissible variation permissible variation
1. Cement:-
(ii) Cement (PPC) MT N.A
2. Reinforcement Bars
TMT-fe 500D MT
(IPrimary Manufacturer N.A
3. | Structure Steel MT N.A
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GENERAL REQUIRMENTS FOR THE TENDER

Name of Work: Waterproofing of balance area of HVAC tunnel at IIT Indore

10

11

12

The tenderer is advised to read and examine the tender documents for the work and the
set of drawings available with Project -in-charge. He should inspect and examine the
site and its surroundings by himself before submitting his tender.

Separate schedule of quantity is included in this tender for civil and electrical items of
work. If the tenderer wants to offer any unconditional rebates on their rates, the same
should also be offered in the respective components of civil and electrical schedule
separately. The contractor shall quote the item rates in figures and words accurately so that
there is no discrepancy in rates written in figures and words.

Time allowed for the execution of work is 03 Month.

The contractor(s) shall submit a detailed program of execution in accordance with the
master programme/ milestone within ten days from the date of issue of award letter.

Quality of the project is of utmost importance. This shall be adhered to in accordance with
the provisions of CPWD specifications and guidelines given in the relevant Para’s.

The contractor (s) shall make his own arrangements for electricity and water required
for the execution of work.

Cement shall be arranged by the contractor himself.
Steel Reinforcement shall be arranged by the contractor himself.

The contractor shall submit the running bills in the shape of the computerized MB in pages
of A-4 size as per the standard format of department and shall act as per modified clause 6 A
of CPWD-7

Contractor has to provide reinforcement cover blocks made of approved proprietary pre
packed free flowing mortars (Concentra as manufactured by M/s Fosroc Chemical India Ltd.
or approved equivalent) of high early strength.

The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules
and orders issued there under from time to time.

The contractor shall comply with the provisions of Construction and Demolition Waste
Management Rules, 2016 as per Ministry of Environment and Forest notification dated
29/03/2016 issued in exercise of powers conferred by Environment(Protection) Act 1986 (
Available on web address www.moef.gov.in). The contractor shall also follow all rules and
regulations regarding disposal of C&D waste as per approval of local bodies.
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PARIEA



2

3

MATERIAL AND QUALITY ASSURANCE

The contractor shall ensure quality control measures on different aspects of construction including
materials, workmanship and correct construction methodologies to be adopted. He shall have to
submit quality assurance programme within two weeks of the award of work. The quality
assurance programme should include method statement for various items of work to be executed
along with check lists to enforce quality control.

The Following Conditions to the specification shall however apply:-

All stone aggregates shall be of hard stone variety to be obtained from approved quarries at
conforming to CPWD specification or as approved by the Engineer- in- charge.

Sand to be used for cement concrete work, mortar for masonry and plaster work shall be of standard

4

quality. Sand shall be obtained from approved quarry.

The contractor shall get the source of all other materials, not specified elsewhere in the document,
approved from the Engineer-in-Charge. The contractor shall stick to the approved source unless it
is absolutely unavoidable. Any change shall be done with the prior approval of the Engineer-in-
Charge for which tests etc. shall be done by the contractor at his own cost. Similarly, the
contractor shall submit brand/ make of various materials not specified in the agreement, to be
used for the approval of the Engineer-in-Charge along with samples and once approved, he shall
stick to it.

The contractor shall submit shop drawings of staging and shuttering arrangement, aluminum work, and
other works as desired by Engineer In Charge for his approval before execution. The contractor shall also
submit bar bending schedule for approval of Engineer —in — charge before execution.

Other Laboratories:

Bl

C)

C1

C2

C3

The contractor shall arrange carrying out all tests required under the agreement through the
laboratory/ Govt Lab/ Institute as approved by the Engineer-in-Charge and shall bear all charges
in connection therewith including charges for testing for all materials.

Sampling of Materials:

Sample of building materials fittings and other articles required for execution of work shall be got
approved from the Engineer-in-Charge. Articles manufactured by companies of repute and
approved by the Engineer-in-Charge shall only be used. Articles bearing BIS certification mark
shall be used in case the above are not available, the quality of samples brought by the contractor
shall be judged by standards laid down in the relevant BIS specifications. All materials and
articles brought by the contractor to the site for use shall conform to the samples approved by the
Engineer-in-Charge which shall be preserved till the completion of the work.

The contractor shall ensure quality construction in a planned and time bound manner. Any sub-
standard material/work beyond set out tolerance limit shall be summarily rejected by the
Engineer-in-Charge. Same shall be removed from the site within the time as directed by the
Engineer-in charge at their own cost.

BIS marked materials except otherwise specified shall be subjected to quality test at the discretion
of the Engineer-in-Charge besides. of other materials as per the specifications described for the
item/materials. Wherever BIS marked materials are brought to the site of work, the contractor
shall if required, by the Engineer-in-Charge furnish manufacturers test certificate to establish that
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C4

C5

C6

Cc7

10

11)

(i)

the material produced by the contractor for incorporation in the work satisfies the provisions of
BIS codes relevant to the material and/or the work done.

The contractor shall procure all the materials in advance so that there is sufficient time to testing
and approving of the materials and clearance of the same before use in work.

All materials brought by the contractor for use in the work shall be got checked from the
Engineer-in-Charge or his authorized representative of the work on receipt of the same at site
before use.

The contractor shall be fully responsible for the safe custody of the materials issued to him even if
the materials are in double lock and key system.

The Stone aggregate/stone, sand shall be brought from any quarries subjected to the said materials
confirm CPWD specifications.

The day to day receipt and issue accounts of different grade/brand of cement shall be maintained
separately in the standard proforma by the Assistant Engineer-in-Charge of work and which shall
be duly signed by the contractor or his authorized representative.

The contractor shall render all help and assistance in documenting the total sequence of this
project by way of photography, slides, audio-video recording etc. Nothing extra shall be payable
to the contractor on this account. However cost of photographs, slides, audio / videography etc.
shall be borne by the department.

The contractor shall be fully responsible for the safe custody of materials brought by him issued
to him even though the materials are under double lock key system.

Separate cement registers showing the receipt of the OPC and PPC (as required) shall be
maintained at site. The contractor shall construct separate godowns for storage of OPC & PPC at
site and nothing extra on this account shall be payable.

Cement issued shall be for consumption at site only. No cement for factory made items and those
not manufactured at site shall be issued.

In case there is any discrepancy in frequency of testing as given in the list of mandatory test and
that in the individual sub-head of work as per CPWD specification 2009 Vol. 1 & 2, the higher of
the two frequencies of testing shall be adopted.

Maintenance of Register:

All the register of tests to be carried out at construction site or in outside laboratories shall be
maintained by the contractor which shall be issued to the contractor by Engineer-in-Charge in the
same manner as being issued to CPWD field staff.

The registers to be issued to the contractor are :

a)  Materials at site account register.

b)  Cement register.

c)  Master test registers.

d)  Cube test register.
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(i)
(iii)
(iv)

e) Paint register.

f)  Any other registers as decided by the Engineer-in-charge relevant to work.

All the entries in the register will be made by the designated engineering staff of the contractor
and same should be regularly reviewed by JE/AE/EE/PIC.

Contractor shall be responsible for safe custody of all the test registers.

Submission of copy of all test registers, material at site register along with each alternate running

account bill and final bill shall be mandatory. These registers should be duly checked by AE (P)
in division office.
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GENERAL TERMS AND CONDITIONS

The order of preference in case of any discrepancy under “Conditions of Contract” given in
standard CPWD contract form may be read as the following:

i) Nomenclature of items as per schedule of quantities.
ii) Particular specification and special condition, if any.
iii) CPWD specifications.

iv) Architectural Drawings.

V) Indian standard specifications of B.I.S.

vi) Sound Engineering Practice.

A reference made to any Indian Standard specification in these documents, shall imply to the
latest version of that standard including such revision/amendments as issued by the Bureau of
Indian standard upto last date of receipt of tenders. The contractor shall keep at his own cost all
such publications of relevant Indian standard applicable to the work at site.

Except for the items, for which particular specifications are given or where it is specifically
mentioned otherwise in the description of items in the schedule of quantities the work shall
generally be carried out in accordance with the “CPWD specifications 2019 Vol. 1 and Vol. 2
(with up to date correction slips). (Hereinafter to be referred to as CPWD specifications) and
instructions of Engineer-in-Charge. Wherever CPWD specifications are silent the latest 1S
codes/specification shall be followed.

Unless otherwise provided in the Schedule of Quantities/Specifications, the rates tendered by the
contractor shall be all inclusive and shall apply to all heights, lifts, leads and depths of the work
and nothing extra shall be payable to him on account of the same. Extra payment for
centering/shuttering, if required to be done for heights greater than 3.5 m shall however be
admissible at the rates arrived at in accordance with clause 12 of the agreement, if not already
specified.

The proposed building is a prestigious project and quality of work is paramount importance.
Contractor shall have to engage well experienced skilled labour and deploy modern T&P and
other equipment’s to execute the work. Many items like stone masonry & stone cladding
works, stone flooring, and structural glazing, PVDF coating aluminum composite panel and
other specialized flooring work, Wood work will specially require engagement of skilled
workers having experience particularly in execution of such items.

a) The contractor (s) shall inspect the site of work before tendering and acquaint himself with the
site

Conditions and no claim on this account shall be entertained by the department.

b) The contractor (s) shall get himself acquainted with nature and extent of the work and satisfy

himself about the availability of materials from kiln or approved quarries for collection and
conveyance of materials required for construction.
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10

11

12

13

14

15

16

17

The contractor (s) shall study the soil investigation report for the site, available in the office of the
Engineer-in-Charge and satisfy him about complete characteristics of soil and other parameters of
site. However, no claim on the alleged inadequacy or incorrectness of the soil data shall be
entertained.

The tenderer shall see the approaches to the site. In case any approach from main road is required
by the contractor, the same shall be made good, improved and maintained by the contractor at his
own cost. No payment shall be made on this account.

The contractor (s) shall give to the Municipality, Police and other authorities all necessary notices
etc. that may be required by law and obtain all requisite Licenses for temporary obstructions,
enclosures etc. and pay all fee, taxes and charges which may be leviable on account of these
operations in executing the contract. He shall make good any damage to the adjoining property
whether public or private and shall supply and maintain light and other illumination on for
cautioning the public at night.

The contractor shall take all precautions to avoid accidents by exhibiting necessary caution boards
day and night, speed limit boards, red flags, red lights and providing barriers. He shall be
responsible for all dangers and incidents caused to existing / new work due to negligence on his
part. No hindrances shall be caused to traffic during the execution of the work. The contractor
shall be responsible for all damages and accidents due to negligence on his part.

Contractor shall provide permanent bench marks and other reference points for the proper
execution of work and these shall be preserved till the end of work. All such reference points shall
be in relation to the levels and locations, given in the Architectural and plumbing drawings

The contractor shall make his own arrangement for obtaining electric connection(s) if required
and make necessary payments directly to the department concerned.

Other agencies doing works related with this project may also simultaneously execute their works
and the contractor shall afford necessary facilities for the same. The contractor shall leave such
necessary holes, openings etc. for laying/burying in the work, pipes cables, conduits, clamps,
boxes and hooks for fan clamps etc. as may be required for the other agencies. Nothing extra over
the Agreement rates shall be paid for doing these.

Some restrictions may be imposed by the security staff etc. on the working and for movement of
labour, materials etc. The contractor shall be bound to follow all such restrictions/instructions and
nothing extra shall be payable on account of the same.

The contractor shall fully comply with all legal orders and directions of the Public or local
authorities or municipality and adhere to their rules and regulations and pay all fees and charges
for which he may be liable in this regard. Nothing extra shall be paid/reimbursed for the same.

The building work shall be carried out in the manner complying in all respects with the
requirements of the relevant by-laws and regulations of the local body under the jurisdiction of
which the work is to be executed or as directed by the Engineer-in-charge and nothing extra shall
be paid on this account.

The contractor shall give a performance test of the entire installation(s) as per standing
specifications before the work is finally accepted by making his own arrangements for water
supply, electricity etc. and nothing extra whatsoever shall be payable for the same.

If as per local Municipal regulations, huts for labour are not to be erected at the site of work; the

contractor shall be required to provide such accommodation at a place as is acceptable to the local
body and nothing extra shall be paid on this account.
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It shall be ensured by the contractor that no electric live wire is left exposed or unattended to
avoid any accidents in this regard.

The structural and architectural drawings shall at all times be properly co-related before executing
any work. However, in case of any discrepancy in the item given in the schedule of quantities
appended with the tender and Architectural drawings relating to the relevant item, the former shall
prevail unless otherwise given in writing by the Engineer-in-charge.

The contractor shall maintain in perfect condition, all portions executed till completion of the
entire work allotted to him. Where, however phased delivery of work is contemplated these
provisions shall apply separately to each phase.

The entire royalty at the prevalent rates shall have to be paid by the contractor on all the boulders,
metals, shingles, sand etc. collected by him for execution of the work, directly to the Revenue
authority or authorized agents of the State Government concerned or the Central Government, as
the case may be.

The same shall be deemed to be included in the rates tendered by the contractor and nothing extra
will be paid for the same.

PROGRAMME CHART

i) The contractor shall prepare an integrated programme chart for the execution of work,
showing clearly all activities from the start of work to completion, with details of manpower,
equipment and machinery required for the fulfillment of the programme within the stipulated
period or earlier as indicated in the mile stones under clause 5 of the contract and submit the
same for approval to the Engineer-in-Charge within ten days of the award of the contract.

ii) The programmes chart should include the following:-
a) Descriptive note explaining sequence of various activities.
b) Network (PERT/CPM/BAR CHART)
c) Programme for procurement of materials by the contractor

d) Programme of procurement of machinery/equipment’s having adequate capacity
commensurate with the quantum of work to be done within the stipulated period by
the contractor.

If it appears to the Engineer-in-Charge that the actual progress of work does not conform to the
approved programme referred above, the contractor shall produce a revised programme showing
the modifications to the approved programme to ensure completion of the work within the
stipulated time for completion.

The submission for approval by the Engineer-in-Charge of such programme or the furnishing of
such particulars shall not relieve the contractor of any of his duties or responsibilities under the
contract. This is without prejudice to the right of Engineer-in-Charge to take action against the
contractor as per terms and conditions of the agreement.

If the work is carried out in more than one shift or during night no claim on these accounts shall
be entertained.
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i)

Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar services
encountered in the course of the execution of work shall be protected against the damage by the
contractor at his own expense. The contractor shall not store materials or otherwise occupy any
part of the site in a manner likely to hinder the operation of such services.

The contractor shall be responsible for the watch and ward/guard of the buildings, safety of all
fittings and fixtures including sanitary and water supply fittings and fixtures provided by him
against pilferage and breakage during the period of installations and thereafter till the building is
physically handed over to the department. No extra payment shall be made on this account.

The contractor shall bear all incidental charges for cartage, storage and safe custody of materials
issued by department.

Any cement slurry added over base surface for continuation of concreting for better bond is
deemed to have been built in the items and nothing extra shall be payable for extra cement
considered in consumption on this account.

The contractor shall take instructions from the Engineer-in-charge for stacking of materials. No
excavated earth or building materials etc. shall be stacked/collected in areas where other
buildings, roads, services, compound walls etc. are to be constructed.

Any trenching and digging for laying sewer lines/water lines/cables etc. shall be commenced by
the contractor only when all men, machinery’s and materials have been arranged and closing of
the trench(s) thereafter shall be ensured within the least possible time.

The contractor shall submit for the approval of Engineer-in-Charge names of specialized agencies
of repute along with their technical capacity proposed to be engaged by him, who must have
executed satisfactorily works of value as specified in mandatory conditions.

The works shall be carried out in accordance with the Architectural drawings and structural
drawings, to be issued from time to time by the Engineer-in-Charge. Before commencement of
any item of work, the contractor shall correlate all the relevant architectural and structural
drawings issued for the work and satisfy himself that the information available thereof is
complete and unambiguous. The discrepancy, if any shall be brought to the notice of the
Engineer-in-Charge before execution of the work. The contractor alone shall be responsible for
any loss or damage executing by the commencement of work on the basis of any erroneous and or
incomplete information.

Other agencies will also simultaneously execute and install the works of electrification, air
conditioning, lifts, fire-fighting etc. for this work and the contractor shall provide necessary
facilities for the same. The contractor shall leave such recesses, holes openings etc. as may be
required for the electric, air-conditioning and other related works (for which inserts, sleeves,
brackets, conduits base pinion, clamps etc. shall be supplied free of cost by the department unless
otherwise specifically mentioned) and the contractor shall fix the same at time of casting of
concrete, stone work & brick work, if required and nothing extra shall be payable on this account.

The contractor shall conduct work so as not to interfere with or hinder the progress or completion
of the work being performed by other contractor(s) or by the Engineer-in-Charge and shall as far
as possible arrange his work and shall place and dispose off the materials being used or removed
S0 as not to interfere with the operations of other contractor or he shall arrange his work with that
of the others in an acceptable and coordinated manner and shall perform it in proper sequence to
the complete satisfaction of others.
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b)

c)
34
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iv) All Architectural drawings given in the tender other than those indicated in nomenclature of items

are only indicative of the nature of the work and materials/fixings involved unless and otherwise
specifically mentioned. However, the work shall be executed in accordance with the drawings
duly approved by the Engineer-in-Charge.

Samples of all materials and fittings to be used in the work in respect of brand manufacturer and
quality shall be got approved from the Engineer-in-Charge, well in advance of actual execution
and shall be preserved till the completion of the work. Articles bearing BIS certifications mark
shall only be used unless no manufacturer has got BIS mark for the particular material. Any
material/fitting whose sample has not been approved in advance and any other unapproved
material brought by the contractor shall be immediately removed as soon as directed.

Unless otherwise specified in the schedule of quantities the rates for all items shall be considered
as inclusive of pumping/baling out water, if necessary, for which no extra payment shall be made.
Those conditions shall be considered to include water from any source such as inflow of flood,
surface and sub-soil water etc. and shall apply to the execution in any season.

On completion of work, the contractor shall submit at his own cost four prints of “as built”
drawings to the Engineer-in-Charge within 30 days of completion of work. These drawings shall
have the following information:

Route of all piping and their diameters including soil waste pipes & vertical stacks.

Ground and invert levels of all drainage pipes together with locations of all manholes and
connections upto outfall.
Route of all water supply lines with diameters, location of control valves, access panels etc.

No extra payment will be made for operation/activity mentioned at Serial no.1 to 33 above, unless
specified otherwise.

Condition regarding secured advance :-

Secured advance shall be admissible only on those bonafide materials which are likely to be used
in the work in a period not exceeding 45 days
from the date of secured advance payment. If agency fails to use the material (in respect of which
secured advance have been paid) in the work in this specified period of 45 days the said
component of secured advance shall be recovered from next running account bill paid to the
agency. Secured advance on the same material shall not be paid again.
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Salient/ Mandatory Requirement for Tender

The tenderer is advised to read and examine the tender documents for the work and the set of drawings
available with Engineer-in-charge. He should inspect and examine the site and its surroundings by
himself before submitting his tender.

1 Separate schedule of quantity is included in this tender for civil and electrical items of work. If the
tenderer wants to offer any unconditional rebates on their rates, the same should also be offered in the
respective components of civil and electrical schedule separately. The contractor shall quote the
percentage rates in figures and words accurately so that there is no discrepancy in rates written in
figures and words.

2 Time allowed for the execution of work is 03 Months.

3 The contractor(s) shall submit a detailed program of execution in accordance with the master
programme/ milestone within ten days from the date of issue of award letter.

4 Contractor has to arrange and install field laboratory during the currency of work and nothing extra
will be paid on this account.

5 Quality of the project is of utmost importance. This shall be adhered to in accordance with the
provisions of CPWD specifications and guidelines given in the relevant paras.

6 Contractor has to deploy required Plant and machinery on the project. In case the contractor fails to
deploy the plant and machinery whenever required and as per the direction of the Engineer-in-charge,
he (Engineer-in-charge) shall be at a liberty to get the same deployed at the risk and cost of the
contractor.

1 The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules and
orders issued there under from time to time. If he fails to do so, his failure will be a breach of the
contract and the Acting Project-In-Charge (Civil)/Executive Engineer may in his discretion, without
prejudice to any other right or remedy available in law, cancel the contract. The contractor shall also
be liable for any pecuniary liability arising on account of any violation by him of the provisions of the
said Act.

§ Temporary Electric connection shall be issued as per request and charges shall be recovered as per
actual consumption of units.

9 Water will be arrange by contractor at his own sources and not reimbursed by the Institute.
I0EPF and ESI, if applicable, will be reimbursed on actual basis after due verification.

1L Any item which is not available in the BOQ or deviated beyond schedule F shall be paid as extra
items shall be worked out as actual cost of material and actual cost of labour plus 15% as overhead
and profit. The decision of Engineer-In-Charge will be conclusive and final binding on the contractor.

21f BOCW (MP Building & Other Construction Workers Welfare Board), Labour Registration &
License, EPF & ESIC Registration not submitted, and then 1st RA Bill will not be paid & cleared till
the submission of these documents.

B3Certifications like BOCW (MP Building & Other Construction Workers Welfare Board), Labour

Registration & License, EPF & ESIC Registration are to be submitted after the issue of Work Order,
then only the site will be handed over to you and permission to start the work will be given.

A. QUALITY ASSURANCE OF THE WORK
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14The contractor shall ensure quality control measures on different aspects of construction including
materials, workmanship and correct construction methodologies to be adopted. He shall have to
submit quality assurance programme within two weeks of the award of work. The quality assurance
programme should include method statement for various items of work to be executed along with
check lists to enforce quality control.

15The contractor shall get the source of all other materials, not specified elsewhere in the document,
approved from the Engineer-in-Charge. The contractor shall stick to the approved source unless it is
absolutely unavoidable. Any change shall be done with the prior approval of the Engineer-in-Charge
for which tests etc. shall be done by the contractor at his own cost. Similarly, the contractor shall
submit brand/ make of various materials not specified in the agreement, to be used for the approval of
the Engineer-in-Charge along with samples and once approved, he shall stick to it.

B. Other Laboratories:

16The contractor shall arrange carrying out of all tests required under the agreement through the
laboratory as approved by the Engineer-in-Charge and shall bear all charges in connection therewith
including fee for testing. The said cost of tests shall be borne by the contractor/department in the
manner indicated below.

7By the contractor, if the results show that the test does not conform to relevant CPWD Specifications
/ BIS code or specification mentioned elsewhere in the documents

18By the department, if the results confirm to relevant CPWD Specifications / BIS code or
specification mentioned elsewhere in the documents.

191f the tests, which were to be conducted in the site laboratory, are conducted in other laboratories for
whatever the reasons, the cost of such tests shall be borne by the contractor.

C. Sampling of Materials:

N Sample of building materials fittings and other articles required for execution of work shall be got
approved from the Engineer-in-Charge. Articles manufactured by companies of repute and approved
by the Engineer-in-Charge shall only be used. Articles bearing BIS certification mark shall be used in
case the above are not available, the quality of samples brought by the contractor shall be judged by
standards laid down in the relevant BIS specifications. All materials and articles brought by the
contractor to the site for use shall conform to the samples approved by the Engineer-in-Charge which
shall be preserved till the completion of the work.

2 The contractor shall ensure quality construction in a planned and time bound manner. Any sub-
standard material/work beyond set out tolerance limit shall be summarily rejected by the Engineer-in-
Charge.

22BIS marked materials except otherwise specified shall be subjected to quality test at the discretion of
the Engineer-in-Charge besides testing of other materials as per the specifications described for the
item/materials. Wherever BIS marked materials are brought to the site of work, the contractor shall if
required, by the Engineer-in-Charge furnish manufacturers test certificate or test certificate from
approved testing laboratory to establish that the material produced by the contractor for incorporation
in the work satisfies the provisions of BIS codes relevant to the material and/or the work done.

BThe contractor shall procure all the materials at least in advance so that there is sufficient time to
testing and approving of the materials and clearance of the same before use in work.
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2 All materials brought by the contractor for use in the work shall be got checked from the Engineer-
in-Charge or his authorized representative of the work on receipt of the same at site before use.

5The contractor shall be fully responsible for the safe custody of the materials issued to him even if
the materials are in double lock and key system.

D. ADDITIONAL TERMS AND CONDITIONS

%Unless otherwise provided in the Schedule of Quantities/Specifications, the rates tendered by the
contractor shall be all inclusive and shall apply to all heights, lifts, leads and depths of the work and
nothing extra shall be payable to him on account of the same. Extra payment for centering/shuttering,
if required to be done for heights greater than 3.5 m shall however be admissible at the rates arrived at
in accordance with clause 12 of the agreement, if not already specified.

210ther agencies doing works related with this project may also simultaneously execute their works
and the contractor shall afford necessary facilities for the same. The contractor shall leave such
necessary holes, openings etc. for laying/burying in the work, pipes cables, conduits, clamps, boxes
and hooks for fan clamps etc. as may be required for the other agencies. Nothing extra over the
Agreement rates shall be paid for doing these.

8Some restrictions may be imposed by the security staff etc. on the working and for movement of
labor, materials etc. The contractor shall be bound to follow all such restrictions/instructions and
nothing extra shall be payable on account of the same.

N The contractor shall fully comply with all legal orders and directions of the Public or local
authorities or municipality and abide by their rules and regulations and pay all fees and charges for
which he may be liable in this regard. Nothing extra shall be paid/reimbursed for the same.

0 The building work shall be carried out in the manner complying in all respects with the requirements
of the relevant bylaws and regulations of the local body under the jurisdiction of which the work is to
be executed or as directed by the Engineer-in-charge and nothing extra shall be paid on this account.

3LIf as per local Municipal regulations, huts for labor are not to be erected at the site of work; the
contractor shall be required to provide such accommodation at a place as is acceptable to the local
body and nothing extra shall be paid on this account.

3 The structural and architectural drawings shall at all times be properly co-related before executing
any work. However, in case of any discrepancy in the item given in the schedule of quantities
appended with the tender and Architectural drawings relating to the relevant item, the former shall
prevail unless otherwise given in writing by the Engineer-in- charge.

B For the purpose of recording measurements and preparing running account bills, the abbreviated
nomenclature indicated in the publications Abbreviated Nomenclature of Items of DSR 2016 shall be
accepted. The abbreviated nomenclature shall be taken to cover all the materials and  operations as
per the complete nomenclature of the relevant items in the agreement and relevant specifications.

31n case of items for which abbreviated nomenclature is not available in the aforesaid publication and
also in case of extra and substituted items for which abbreviated nomenclature are not provided for in

the agreement, full nomenclature of item shall be reproduced in the measurement books and bill forms
for running account bills.

$For the final bill, however, full nomenclature of all the items shall be adopted in preparing abstract in
the measurement books and in the bill forms.

% The contractor shall take instructions from the Engineer-in-charge for stacking of materials. No
excavated earth or building materials etc. shall be stacked/ collected in areas where other buildings,
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roads, services, compound walls etc. are to be constructed.

31 Any trenching and digging for laying sewer lines/water lines/cables etc. shall be commenced by the
contractor only when all men, machinery’s and materials have been arranged and closing of the
trench(s) thereafter shall be ensured within the least possible time.

31t shall be ensured by the contractor that no electric live wire is left exposed or unattended to avoid
any accidents in this regard.

Y1n case the supply of timber/steel frames/shutters for doors, windows etc. is made by some other
agency, the contractor shall make necessary arrangements for their safe custody on the direction of the
Engineer-in-charge till the same are fixed in position by him & nothing extra shall be paid on this
account.

#0The contractor shall maintain in perfect condition, all portions executed till completion of the entire
work allotted to him. Where however phased delivery of work is contemplated these provisions shall
apply separately to each phase.

{1 The entire royalty at the prevalent rates shall have to be paid by the contractor on all the boulders,
metals, shingle sand etc. collected by him for execution of the work, directly to the Revenue authority
or authorized agents of the State Government concerned or the Central Government, as the case may
be.

#2The contractor shall bear all incidental charges for cartage, storage and safe custody of materials
issued by the departments and shall construct suitable godowns, yards at the site of work for storing all
materials as to be safe against damage by sun, rain, dampness, fire, theft etc. at his own cost and also
employ necessary watch and ward establishment for the purpose, at his own cost. Materials to be
charged directly to work and stipulated for issue free of cost shall also be issued to the contractor as
soon as those are received at site or at the stipulated place of issue. The provision of this para shall
apply equally and fully to those as well.

BAIl materials obtained from the Infrastructure Development Office store or otherwise on receipt shall
be checked by the Engineer-in-charge of the work or his representations before use.

U Registers for the materials to be issued by the department shall be maintained as required by the
Engineer-in-charge and these shall be signed by the contractor or his authorized agent and
representative of Engineer-in-charge on each day of transactions.
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10.

11.

12.

13.

14.

SPECIAL CONDITIONS

The contractor shall not store/dump construction material or debris on metalled road.

The contractor shall get prior approval from Engineer-in-Charge for the area where the
construction material or debris can be stored beyond the metalled road. This area shall not cause
any obstruction to the free flow of traffic/inconvenience to the pedestrians. It should be ensured
by the contractor that no accidents occur on account of such permissible storage.

The contractor shall take appropriate protection measures like raising wind breakers of
appropriate height on all sides of the plot/area using CGI sheets or plastic and/or other similar
material to ensure that no construction material dust fly outside the plot area.

The contractor shall ensure that all the trucks or vehicles of any kind which are used for
construction purposes/or are carrying construction material like cement, sand and other allied
material are fully covered. The contractor shall take every necessary precautions that the vehicle
are properly cleaned and dust free to ensure that enroute their destination, the dust, sand or any
other particles are not released in air/contaminate air.

The contractor shall provide mask to every worker working on the construction site and
involved in loading, unloading and carriage of construction material and construction debris to
prevent inhalation of dust particles.

The contractor shall provide all medical help, investigation and treatment to the workers
involved in the construction of building and carriage of construction material and debris
relatable to dust emission.

The contractor shall ensure that C&D waste is transported to the C&D waste site only and due
record shall be maintained by the contractor.

The contractor shall ensure compulsory use of jet in grinding and stone cutting.

The contractor shall carry out on-Road-Inspection for black smoke generating machinery. The
contractor shall use cleaner fuel.

The contractor shall ensure that the DG sets comply emission norms notified by MoEF.

The contractor shall use vehicles having pollution under control certificate. The emissions can
be reduced by a large extent by reducing the speed of a vehicle to 20 kmph. Speed bumps shall
be used to ensure speed reduction. In cases where speed reduction cannot effectively reduce
fugitive dust, the contractor shall divert traffic to nearby paved areas.

The contractor shall ensure that the construction material is covered by tarpaulin. The contractor
shall take all other precaution to ensure that no dust particles are permitted to pollute air quality
as a result of such storage.

The work may involve working in odd hours. No extra payment shall be made on account of the
same.

No extra payment will be made for operation/activity mentioned at above.

15. MTC of all the material shall be submitted by Agency.
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16. GUARANTEE FOR WATER PROOFING TREATMENT:

16.1 The contractor shall be fully responsible for and shall guarantee proper performance of the
entire waterproofing system for a period of 10(Ten) years from the final completion of works. In
addition, specific 10 years written guarantee (to be furnished in a non-judicial stamp paper of
value not less than Rs. 100/-) in the prescribed proforma shall be submitted for the performance
of the system before final payment shall not in any way limit any other rights the Employer may
have under the contract. All water-proofing work shall be carried out through specialized agency
as per method of working approved by the Engineer-in-Charge. However, the contractors shall
be solely responsible for waterproofing treatment until the expiry of the above guarantee
period.

16.2 Ten years guarantee in prescribed proforma shall be given by the contractor for the water
proofing treatment. In addition, 10% (ten percent) of the cost of these items of water proofing
under this sub head shall be retained as guarantee to watch the performance of the work
executed. However, half of this amount(withheld) would be released after five years from the
date of completion of the work, if the performance of the waterproofing works is satisfactory.
The remaining withheld amount shall be released after completion of ten years from the date of
completion of work, if the performance of the waterproofing work is satisfactory. If any defect is
noticed during the guarantee period, it should be rectified by the contractor within seven days
of issuing of notice by the Engineer-in-Charge and, if not attended to, the same shall be got
done through other agency at the risk and cost of the contractor and recovery shall be effected
from the amount retained towards guarantee. In any case, the contractor and the specialized
agency, during the guarantee period, shall inspect and examine the treatment once in every
year and make good any defect observed and confirm the same in writing. The security deposit
can be released in full, if bank guarantee of equivalent amount, valid for the duration of
guarantee period is produced and deposited with the Department.

SPECIAL CONDITION FOR MATERIAL

1. The contractor shall at his own expense procure and provide all materials excluding cement
required for the work.

2. The contractor shall procure all the materials in advance so that there is sufficient time to testing
and approving of the materials and clearance of the same before use in work.

3. All materials brought by the contractor for use in the work shall be got checked from the
Engineer-in-Charge or his authorized representative of the work on receipt of the same at site before
use.

4. The contractor shall also employ necessary watch and ward establishment for the safe
custody of materials at his own cost.
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ADDITIONAL CONDITIOON FOR CIVIL WORKS

1 a) The contractor (s) shall inspect the site of work before tendering and acquaint himself
with the site conditions and no claim on this account shall be entertained by the department.

b) The contractor (s) shall get him acquainted with nature and extent of the work and satisfy him
about the availability of materials from kiln or approved quarries for collection and conveyance of
materials required for construction.

2. The contractor (s) shall study the soil investigation report for the site, available in the office of
the Engineer-in-Charge and satisfy him about complete characteristics of soil and other parameters of
site. However, no claim on the alleged inadequacy or incorrectness of the soil data supplied by the
department shall be entertained.

3. The tenderer shall see the approaches to the site. In case any approach from main road is
required by the contractor, the same shall be provided, improved and maintained by the contractor at
his own cost. No payment shall be made on this account.

4. The contractor (s) shall give to the Municipality, Police and other authorities all necessary
notices etc. that may be required by law and obtain all requisite Licenses for temporary obstructions,
enclosures etc. and pay all fee, taxes and charges which may be leviable on account of these
operations in executing the contract. He shall make good any

Damage to the adjoining property whether public or private and shall supply and maintain light and
other illumination on for cautioning the public at night.

5. The contractor shall take all precautions to avoid accidents by exhibiting necessary caution
boards day and night speed limit board red flags, red lights and providing barriers. He shall be
responsible for all dangers and incidents caused to existing / new work due to negligence on his part.
No hindrances shall be caused to traffic during the execution of the work.

6. The contractor shall provide at his own cost suitable weighing surveying and leveling and

measuring arrangements as may be necessary at site for checking. All such equipment shall be got
calibrated in advance from laboratory, approved by the Engineer-in-Charge. Nothing extra shall be
payable on this account.

1. Contractor shall provide permanent bench marks and other reference points for the proper
execution of work and these shall be preserved till the end of work. All such reference points shall be in
relation to the levels and locations, given in the Architectural and plumbing drawings

8. On completion of work, the contractor shall submit at his own cost four prints of “as built”
drawings to the Engineer-in-Charge within 30 days of completion of work. These drawings shall
have the following information:

a) Run of all piping and their diameters including soil waste pipes & vertical stacks.

b) Ground and invert levels of all drainage pipes together with locations of all manholes and
connections up to outfall.

C) Run of all water supply lines with diameters, location of control valves, access panels etc.

If above said drawings are not submitted by the contractor with in the above specified time then final bill
will not be paid and Security Deposit shall not be released.

0. Any cement slurry added over base surface for continuation of concreting for better bond is

Page | 46



deemed to have been built in the items and nothing extra shall be payable for extra cement considered
in consumption on this account.

10. The contractor shall bear all incidental charges for cartage, storage and safe custody of
materials issued by department.

11. The works shall be carried out in accordance with the Architectural drawings and structural
drawings, to be issued from time to time by the Engineer-in-Charge. Before commencement of any item
of work, the contractor shall correlate all the relevant architectural and structural drawings issued for the
work and satisfy himself that the information available thereof is complete and unambiguous. The
discrepancy, if any shall be brought to the notice of the Engineer-in-Charge before execution of the
work. The contractor alone shall be responsible for any loss or damage executing by the commencement
of work on the basis of any erroneous and or incomplete information.

12. The contractor shall take all precautions to avoid accidents by, exhibiting caution boards day
and night, speed limit boards, red flags, red light and providing necessary barriers and other measures
required from time to time. The contractor shall be responsible for all damages and accidents due to
negligence on his part.

13. Other agencies will also simultaneously execute and install the works of electrification, air
conditioning, lifts, fire-fighting etc. for this work and the contractor shall provide necessary facilities
for the same. The contractor shall leave such recesses, holes openings etc. as may be required for the
electric, air-conditioning and other related works (for which inserts, sleeves, brackets, conduits base
pinion, clamps etc. shall be supplied free of cost by the department unless otherwise specifically
mentioned) and the contractor shall fix the same at time of casting of concrete, stone work & brick
work, if required and nothing extra shall be payable on this account.

14. All materials obtained from Govt. stores or otherwise shall be get checked by the
Engineer-in-Charge or his any authorized supervisor staff on receipt of the same at site before use.

15. The contractor shall conduct work so as not to interfere with or hinder the progress or
completion of the work being performed by other contractor(s) or by the Engineer-in-Charge and shall
as far as possible arrange his work and shall place and dispose of the materials being used or removed
S0 as not to interfere with the operations of other contractor or he shall arrange his work with that of the
others in an acceptable and coordinated manner and shall perform it in proper sequence to the complete
satisfaction of others.

16. All Architectural drawings given in the tender other than those indicated in nomenclature of
items are only indicative of the nature of the work and materials/fixings involved unless and otherwise
specifically mentioned. However, the work shall be executed in accordance with the drawings duly
approved by the Engineer-in-Charge.

17. If the work is carried out in more than one shift or during night no claim on these
accounts shall be entertained.

18. Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar services
encountered in the course of the execution of work shall be protected against the damage by the
contractor at his own expense. The contractor shall not store materials or otherwise occupy any part
of the site in a manner likely to hinder the operation of such services.

19. The contractor shall be responsible for the watch and ward/guard of the buildings, safety of
all fittings and fixtures including sanitary and water supply fittings and fixtures provided by him
against pilferage and breakage during the period of installations and thereafter till the building is
physically handed over to the department. No extra payment shall be made on this account.

20. The day to day receipt and issue accounts of different grade/brand of cement shall be
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maintained separately in the standard proforma by the Jr. Engineer-in-Charge of work and which shall
be duly signed by the contractor or his authorized representative.

21. The contractor shall render all help and assistance in documenting the total sequence of this
project by way of photography, slides, audio-video recording etc. Nothing extra shall be payable to
the contractor on this account. However cost of photographs, slides, audio/videography etc. shall be
borne by the department.

22. The contractor shall be fully responsible for the safe custody of materials brought by him
issued to him even though the materials are under double lock key system.

23. The rate of items of flooring is inclusive of providing sunken flooring at bathrooms, kitchen
etc. and nothing extra on this accounts is admissible.

24, No payment shall be made to the contractor for any damage caused by rain, snowfall; floods,
earthquake or any other natural causes whatsoever during execution of work. The damages of the work
will be made good by the contractor at his own cost and no claim on this account shall be entertained.

25. For construction works which are likely to generate malba/rubbish to the tune of more than a
tempo/truck load, contractor shall dispose of malba, rubbish & other unserviceable materials and wastes
at their own cost to the notified/specified dumping ground and under no circumstances these shall be
stacked/dumped, even temporarily outside the construction premises.

26. The Plinth Level of Building is to be kept as per Architectural drawings. All the items of
works such as PCC, RCC, Brickwork and shuttering etc. in foundation upto this plinth level with be
measured and paid as the work done upto plinth level. Nothing extra due to higher plinth will be paid
and contractor’s rates quoted for all these items shall, therefore, the deemed to cater for extra height
of plinth.

27. The contractor has to follow all safety norms as laid down in National Building Code of India.
All the workers shall be equipped with the required safety gadgets while working at site such as 1SI
marked helmets, Shoes and safety belts, gumboots, gloves etc.

28. Contractor must clean the site and handover in complete respect to I1TI after the completion of
work .

PREFERRED MAKES OF MATERIALS FOR CIVIL WORKS

Preferred makes of materials to be used in the work are as under. In case of non-availability of
these makes, the Engineer-in-Charge may allow use of alternative BIS makes of Materials in the work.

S. | Material List of Preferred Makes

No.

1 | (i) Ordinary Portland Cement / ACC, Ultratech, Ambuja Cement,
Portland Pozzolona Cement / J.K.Cement, Century Cement, Shree
Sulphate Resisting Portland cement Cement, Jaypee Cement, Vikram Cement.
(if) White Cement Birla White, J.K.White

2 | Reinforcement Steel SAIL, Tata Steel, Rastriya Ispat Nigam Ltd
TMT bars Fe-500D (RINL), JSW Steel Ltd., Jindal Steel &
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Power Ltd.

3 | Water Proofing Compounds, Fosroc, ROFF/Dr.Fixit (Pidilite Industries),
Admixtures, Plasticizer, Super CICO, Sika, BASF, Ardex Endura (Bal
Plasticizer, Curing Compounds. Endura)

4 | Integral Water Proofing compound Fosroc :Conplast 421
with cement (For Plaster & Mortar) Dr.Fixit : LW+

Sika :Sikacin

Asian Paints : Smart Case Vitalia&
equivalent product of BASF, CICO, Ardex
Endura

5 | Water Proofing for bathroom / toilet / Fosroc : Brush Bond

balcony & other wet areas Dr.Fixit : Pidifine 2K
Sika :Nito Bond
Asian Paints : Damp Block 2 K &
equivalent product of BASF, CICO, Ardex
Endura
6 | Crystalline water proofing compound Fosroc :Fosroc Crystalline
Dr.Fixit : Dr.Fixit Crystalline
Sika : Sika Crystalline
Asian Paints : Crystalline Quarty&
equivalent product of BASF, CICO, Ardex
Endura, Pentron
7 | Grouts, Tile Adhesive Latecrete, Kerokoal, BASF, Ardex Endura,
Ferrous Crete.
8 | Structural Steel SAIL, Tata Steel, Rastriya Ispat Nigam Ltd
(RINL), and JSW Steel Ltd., Jindal Steel &
Power Ltd.
9 | Polycarbonate Sheet GE Plastic, LEXAN
10 | Profile steel sheet (Precoated) Ezydeck of TATA, Lloyd Superdeck, JSW /
Jindal
11 | Particle Board Kitply, Action TESA, Greenlam, Merino.
12 | Laminated Particle Board / Laminates Kitply, Action TESA, Greenlam, Century
Ply, Merino, Sunmica.
13 | Flush Door shutters Duro, Kitply Industries (Swastik), Century,
Durian, Green Ply, Jayna
14 | Fire Rated Doors Signum Fire Protection, Shakti Metdoor,
NAVAIR, Adhunik Technology, Sukri,
Promat International.
15 False Ceiling System Armstrong, Hunter Douglas, USG Boral,
Saint Gobain, Aerolite, Durlum, Interarch.
16 Plywood / Veneer Green ply, Century Merino, Kitply, Duro
Durian.
17 Melamine Polish Asian Paints Melamine Gold, Wudfine of
Pidilite, Timbertone of ICI Dulux.
18 Floor Spring & Door Closure Godrej, Dorma, Dorset, Kich
19 (@) Aluminium Section Hindalco, Jindal, Indian Aluminium Co.
(b) AnodisedAluminium Kilong, Alualpha, Classic, Ebco
Hardware (Heavy Duty)
20 Clear/Float/Frosted/Refractive/Coated Saint Gobain, AIS, Modiguard, Asahi
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Glass/Toughned

21 Stainless Steel Railing, Accessories JINDAL, Dorma, Kich, GEZE, Godrej,
etc. Hardwyn
22 S.S.Door& Window & fittings Jindal, Dorma, Kich, Doorset, Godrej,
Ozone
23 Silicon based water repellent / G.E. Plastics, Dow Corning, (Wacker),
Weather sealant BASF, Pidilite (Dr.Fixit/Roff)
24 Poly-Sulphide Sealant Fosroc, Pidilite (Dr.Fixit/Roff), Sika, BASF
25 Mosaic Tiles / Chequerred Tiles Ultra Tiles, NITCO, Hyper(Mayur), Pavcon
26 Ceramic Tiles Somany, Kajaria, RAK, NITCO
27 Vitrified Tiles Somany, Kajaria, RAK, NITCO
(Antiskid/Matt/Glazed)
28 Paver Block &Kerb Stone Pavcon, Hyper Tiles / Dynamic
Industries/Mayur, KK, Power, Sharda,
Navya
29 Dash / Anchoring Fasteners HILTI, Fischer, Bosch, Wurth.
30 Cement Based Wall putty Birla wall care, JK White, Berger, Asian
Paints.
31 Oil Bound Washable Distemper / Dry Asian Paints (Professional Acrylic
Distemper Distemper), Nerolac : Beauty Acrylic
Distemper, Berger: Bison Acrylic
Distemper, DuluxICl:Maxilite
32 Ist Quality Acrylic Distemper Asian Paints (Tractor Aqua Lock Paint)
(washable / Ready Mix / Low VOC) Berger : Commando
Or equivalent paints of Nerolac or ICI
Dulax.
33 Acrylic Emulsion Paints Asian Paints : (Professional Premium
Interior Emulsion Paint)
Nerolac : Beauty Gold
Berger : Rangoli total care
ICI-Dulux : Super Cover
34 Plastic Emulsion Paint Asian Paints : (Apcolite Heavy Duty
Premium Emulsion Paint)
Nerolac : Impression
Berger : Easy Clean
ICI-Dulux :3in1
35 Premium Acrylic Emulsion Paints Asian Paints (Royale Luxury Emulsion)
(Interior) Nerolac : Impression
Berger : Silk
ICI Dulux : Velvet Touch
36 Textured Exterior Paint Asian paints, Nerolac, Berger Paints,
Ultratech Paints Luxture.
37 Acrylic Smooth Exterior Paint Asian Paints : (Apex / Professional

Premium Exterior Emulsion)
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Nerolac : XL

Berger : Weather Coat

ICI-Dulux : Weather Shield

38 Premium Acrylic Smooth Exterior Asian Paints : (Apex Ultima)
Paint with silicon additive Nerolac : XL Total
Berger : Weather Coat all guard
ICI-Dulux : Weather Shield max
39 Synthetic Enamel Paint Asian (Apcolite Premium gloss enamel),
Nerolac : Synthetic Hi gloss
Berger :Luxol Hi gloss
ICI-Dulux : Gloss Synthetic enamel
40 Cement Primer Nerolac, Berger, BP White (Berger),
Decoprime WT(Asian), White Primer(I1CI)
41 Steel Primer (Red Oxide Zinc Asian Paints, Nerolac, Berger, ICI
Chromate Primer)
42 Wood Primer Asian Paints (Wood Primer — White / Pink),
Berger, ICI, Nerolac.
43 Epoxy Paint Asian, Nerolac, Berger, ICI, Kansai Akzo
Nobel.
44 Fire Paint Asian Paints, Akzo Nobel Coatings India
Ltd., PROMAT, Jotun.
45 G.l./ M.S. Pipe Tata, Jindal (Hisar)
46 G.l. Fittings Unik, AVR, Zoloto
47 HDPE Pipes Reliance, Jain Pipes, ORIPLAST, Supreme
48 DI Pipes Electrosteel, Jindal, TATA DUCTURA,
Kapilangle, Kesoram.
49 DI Fittings Electrosteel, Jindal, TATA DUCTURA,
Kapilangle, Kesoram.
50 UPVC pipe and Fittings Astral, Supreme, Ashirwad
51 Centrifugally Cast (Spun) Iron Pipes NECO, Kapilansh, Electrosteel, SKF.
& Fittings
52 C.1. Manhole covers, frames & Gl NECO, RAJ Iron Foundary Agra, BIC,
Gratings SKF, Kapilansh
53 SFRC Manhole covers & gratings KK, JAIN, PARGATI
54 CP Brass Fittings Jaquar, Grohe, Roca, PRIMA
(Superior Range)
55 CP Brass Fittings Hindware, Jaguar, ESSCO, Parryware,
(Normal Range) PRIMA
56 Sanitary ware, Fittings & accessories Kohler, Roca, Hindware, Parryware
(Superior Range)
Sanitary ware, Fittings & accessories Hindware, CERA, Parryware, Jaguar
(Normal Range)
57 Mirror Glass Atul, Modi Guard, Golden Fish
58 CPVC Pipe & fitting Astral, Supreme, Ashirwad
59 Stainless Steel Sink Neelkanth, Nirali, Jyna
60 RCC Pipes(NP-2) Lakshmi, Sood&Sood, Jain Pipe Co.
(Newai), Mahaveer Enterprises (Newai),
work well spun pipes (pali)
61 UPVC Doors & Windows (PROFILE Fenesta, VEKA, KOMERLING, RHEAU,
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makers & their authorized Fabricators

Aluplast, Wintech, Duroplast.

only.)

62 Extruded Polystrene Insulation Board Dowcorning, Supreme, Texas, Analco

63 Heat Resistant Tiles Swastik, Thermatek

64 Gypsum Plaster Ferrous Crete, Gyproc Saint Gobain,
Ultratech

65 Floor hardener Ironite, Ferrok, Hardonate

66 Modular Expansion Joint Herculus, Sanfield India Ltd. Vexcolt

67 Glass Wool Dow Corning, U.P. Twiga, Isover

68 UPVC doors and window hardware’s Rotto, Dorset, Kinlong

69 AAC Block Adhesive Ultratech, Ardex Endura, Ferrous Crete.

70 Ready Mix Concrete Ultratech Concrete, ACC Ready mix,
Lafarge RMC India or as approved by
Engineer — in- Charge.

71 Tile Fixer/Adhesive As approved by Engineer — in- Charge.

72 PVC Rain water pipe & fittings Finolax, Supreme, Plasto.

As per IS :13592
73 PVC Shutter Rajshri, Sintex, M/s Jain Wood Industries
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CONTRACT FOR REMOVAL OF DEFECTS AFTER COMPLETION IN
RESPECT OF WATER PROOFING WORKS

(BASEMENT/LOWER GROUND FLOOR/UNDER GROUND TANK/ROOF)

The Agreement made this day of
Two thousand and between
Son of

(hereinafter

Called the Guarantor of the one part) and the PRESIDENT OF INDIA (hereinafter called the
Government of the other part).

WHEREAS  THIS agreement is supplementary to a  contract
(hereinafter called the contract) dated

and made between the GUARANTOR OF THE ONE part and the

Government of the other

Part, whereby the contractor, inter alia, undertook to render the buildings and structures in the contract
recited completely water and leak-proof.

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the effect that the said
structures will remain water and leak-proof for 10 (Ten) years from the date after the maintenance period
prescribed in the contract.

NOW THE GUARANTOR hereby guarantees that water proofing treatment given by him will
render the structures completely leak proof and the minimum life of such water proofing treatment shall
be ten years to be reckoned from the date after the maintenance period prescribed in the contract.

Provided that the Guarantor will not be responsible for the leakage caused by earthquake or
structural defects or misuse of roof or alteration and for such purpose:

(@) Misuse of roof shall mean any operation which will damage proofing treatment, like chopping
of firewood and things of the same nature which might cause damage to the roof.

(b) Alteration shall mean construction of an additional storey or a part of the roof or construction
adjoining to existing roof whereby proofing treatment is removed in parts.

(c) The decision of the Engineer-in —charge with regard to cause of leakage/seepage shall be final.

During this period of guarantee the guarantor shall make good all defects and in case of any
defect being found, render the building water proof to the satisfaction of the Engineer-in—charge at his cost
and shall commence the work for the rectification within seven days from the date of issue of the notice
from the Engineer-in—charge calling upon him to rectify the defects failing which the work shall be done
by the department by some other agency contractor at the GUARANTOR’s risk and cost. The decision of
the Engineer-in—charge as to the cost payable by the Guarantor shall be final and binding.

That if guarantor fails to make good all defects or commits breach thereunder then the Guarantor

will indemnify the principal and his successors against all loss, damage, cost expense otherwise which
may be incurred by him by reason of any default on the part of the GUARANTOR in performance and
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observance of this supplementary agreement. As to the amount of loss and/or damage and/or cost incurred
by the Government the decision of the Engineer-in-Charge will be final and binding on the parties.

IN WITNESS WHEREOF these presents have been
executed by the  Obligor andby

and for and on behalf of the PRESIDENT OF INDIA on the day, month and year

first above written

SIGNED, SEALED AND delivered by OBLIGOR in the presence of :

L

2

SIGNED FOR AND ON BEHALF OF THE PRESIDENT OF
INDIA BY in the presence of:
L

2
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Form of Performance Security (Guarantee)

Bank Guarantee Bond

In consideration of the President of India (hereinafter called “The Government”) having offered to
accept the terms and conditions of the proposed agreement between..................ccoveevenan.n. and

(Hereinafter called “the said Contractor(s)”) for the
WOTK . .t e (hereinafter

Called “the said agreement”) having agreed to production of an irrevocable Bank Guarantee for RS.
(Rupees

....................................... only) as a security/guarantee from the contractor(s) for compliance of
his obligations in

accordance with the terms and conditions in the said agreement.

We. .\ e (Hereinafter referred to as “the Bank”) hereby undertake to pay to the
Government an amount not exceeding Rs. ............................. (Rupees................... Only) on
demand by the Government.

We, o (indicate the name of the Bank) do hereby undertake to pay the
amounts due and payable under this guarantee without any demure, merely on a demand from the
Government stating that the amount claimed as required to meet the recoveries due or likely to be due
from the said contractor(s). Any such demand made on the bank shall be conclusive as regards the
amount due and payable by the bank under this Guarantee. However, our liability under this guarantee
shall be restricted to an amount not exceeding Rs.

....................... (Rupeses ...................only)

We, the said bank further undertake to pay the Government any money so demanded notwithstanding
any dispute or disputes raised by the contractor(s) in any suit or proceeding pending before any court or
Tribunal relating thereto, our liability under this present being absolute and unequivocal. The payment
so made by us under this bond shall be a valid discharge of our liability for payment thereunder and the
Contractor(s) shall have no claim against us for making such payment.

We, oo (indicate the name of the Bank) further agree that the guarantee herein
contained shall remain in full force and effect during the period that would be taken for the performance
of the said agreement and that it shall continue to be enforceable till all the dues of the Government
under or by virtue of the said agreement have been fully paid and its claims satisfied or discharged or till
Engineer-in- Charge on behalf of the Government certified that the terms and conditions of the said
agreement have been fully and properly carried out by the said Contractor(s) and accordingly discharges
this guarantee.

We, oo (indicate the name of the Bank) further agree with the Government
that the Government shall have the fullest liberty without our consent and without affecting in any
manner our obligation hereunder to vary any of the terms and conditions of the said agreement or to
extend time of performance by the said Contractor(s) from time to time or to postpone for any time or
from time to time any of the powers exercisable by the Government against the said contractor(s) and to
forbear or enforce any of the terms and conditions relating to the said agreement and we shall not be
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relieved from our liability by reason of any such variation, or extension being granted to the said
Contractor(s) or for any forbearance, act of omission on the part of the Government or any indulgence
by the Government to the said Contractor(s) or by any such matter or thing whatsoever which under the
law relating to sureties would, but for this provision, have effect of so relieving us.

This guarantee will not be discharged due to the change in the constitution of the Bank or the
Contractor(s).

We, o (indicate the name of the Bank) lastly undertake not to revoke this
guarantee except with the previous consent of the Government in writing.

This guarantee shall be validup to ...................ooie. unless extended on demand by the
Government. Notwithstanding anything mentioned above, our liability against this guarantee is
restricted to Rs.

........................ (Rupeses ....................) and unless a claim in writing is lodged with us within six
months of the date of expiry or the extended date of expiry of this guarantee all our liabilities under this
guarantee shall stand discharged.

Dated the .............. dayof ..., (o) (indicate the name of the Bank)
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Name of Work: Water proofing of balance area of HVAC tunnel at IIT Indore

Priced schedule of items (BOQ)

Sno

Item Description

Unit

Quantity

Rate

Amount

Earth work in excavation by mechanical means
(Hydraulic Excavator)/ manual means in
foundation trenches or drains (exceeding 1.5 m
in width or 10 sgm well as 10 sqm on plan)
including dressing of sides and ramming of
bottoms, lift uptol.5m including getting out
the excavated soil and disposal of surplus
excavated soil as directed within a lead as per
in charge. All kind of soil

Cum

936

Filling available excavated earth (excluding
rock) in trenches, plinth, sides of foundations
etc. in layers not exceeding 20cm in depth,
consolidating each deposited layer by ramming
and watering, lead up.

to 50 m and lift up to 1.5 m.

Cum

702

Brick work with common burnt clay F.P.S. (non-
modular) bricks of class designation 7.5 in
superstructure above plinth level up to floor V
level in all shapes and sizes in : Cement mortar
1:4 (1 cement : 4 coarse sand)

Cum

11.52

Applying one coat of water thinable cement
primer of approved brand and manufacture on
wall surface: water thinable cement primer
inside of tunnel.

Sgm

4320

Providing and laying in position specified grade
of reinforced cement concrete, including water
proofing compound of approved make @200
ml per bag of cement excluding the cost of
centering, shuttering, finishing and
reinforcement - All work up to plinth level:
1:1.5:3 (1 cement: 1.5 coarse sand (zone-lll)
derived from natural sources: 3 graded stone
aggregate 20 mm nominal size de

rived from natural sources)

Cum

24
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Providing and laying integral cement-based
treatment for water proofing on the vertical
surface by fixing specified stone slab 22 mm to
25 mm thick with cement slurry mixed with
water proofing compound conforming to
IS:2645 in recommended proportions with a
gap of 20 mm (minimum) between stone slabs
and the receiving surfaces and filling the gaps
with neat cement slurry mixed with
waterproofing compound and finishing the
exterior of stone slab with cement mortar 1:3
(1 cement: 3 coarse sand) 20 mm thick with
neat cement punning mixed with water
proofing compound in recommended
proportion complete at all levels and as
directed by Engineer-in-charge:

22.2.1 Using rough Kota stone

Sgm

396

Clearing of site by removal of debris, from the
HVAC tunnel complete. including disposal of
unserviceable material at an unobjectionable
place, stacking of serviceable material as per
instruction tasking all necessary precautions for
safety of existing structures, service lines etc.
all necessary tools tackles and safety barricades
shall be arranged by the contractor

Sgm

1190

Preparation of existing surfaces like chipping of
unsound weak / loose concrete/cover of
reinforcement and removal of debris to a
designated location (up to full height) block to
support the structure provisionally during
repair work and maintaining them in position
till required, complete all specified and
directed by the Engineer-in-charge.

Sgm

300

Injection Grouting: Providing & applying
injection sockets up to 40%-50% (of the
concrete thickness) deep inside at an
inclination (< 60 degree). Now inject it with the
IE 6692 ( a non-ionic emulsion having
alkoxysilanes which induce the hydrophobicity
and significantly decrease the water ingress of
cementitious materials ) Dilution of the 6692 is
to accord the required pH and all other
parameters as per the expert formulator / site
in charge . Make sure the consumption 2 It per
socket. It can be achieved with static head
tactics and pressure pump (4-8 kg pressure).

No

4500
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Subsequently leave for 48 hours.Create the
cementitious grout slurry modified with non-
shrink expansive grout admixture, |E 6692,
Corrosion inhibitor all with water. The dilution
ratio must as per the site and hole need. The
grouting slurry must be lean to stiff in each
hole. Stiff slurry to be admixed with Tam seal
SBR to keep log record for all sockets and
finally cutting of nipples and patch it up. Ultra
rapid setting mortar to plug active water to be
used

10

Supply & Apply Crystalline coating MS5012
coats @ 2 KG/ Sgm. Each coat must be in
perpendicular direction to previous one at an
interval of 10 hours .thoroughly saturate the
surface with water before and after of each
coat Including plaster is to be done on surface
and to be admixed & modified per bag of
cement @ Rectron 3S @ 90 gms, SBR @ 1 Kg &
IE6692 @ 0.5Lt. etc. complete in all respect as
per direction of Engineer-In-Charge

Sgm

3582

11

SFMC : Providing and laying super fluid micro
concrete with PPF ( RECRON 3S) : for concrete
repairs ME S 466 etc. complete in all respect as
per direction of Engineer-In-Charge

Cum

Total Amount
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