

 <b>Government eProcurement System</b>		<b>eProcurement System Government of India</b>			
		<b>Published Corrigendum Details</b>			
		Date : 26-Jun-2023 05:11 PM			
		 <a href="#">Print</a>			
<b>Organisation Chain :</b>		Indian Institute of Technology Indore  Infrastructure Development Office - IITI  Infrastructure Development Office- Civil - IITI			
<b>Tender ID :</b>		2023_IITI_758890_1			
<b>Tender Ref No :</b>		IITI/IDO/PR/C/GPL GB/NIT/2023-24/16			
<b>Tender Title :</b>		LPG gas pipeline and Gas bank work at Dining area			
<b>Corrigendum Type :</b>		Other			
<b>Corrigendum Document Details</b>					
Corr.No.	Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)
1	Prebid Meeting	Prebid Meeting	26-Jun-2023 05:10 PM	758890_1.pdf 	50.47

INDIAN INSTITUTE OF TECHNOLOGY INDORE


---

NIT No.: IITI/IDO/PR/C/GPL GB/NIT/2023-24/16  
Name of Work: LPG gas pipeline and Gas bank work at Dining area  
Tender ID: 2023\_IITI\_758890\_1

**CORRIGENDUM - 1**

---

1. The Pre-bid Meeting Report is attached as **Annexure 1**. The pre-bid report, duly sealed & signed by the bidder, should be submitted along with the technical bid document.
2. This corrigendum will form the part of Tender document. It should be submitted duly sealed & signed by the bidders along with technical bid documents. All other terms and conditions as mentioned in tender document will remain unchanged.

  
26/06/23  
Project In charge  
(A. Chig)

**INDIAN INSTITUTE OF TECHNOLOGY INDORE**

\*\*\*\*\*

**Infrastructure Development Office**

**PRE-BID REPORT**

The pre-bid meeting was scheduled on June 26, 2023 at 11:30 am for clarification and discussion pertaining to queries raised by the bidders for the tender, "LPG gas pipeline and Gas bank work at Dining area" and none of the firms attended the pre-bid Meeting.

All prospective/ willing bidders are requested to take note of this report as part of the Tender document and submit it along with the technical bid document, duly sealed & signed.

  
Project In charge.  
*(A. Chugh)*