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This Composite N.I.T. amounting to Rs.73, 47,500/- (Civil Work) (Rupees Seventy Three
Lakhs Forty Seven Thousand Five Hundred only) is here by approved.

Acting project in charge (Civil)
1T Indore
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INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR E-TENDERING FORMING
PART OF BID DOCUMENT AND TO BE POSTED ON WEBSITE

The Project in-charge, 11T Indore on behalf of IIT Indore invites online Item rate tender on two bid
system from approved and eligible contractors, composite category for the following work(s):
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1. Contractors who fulfil the following requirements shall be eligible to apply. Joint ventures are not

accepted.(This is not applicable for CPWD enlisted contractors of appropriate class in composite category)

(a) Should have satisfactorily completed the works as mentioned below during the last Seven years ending

previous day of last date of submission of bids.

(i) Three similar works each cost not less than Rs. 29, 39,0000r two similar works each costing not less
than Rs. 44, 08,500 OR one similar work costing not less than Rs. 58, 78,000. Similar work shall mean
works of Construction of Balance work of football ground at IIT Indore. The value of executed works
shall be brought to current costing level by enhancing the actual value of work at simple rate of 7%
per annum; calculated from the date of completion to previous day of last day of submission of bids.

(ii) Should have had Average Annual Financial Turnover of Rs 36, 73,750 on construction works during
the last three years ending 31st March 2020. (Scanned copy of Certificate from CA to be uploaded)

(iii)

the last five years ending 31st March 2020.

(iv)

Should not have incurred any loss (profit after tax should be positive) in more than two years during

Should have a Solvency of Rs. 29, 39,000. (Scanned copy of original solvency to be uploaded)

(Solvency not required if applicant is a class I(Composite) registered contractor of CPWD and estimated cost is
up to Rs. 25 Crore)* * To be struck off for works with estimated cost more than Rs. 25 Crore.

2. The intending bidder must read the terms and conditions of CPWD-6 carefully. He should only submit
his bid if he consider himself eligible and he is in possession of all the documents required.

3. This information and instructions for bidders posted on website shall form pay of bid document.

4. The bid document consisting of Plans, Specifications, Schedule of quantities of various types of items to
be executed and the set of terms and conditions of the contract to be complied with and other necessary
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documents can be seen and downloaded from website www.tenderwizard.com/IITI or
http://iiti.ac.in/tender_estate free of cost.

5. But the bid can only be submitted after deposition of original EMD online at link mentioned above.

6. Those contractors not registered on the website mentioned above, are required to get registered
beforehand. If needed they can be imparted training on online bidding process as per details available on
the website.

7. The intending bidder must have valid class-111 digital signature to submit the bid.

8. On opening date, the contractor can login and see the bid opening process. After opening of bids he will
receive the competitor bid sheets.

9. Contractor can upload documents in the form of JPG format and PDF format.

10. Certificate of Financial Turn over: At the time of submission of bid contractor may upload Affidavit/
Certificate from CA mentioning Financial Turnover of last 3 years or for the period as specified in the bid
document and further details if required may be asked from the contractor after opening of technical bids.
There is no need to upload entire voluminous balance sheet.

11. Contractor must ensure to quote rate of each item. The column meant for quoting rate in figures
appears in pink colour and the moment rate is entered, it turns sky blue. In addition to this, while selecting
any of the cells a warning appears that if any cell is left blank the same shall be treated as ''0". Therefore,
if any cell is left blank and no rate is quoted by the bidder, rate of such item shall be treated as "*0"*
(ZERO). However, if a tenderer quotes nil rates against each item in item rate tender or does not quote any
percentage above/below on the total amount of the tender or any section / sub head in percentage rate
tender, the tender shall be treated as invalid and will not be considered as lowest tenderer.

12. The Technical Bid shall be opened first on due date and time as mentioned above. The time and date
of opening of financial bid of contractors qualifying the technical bid shall be communicated to them at
a later date.

13. When bids are invited in three stage system and if it is desired to submit revised financial bid then it
shall be mandatory to submit revised financial bid. If not submitted then the bid submitted earlier shall
become invalid.

14. The department reserves the right to reject any prospective application without assigning any reason
and to restrict the list of qualified contractors to any number deemed suitable by it, if too many bids are
received satisfying the laid down criterion.

List of Documents to be scanned and uploaded within the period of bid submission:

I Copy of receipt for deposition of original EMD.

Il Certificates of Work Experience.

111 Certificate of Financial Turnover from CA.

IV Bank Solvency Certificate

V Any other Document as specified in the NIT

VI Affidavit as per provisions of clause 1.2.3 of CPWD-6

VIl GST registration Certificate of the State in which the work is to be taken up, if already obtained
by the bidder.

If the bidder has not obtained GST registration in the State in which the work is to be taken up, or as
required by GST authorities then in such a case the bidder shall scan and upload following undertaking
along with other bid documents.
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http://www.tenderwizard.com/IITI

“If work is awarded to me, I/we shall obtain GST registration Certificate of the State, in which work
is to be taken up within one month from the date of receipt of award letter or before release of any
payment by CPWD, whichever is earlier, failing which 1/We shall be responsible for any delay
in payments which will be due towards me/us on a/c of the work executed and/or for any

action taken by CPWD or GST department in this regard.

Note: The SI.No. Il to IV are not applicable for CPWD enlisted contractors of appropriate class in
composite category) The contractors of composite category are mainly enlisted for execution of building
work, internal and External Electrical Works and E&M services like HVAC, Fire Fighting, Fire Alarm,
Sub-station, DG Set and related items, however, they shall not be eligible for tenders for exclusive work of
horticulture lifts, Road, Furniture and other specialized works. If NIT approving authority feels that the
work is of special or secret nature requiring speciliazed equipment and skill, them restricted tenders can be
called as per para 4.5.1 of CPWD Works Manual 2019. Similarly, tenders of specialized nature/tenders
with specialized component of works shall be called as per para 3.1.3 of CPWD Works Manual 2019.
Instruction to bidders may be modified suitably by NIT approving authority.
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(i)

CPWD-6 FOR e-Tendering

Item rate bids are invited on behalf of IIT Indore from approved and eligible contractors for the work of
Construction of Balance work of football ground at 11T Indore.

The enlistment of the contractors should be valid on the last date of submission of bids.

In case, the last date of submission of bids is extended, the enlistment of contractor should be valid on the
original date of submission of bids.

The Composite work is estimated to cost Rs.73,47,500/-(Civil Work)

This estimate, however, is given merely as a rough guide.

Agreement shall be drawn with the successful bidders on prescribed Form No. CPWD 7 which is available as a Govt. of India
Publication and also available on website http://iiti.ac.in/tender_estate. Bidders shall quote his rates as per various terms and
conditions of the said form which will form part of the agreement.

The time allowed for carrying out the work will be (04) four Months from the date of start as defined in schedule
'F' or from the first date of handing over of the site, whichever is later, in accordance with the phasing, if any,
indicated in the bid documents.

The site for the work is available or made available in parts.

The architectural and structural drawings shall be made available in phased manner, as per requirement of the same as per
approved programme of completion submitted by the contractor after award of work.

The bid document consisting of plans, specifications, the schedule of quantities of various types of items to be
executed and the set of terms and conditions of the contract to be complied with and other necessary documents
except Standard General Conditions of Contract Form can be seen on website www.tenderwizard.com/IITI

After submission of the bid, the contractor can re-submit revised bid any number of times but before last time and
date of submission of bid as notified.

While submitting the revised bid, contractor can revise the percentage rate quoted by him any number of times for
any/all sub-heads but before last time and date of submission of bid as notified.

But the bid can only be submitted after depositing EMD Tenders shall be accompanied by Earnest
money by online mode. The tenders without EMD & tender fees will not be accepted. Online mode
Link https://epayments.iiti.ac.in/ under "facilities™ tab at 11T website may be used for any amount to
be paid to the Institute. The tender feessEMDs/any other amount except in the form of on line mode
should be made through digital means only. No cash/DD/cheque will be accepted.

The receipt shall also be uploaded to the e-tendering website by the intending bidder upto the specified bid
submission date and time.

Copy of Enlistment Order and certificate of work experience and other documents as specified in the bid document shall be scanned
and uploaded to the e-Tendering website within the period of bid submission. Further, certified copy of all the scanned and uploaded
documents as specified in bid document shall have to be submitted by the lowest bidder only within a week physically in the office of
tender opening authority.

Online bid documents submitted by intending bidders shall be opened only of those bidders, whose
original EMD deposited with any division of CPWD and other documents scanned and uploaded are found in
order.

The bid submitted shall be opened at 11:00AM on 08/04/2020
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9A.

10.

11.

12.

13.

14.

15.

The contractors registered prior to 01.04.2015 on e-tendering portal of CPWD shall have to deposit tender
processing fee at existing rates, or they have option to switch over to the new registration system without tender
processing fee any time.

The bid submitted shall become invalid and e-Tender processing fee shall not be refunded if:

0] The bidder is found ineligible.

(i) The bidder does not deposit original EMD .

(iii) The bidder does not upload all the documents (including GST registration certificate and
acknowledgement of upto date filed return) as stipulated in the bid document including copy of receipt
for deposition of original EMD.

(iv) If any discrepancy is noticed between the documents as uploaded at the time of submission of bid and
hard copies as submitted physically by the lowest bidder in the office of bid opening authority.
(V) If a tenderer does not quote any percentage above / below on the total amount of the tender or any

section / sub head in percentage rate tender, the tender shall be treated as invalid and will not be
considered as lowest tenderer.

The contractor whose bid is accepted will be required to furnish performance guarantee of 5% (Five Percent) of the bid
amount within the period specified in Schedule F. This guarantee shall be in the form of Deposit at Call receipt of any
scheduled bank/Banker's cheque of any scheduled bank/Demand Draft of any scheduled bank/Pay order of any
Scheduled Bank of any scheduled bank (in case guarantee amount is less than Rs. 1,00,000/-) or Government Securities
or Fixed Deposit Receipts or Guarantee Bonds of any Scheduled Bank or the State Bank of India in accordance with the
prescribed form. In case, the contractor fails to deposit the said performance guarantee within the period as indicated in
Schedule 'F', including the extended period if any, the Earnest Money deposited by the contractor shall be forfeited
automatically without any notice to the contractor. The earnest money deposited along with bid shall be returned after
receiving the aforesaid performance guarantee. The contractor whose bid is accepted will also be required to furnish
either copy of applicable licenses / registrations or proof of applying for obtaining labour license, registration with
EPFO, ESIC and BOCW welfare board including Provident Fund Code No. if applicable and also ensure the
compliance of aforesaid provision by the sub contractors, if any engaged by the contractor for the said work and
programme chart (Time and progress) within the period specified in schedule F.

Description of the work is as follows: - Construction of Balance work of football ground at I T Indore.
Intending Bidders are advised to inspect and examine the site and its surroundings and satisfy themselves before

submitting their bids as to the nature of the ground and sub-soil (so far as is practicable), the form and nature of the site,
the means of access to the site, the accommodation they may require and, in general, shall themselves obtain all
necessary information as to risks, contingencies and other circumstances which may influence or affect their bid. A
bidders shall be deemed to have full knowledge of the site whether he inspects it or not and no extra charge consequent
on any misunderstanding or otherwise shall be allowed. The bidders shall be responsible for arranging and maintaining
at his own cost all materials, tools & plants, water, electricity access, facilities for workers and all other services
required for executing the work unless otherwise specifically provided for in the contract documents. Submission of a
bid by a bidders implies that he has read this notice and all other contract documents and has made himself aware of the
scope and specifications of the work to be done and of conditions and rates at which stores, tools and plant, etc. will be
issued to him by the Government and local conditions and other factors having a bearing on the execution of the work.
The competent authority on behalf of the 11T Indore does not bind itself to accept the lowest or any other

bid and reserves to itself the authority to reject any or all the bids received without the assignment of any reason. All
bids, in which any of the prescribed condition is not fulfilled or any condition including that of conditional rebate is put
forth by the bidders, shall be summarily rejected.

Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited and the bids submitted by the
contractors who resort to canvassing will be liable for rejection.

The competent authority on behalf of 1T Indore reserves to himself the right of accepting the whole or any part of the
bid and the bidders shall be bound to perform the same at the rate quoted.

The contractor shall not be permitted to bid for works in the 11T Indore responsible for award and execution of contracts, in which
his near relative is posted a Divisional Accountant or as an officer in any capacity between the grades of Superintending Engineer
and Junior Engineer (both inclusive). He shall also intimate the names of persons who are working with him in any capacity or are
subsequently employed by him and who are near relatives to any gazetted officer in IIT Indore or in the MHRD
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17.

18.

19.

@)

(b)

. Any breach of this condition by the contractor would render him liable to be removed from the approved list of
contractors of this Department.

No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or Administrative duties in an Engineering
Department of the Government of India is allowed to work as a contractor for a period of one year after his retirement from
Government service, without the prior permission of the Government of India in writing. This contract is liable to be cancelled
if either the contractor or any of his employees is found any time to be such a person who had not obtained the permission of
the Government of India, as aforesaid, before submission of the bid or engagement in the contractor's service.

The bid for the works shall remain open for acceptance for a period of Sixty (60) days from the date of opening of bids.
If any bidders withdraws his bid before the said period or issue of letter of acceptance, whichever is earlier, or makes
any modifications in the terms and conditions of the bid which are not acceptable to the department, then the
Government shall, without prejudice to any other right or remedy, be at liberty to forfeit 50% of the said earnest money
as aforesaid. Further, the bidders shall not be allowed to participate in the rebidding process of the work.

This notice inviting Bid shall form a part of the contract document. The successful bidders/contractor, on
acceptance of his bid by the Accepting Authority shall within 15 days from the stipulated date of start of the
work, sign the contract consisting of:-

The Notice Inviting Bid, all the documents including additional conditions, specifications and drawings, if any, forming part
of the bid as uploaded at the time of invitation of bid and the rates quoted online at the time of submission of bid and
acceptance thereof together with any correspondence leading thereto.

Standard C.P.W.D. Form 7 or other Standard C.P.W.D. Form as applicable.

20. For Composite Bids

20.1.1

20.1.2

20.1.3

20.1.4
20.1.5

20.1.6

20.1.7

The Project in charge of the major component will call bids for the composite work. The cost of bid document
and Earnest Money will be fixed with respect to the combined estimated cost put to tender for the composite
bid.

The bid document will include following three components:

Part A:- CPWD-6, CPWD-7 including schedule A to F for the major component of the work, Standard General
Conditions of Contract for CPWD 2019 as amended/modified up to receipt of tender

Part B:- General / specific conditions, specifications and schedule of quantities applicable to major
component of the work.

Part C:- Schedule A to F for minor component of the work. (SE/EE in charge of major component shall also
be competent authority under clause 2 and clause 5 as mentioned in schedule A to F for major components),
General/specific conditions, specifications and schedule of quantities applicable to minor component(s) of the
work.

The bidders must associate himself, with agencies of the appropriate class eligible to bid for each of the minor
component individually as per NIT Conditions.

The eligible bidders shall quote percentage rate for all subheads/components of work.

After acceptance of the bid by competent authority, the Project in charge of major component of the work shall issue letter
of award on behalf of the IIT Indore. After the work is awarded, the main contractor will have to enter into one agreement
with Project in charge of major component and has also to sign two or more copies of agreement depending upon number
of EE's/ DDH in charge of minor components. One such signed set of agreement shall be handed over to EE/DDH in
charge of minor component(s). PIC of major component will operate Part A and Part B of the agreement. EE/DDH in
charge of minor component(s) shall operate Part C along with Part A of the agreement.

Entire work under the scope of composite bid including major and all minor components shall be executed
under one agreement.

Security Deposit will be worked out separately for each component corresponding to the estimated cost of the
respective component of works.
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20.1.8

20.1.9

20.1.10

20.1.11

20.1.12A.

20.1.12B.

The main contractor has to associate agency(s) for minor component(s) conforming to eligibility criteria as
defined in the bid document and has to submit detail of such agency(s) to Engineer-in-charge of minor
component(s) within prescribed time. Name of the agency(s) to be associated shall be approved by Engineer-
in-charge of minor component(s).

In case, the main contractor intends to change any of the above agency/agencies during the operation of the
contract, he shall obtain prior approval of Engineer-in-charge of minor component. The new agency/agencies
shall also have to satisfy the laid down eligibility criteria. In case, Engineer-in-charge is not satisfied with the
performance of any agency, he can direct the contractor to change the agency executing such items of work
and this shall be binding on the contractor.

The main contractor has to enter into agreement /MOU with contractor(s) associated by him for execution of minor
component(s). Copy of such agreement/MOU shall be submitted to EE/DDH in charge of each minor component as
well as to EE in charge of major component. In case of change of associate contractor, the main contractor has to
enter into agreement/MOU with the new contractor associated by him.

Running payment for the major component shall be made by PIC of major discipline to the main
contractor. Running payment for minor components shall be made by the Engineer-in-charge of the
discipline of minor component directly to the main contractor.

The composite work shall be treated as complete when all the components of the work are
complete. The completion certificate of the composite work shall be recorded by Engineer-in-
charge of major component after record of completion certificate of all other components.

Final bill of whole work shall be finalized and paid by the PIC of major component. Engineer(s)-in-charge of
minor component(s) will prepare and pass the final bill for their component of work and pass on the same to
the EE of major component for including in the final bill for composite contract.
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INTEGRITY PACT

To,

Sub: NIT No. IITI/ ES/ PR/ FBG/ MOW/2019-20/. for the work Construction of Balance work of
football ground at lIT Indore.

Dear Sir,

It is here by declared that 1ITI is committed to follow the principle of transparency, equity and
competitiveness in public procurement.

The subject Notice Inviting Tender (NIT) is an invitation to offer made on the condition that the Bidder will sign
the integrity Agreement, which is an integral part of tender/bid documents, failing which the tenderer /bidder will stand
disqualified from the tendering process and the bid of the bidder would be summarily rejected.

This declaration shall form part and parcel of the Integrity Agreement and signing of the same shall
be deemed as acceptance and signing of the Integrity Agreement on behalf of the 1ITI.

Yours faithfully

Acting Project In-charge (Civil)
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To,
Acting Project In-charge (Civil)

Sub: Submission of Tender for the work of Construction of Balance work of football ground at IIT Indore

Dear Sir,

I/We acknowledge that IITI is committed to follow the principles thereof as enumerated in the
Integrity Agreement enclosed with the tender/bid document.

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the condition that I/We will
sign the enclosed integrity Agreement, which is an integral part of tender documents, failing which I/We will stand
disqualified from the tendering process. I/We acknowledge that THE MAKING OF THE BID SHALL BE REGARDED
AS AN UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this condition of the NIT.

I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit and further agree that
execution of the said Integrity Agreement shall be separate and distinct from the main contract, which will come into
existence when tender/bid is finally accepted by IITI. I/We acknowledge and accept the duration of the Integrity
Agreement, which shall be in the line with Article 1 of the enclosed Integrity Agreement.

I/We acknowledge that in the event of my/our failure to sign and accept the Integrity Agreement, while
submitting the tender/bid, I1TI shall have unqualified, absolute and unfettered right to disqualify the tenderer
/bidder and reject the tender/bid is accordance with terms and conditions of the tender/bid.

Yours faithfully

(Duly authorized signatory of the Bidder)
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To be signed by the bidder and same signatory competent / authorised to sign the relevant contract
on behalf of HITI.

INTEGRITY AGREEMENT

This Integrity Agreement is made at ............... on this ........... day of ........... 20......

IIT Indore represented through Project in charge , .......ccoeeevevievcrennane. ,
....................................................................... (Address of Division), (Hereinafter referred as the
“Principal/Owner”, which expression shall unless repugnant to the meaning or context hereof include its
successors and permitted assigns)

AND

............................................................................................................. (Name and Address of the
Individual/firm/Company) through ...........ccccceiiiiiciii e, (Hereinafter referred to as the (Details of
duly authorized signatory) “Bidder/Contractor” and which expression shall unless repugnant to the meaning or context
hereof include its successors and permitted assigns)

Preamble

WHEREAS the Principal / Owner has floated the Tender *) (hereinafter referred to as
“Tender/Bid”) and intends to award, under laid down organizational procedure, contract Construction of Balance
work of football ground at IIT Indore

(Name of work) hereinafter referred to as the “Contract”.

AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the land, rules, regulations, economic use of
resources and of fairness/transparency in its relation with its Bidder(s) and Contractor(s).

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this Integrity Agreement (hereinafter
referred to as “Integrity Pact” or “Pact”), the terms and conditions of which shall also be read as integral part and parcel of the
Tender/Bid documents and Contract between the parties.

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties hereby agree as follows
and this Pact witnesses as under:
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Article 1: Commitment of the Principal/Owner

1)

2)

The Principal/Owner commits itself to take all measures necessary to prevent corruption and to observe the

following principles:

(@) No employee of the Principal/Owner, personally or through any of his/her family members, will in
connection with the Tender, or the execution of the Contract, demand, take a promise for or accept, for
self or third person, any material or immaterial benefit which the person is not legally entitled to.

(b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity and reason. The
Principal/Owner will, in particular, before and during the Tender process, provide to all Bidder(s) the
same information and will not provide to any Bidder(s) confidential / additional information through
which the Bidder(s) could obtain an advantage in relation to the Tender process or the Contract
execution.

(c) The Principal/Owner shall endeavour to exclude from the Tender process any person, whose conduct
in the past has been of biased nature.

If the Principal/Owner obtains information on the conduct of any of its employees which is a criminal offence
under the Indian Penal code (IPC)/Prevention of Corruption Act, 1988 (PC Act) or is in violation of the
principles herein mentioned or if there be a substantive suspicion in this regard, the Principal/Owner will inform
the Chief Vigilance Officer and in addition can also initiate disciplinary actions as per its internal laid down
policies and procedures.

Article 2: Commitment of the Bidder(s)/Contractor(s)

1)

2)

It is required that each Bidder/Contractor (including their respective officers, employees and agents) adhere to the
highest ethical standards, and report to the Government / Department all suspected acts of fraud or corruption or
Coercion or Collusion of which it has knowledge or becomes aware, during the tendering process and throughout the
negotiation or award of a contract.

The Bidder(s)/Contractor(s) commits himself to take all measures necessary to prevent corruption. He commits
himself to observe the following principles during his participation in the Tender process and during the
Contract execution:

a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, offer, promise or give
to any of the Principal/Owner’s employees involved in theTender process or execution of the Contract
or to any third person any material or other benefit which he/she is not legally entitled to, in order to
obtain in exchange any advantage of any kind whatsoever during the Tender process or during the
execution of the Contract.

b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed agreement or
understanding, whether formal or informal. This applies in particular to prices, specifications, certifications,
subsidiary contracts, submission or non-submission of bids or any other actions to restrict competitiveness or
to cartelize in the bidding process.

c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act. Further the
Bidder(s)/Contract(s) will not use improperly, (for the purpose of competition or personal gain), or pass on to
others, any information or documents provided by the Principal/Owner as part of the business relationship,
regarding plans, technical proposals and business details, including information contained or transmitted
electronically.

d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and addresses of agents/representatives
in India, if any. Similarly Bidder(s)/Contractor(s) of Indian Nationality shall disclose names and addresses of
foreign agents/representatives, if any. Either the Indian agent on behalf of the foreign principal or the foreign
principal directly could bid in a tender but not both. Further, in cases where an agent participate in a tender on
behalf of one manufacturer, he shall not be allowed to quote on behalf of another manufacturer along with the
first manufacturer in a subsequent/parallel tender for the same item.

e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all payments he has made,
is committed to or intends to make to agents, brokers or any other intermediaries in connection with the
award of the Contract.
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3)

4)

5)

The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or be an
accessory to such offences.

The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge in fraudulent
practice means a willful misrepresentation or omission of facts or submission of fake/forged documents in
order to induce public official to act in reliance thereof, with the purpose of obtaining unjust advantage by or
causing damage to justified interest of others and/or to influence the procurement process to the detriment of
the Government interests.

The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use Coercive Practices (means the act of
obtaining something, compelling an action or influencing a decision through intimidation, threat or the use of force directly
or indirectly, where potential or actual injury may befall upon a person, his/ her reputation or property to influence their
participation in the tendering process).

Article 3: Consequences of Breach

1

2)

3)

Without prejudice to any rights that may be available to the Principal/Owner under law or the Contract or its established
policies and laid down procedures, the Principal/Owner shall have the following rights

in case of breach of this Integrity Pact by the Bidder(s)/Contractor(s) and the Bidder/ Contractor accepts and
undertakes to respect and uphold the Principal/Owner’s absolute right:

If the Bidder(s)/Contractor(s), either before award or during execution of Contract has committed a transgression
through a violation of Article 2 above or in any other form, such as to put his reliability or credibility in question, the
Principal/Owner after giving 14 days notice to the contractor shall have powers to disqualify the
Bidder(s)/Contractor(s) from the Tender process or terminate/determine the Contract, if already executed or exclude
the Bidder/Contractor from future contract award processes. The imposition and duration of the exclusion will be
determined by the severity of transgression and determined by the Principal/Owner. Such exclusion may be forever
or for a limited period as decided by the Principal/Owner.

Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Principal/Owner has disqualified the Bidder(s)
from the Tender process prior to the award of the Contract or terminated/determined the Contract or has accrued the
right to terminate/determine the Contract according to Article 3(1), the Principal/Owner apart from exercising any
legal rights that may have accrued to the Principal/Owner, may in its considered opinion forfeit the entire amount of
Earnest Money Deposit, Performance Guarantee and Security Deposit of the Bidder/Contractor.

Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a Bidder or Contractor, or of an employee
or a representative or an associate of a Bidder or Contractor which constitutes corruption within the meaning of IPC
Act, or if the Principal/Owner has substantive suspicion in this regard, the Principal/Owner will inform the same to
law enforcing agencies for further investigation.

Article 4: Previous Transgression

1)

2)

3)

The Bidder declares that no previous transgressions occurred in the last 5 years with any other Company in any
country confirming to the anticorruption approach or with Central Government or State Government or any
other Central/State Public Sector Enterprises in India that could justify his exclusion from the Tender process.

If the Bidder makes incorrect statement on this subject, he can be disqualified from the Tender process or action
can be taken for banning of business dealings/ holiday listing of the Bidder/Contractor as deemed fit by the
Principal/ Owner.

If the Bidder/Contractor can prove that he has resorted / recouped the damage caused by him and has installed a
suitable corruption prevention system, the Principal/Owner may, at its own discretion, revoke the exclusion
prematurely.

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors

1)

The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in conformity with this
Integrity Pact. The Bidder/Contractor shall be responsible for any violation(s) of the principles laid down in this
agreement/Pact by any of its Subcontractors/sub-vendors.
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2) The Principal/Owner will enter into Pacts on identical terms as this one with all Bidders and Contractors.

3) The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact between the
Principal/Owner and the bidder, along with the Tender or violate its provisions at any stage of the Tender
process, from the Tender process.

Avrticle 6- Duration of the Pact
1) This Pact begins when both the parties have legally signed it. It expires for the Contractor/Vendor 15 months after
the completion of work under the contract or till the continuation of defect liability period, whichever is more and
for all other bidders, till the Contract has been awarded.

If any claim is made/lodged during the time, the same shall be binding and continue to be valid despite the lapse of this Pacts as
specified above, unless it is discharged/determined by the Competent Authority, IIT Indore.

Article 7- Other Provisions

1) This Pact is subject to Indian Law, place of performance and jurisdiction is Indore, who has
floated the Tender.

2) Changes and supplements need to be made in writing. Side agreements have not been made.

3)  If the Contractor is a partnership or a consortium, this Pact must be signed by all the partners or by one or more partner holding
power of attorney signed by all partners and consortium members. In case of a Company, the Pact must be signed by a
representative duly authorized by board resolution. ds-yks-fu-fo-

4)  Should one or several provisions of this Pact turn out to be invalid; the remainder of this Pact remains valid. In this case,
the parties will strive to come to an agreement to their original intensions

5) Itis agreed term and condition that any dispute or difference arising between the parties with regard to the terms of this
Integrity Agreement / Pact, any action taken by the Owner/Principal in accordance with this Integrity Agreement/ Pact or
interpretation thereof shall not be subject to arbitration.

Article 8- LEGAL AND PRIOR RIGHTS

All rights and remedies of the parties hereto shall be in addition to all the other legal rights and remedies belonging to
such parties under the Contract and/or law and the same shall be deemed to be cumulative and not alternative to such
legal rights and remedies aforesaid. For the sake of brevity, both the Parties agree that this Integrity Pact will have
precedence over the Tender/Contact documents with regard any of the provisions covered under this Integrity Pact.

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place and date first above
mentioned in the presence of following witnesses:

(For and on behalf of Bidder/Contractor)

WITNESSES:
Lo
(signature, name and address)
2.
(signature, name and address)

Place :

Dated :
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INDIAN INSTITUTE OF TECHNOLOGY CPWD-7
INFRASTRUCTURE DEVELOPMENT OFFICE

COMPOSITE ITEM RATE TENDER & CONTRACT FOR WORKS

1. | Tender for composite Construction of Balance work of football ground at lIT Indore
work of:

Q) To be uploaded by 3.00 P.M. hours on 23.03.2020 upload at www.tenderwizard.com/IITI
(i) To be opened in presence of tenderers who may be present at 11.00 A.M. hours on 08.04.2020 in the

office of Infrastructure development office at IIT Indore.

TENDER
I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F Specifications applicable,
Drawings & Designs, General Rules and Directions, Conditions of Contract, clauses of contract, Special conditions,
Schedule of Rate & other documents and Rules referred to in the conditions of contract and all other contents in the
tender document for the work.

I/We hereby tender for the execution of the work specified for the IIT Indore within the time specified in Schedule
‘F’ viz., schedule of quantities and in accordance in all respect with the specifications, designs, drawing and
instructions in writing referred to in Rule-1 of General Rules and Directions and in Clause 11 of the Conditions of
contract and with such materials as are provided for, by, and in respect of accordance with, such conditions so far as
applicable.

We agree to keep the tender open for 60 (Sixty) days from the due date of its opening and not to make any
modification in its terms and conditions.

A sum of Rs.1, 47,000 is hereby forwarded on line mode as earnest money.

A copy of earnest money in on line mode. If I/We, fail to furnish the prescribed performance guarantee within prescribed period, I/We
agree that the said IIT Indore or his successors, in office shall without prejudice to any other right or remedy, be at liberty to forfeit the
said earnest money absolutely. Further, if I/We fail to commence work as specified, 1/We agree that IIT Indore or the successors in
office shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the said performance guarantee
absolutely. The said Performance Guarantee shall be a guarantee to execute all the works referred to in the tender documents upon the
terms and conditions contained or referred to those in excess of that limit at the rates to be determined in accordance with the provision
contained in Clause 12.2 and 12.3 of the tender form.

Further, 1/We agree that in case of forfeiture of Earnest Money or Performance Guarantee as aforesaid, 1/We shall be
debarred for participation in the re-tendering process of the work.

I/We undertake and confirm that eligible similar work(s) has/have not been got executed through another contractor on back to back basis.
Further that, if such a violation comes to the notice of Department, then I/We shall be debarred for tendering in IITI in future forever. Also, if
such a violation comes to the notice of Department before date of start of work, the Engineer-in-Charge shall be free to forfeit the entire amount
of Earnest Money Deposit/Performance Guarantee.

I/We hereby declare that I/We shall treat the tender documents drawings and other records connected with the work as
secret/confidential documents and shall not communicate information/derived therefrom to any person other than a person
to whom I/We am/are authorized to communicate the same or use the information in any manner prejudicial to the safety
of the State.

Dated Signature of Contractor
Witness: Postal Address
Address:

Occupation:
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AGCCERPTANGCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by me for and on behalf

of the 1T Indore forasumof " ......... e (Rupees
.................................... e e e )
The letters referred to below shall form part of this contract agreement:
(@~
(b) *
(c)*
For & on behalf of President of India
Signature ......... e
Dated: * Designation ......... e
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PROFORMA OF SCHEDULES

(Separate Performa for Civil, Elect. & Hort. Works in case of Composite Tenders)

(Operative Schedules to be supplied separately to each intending tenderer)

SCHEDULE ‘A’

Schedule of quantities (as per PWD-3)

SCHEDULE ‘D’

Extra schedule for specific requirements/document for

the work, if any.
SCHEDULE ‘E’

Reference to General Conditions of contract —

(Civil Work:- Page No. ...... )

As attached in tender form

GCC for CPWD 2019 CONSTRUCTION WORKS as

amended/modified up to receipt of tender

Name of Work: Construction of Balance work of football ground at 11T Indore

Estimated cost for Composite

work::

Civil Work

Rs. 73,47,500 only

Total

Rs.1,47,000

Earnest money

(To be returned after receiving performance guarantee)

Performance Guarantee

5% of the tendered value of the work

Security Deposit

5% of the tendered value of the work

Table of Mile stone(s)

Mile Description of Mile stone Time allowed from| Amount to be withheld in
stone date of start (Days)| case of non achievement
No. of milestone
1. Leveling of ground includin 15
gorg g 1% of tendered amount of
work
2. i i i 45
Laying of drainage system and metaling 1 % of tendered amount
of work
2. Preparation of surface complete including red soil filling and 75
P lidati P & & 1% of tendered amount
consolidation of work
3. Supplying and laying of grass including bidding 100 1% of tendered amount of
work
4. Completion of in all respect. 120 1% of tendered amount of
work

Note :If the Agency will be failed in achieving the milestone No 1 & 2, then the respective amount of milestone shall be
forfeited and not to be payable .
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SCHEDULE 'F'

GENERAL RULES & DIRECTIONS:

Officer inviting tender

Project In-charge, IIT Indore ‘

Maximum percentage of quantity of items of work to be
executed beyond which rates are to be determined in
accordance with Clause 12.2.& 12.3

See Page 24 ‘

Definitions:

2(v)

2(vii)

2(x)

2(xi)

2(xii)
9(ii)

Engineer-in-Charge

Accepting Authority

Percentage on cost of materials and labour to
cover all overheads and profits

Project In-charge,
Infrastructure development office
11T Indore

1T Indore

Standard Schedule of Rates:

Civil Items of Work:

Department:
Standard CPWD contract Form:

Dean Infrastructure Develpment

15% (Fifteen Percent)

D.S.R. 2018 for civil works with Up to date correction slips.

Delhi Schedule of Rates-2018 & M.R.

Central Public Works Department
GCC 2019, CPWD form 7 as modified & corrected up to

receipt of tender

Clause 1

i)

Time allowed for submission of Performance
Guarantee programme chart (Time and Progress)

and applicable  labour licenses/registration,
registration with EPFO, ESIC & BOCW welfare
Board including Provident Fund Code No., if
applicable or proof of applying thereof from the date
of issue of letter of acceptance

Maximum allowable extension with late fee @ 0.1% per
day of Performance Guarantee amount beyond the period
as provided in (i) above

7 Days

7 Days

Clause 2

Authority for fixing Compensation under Clause 2

Clause 2 A Whether Clause 2A shall be applicable

Clause 5

Number of days from the date of issue of letter of
acceptance for reckoning date of start

Project in charge ,
1T Indore

No
8 Days

Mile stone/Bar Chart(s)-

As per construction programme on

Time allowed for execution of work

(04)Four Months
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Authority to decide

(1) Extension of time Project In-charge, 11T Indore

(i) Rescheduling of mile stone Project In-charge, IIT Indore
(iif) Shifting of date of start in case of Dean Infrastructure Development, II'T Indore
delay in handing over of site
| Clause 6, 6A Clausejapplicable Clause 6 A
Clause 7 Gross work to be done together with net
payment/Adjustment of advances for material Civil Rs.15.00 lacs

collected, if any, since the last such payment for being
eligible to interim payment

Clause 7A Whether clause 7A shall be applicable. Yes
Clause 10A List of testing equipment to be provided by the
contractor at site lab. As per requirement
Clause 10 B Whether clause 10-B (ii) shall be applicable. Whether No
(ii) & 10B iii) clause 10-B (iii) shall be applicable. No
Clause 10 C Component of labour expressed as percentage of value 25%
of work

Note : Payment under this clause is admissible when
contractor submits proof of having paid wages due to
every worker through bank or ECS or online transfer to
his bank account.

Clause 10CA
S .No. | Material covered Base Price of all Materials covered under clause 10 CA* as notified by

under this clause CE

1. | Cement:-
(ii) Cement (PPC) N.A.

2 Reinforcement  Bars
TMT-fe 500-D
(12 mm Primary N.A.
Manufacturer

3 Structure Steel N.A.

* Includes cement component used in RMC brought at site from outside approved RMC plants,

if any.
Clause 10 CC: NOT APPLICABLE
Clause 11 Specification to be followed for execution of work:
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For Civil items of work CPWD Specifications 2009 Vol. 1 and Vol. 2 with up to date correction slips
(Hereinafter called CPWD specifications also)
Clause 12
Type of work Project and Original work
Civil
122 &12.3 Deviation limit beyond which clause 12.2 & 30 %
12.3 shall apply for building work.
125 i) Deviation limit beyond which clause 12.2
& 12.3 shall apply for foundation work
(except items mentioned in earth 30%
work subhead in DSR and related
items)
ii) Deviation limit for items mentioned in
earth work subhead of DSR and related 100%
items
Clause 16 Competent Authority for Deciding reduced rates:
Project In-charge, 11T Indore
For Civil items of work
Clause 18 List of mandatory machinery, tools & N.A.
plants to be deployed by the contractor at site.
Clause 25
Constitution of Dispute Redressal Committee (DRC)

For total claims upto Rs. 25.00 lacs

for total claims more than Rs. 25.00 lacs

Chairman Dean of infrastructure Development Director IIT Indore
Member i) ADOID IIT Indore i) DOID T Indore
ii) Project in Charge IIT Indore
ii) The ADOID/PIC
Clause 32

Reguirement of Technical Representative(s) and Recavery Rate

Cost of
work

(Rs. in

crores)

Requirement of Technical Staff Minimum
experience
(Years)
Qualification Number
(of major +
Minor
Component)

Designation of
Technical Staff

Rate at which recovery shall
be made from the contractor
in the event of not fulfilling

provision of Clause 32

Figures Words
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More Graduate 1 2 Project Manager Rs.20,000 | Rs. Twenty
than 1.5 | Engineer cum Planning / per month | Thousand only per
tob (Civil-1)f or quality/ Site / per person | month per person
or billing Engineer
5
Diploma respectively
Engineer

Cost of work in the table above, means the agreement amount of the work.

Assistant Engineers retired from Government services that are holding Diploma will be treated at par with Graduate
Engineers. Diploma holder with minimum 10 years relevant experience with a reputed construction co. can be treated at
par with Graduate Engineers for the purpose of such deployment subject to the condition that such diploma holders should
not exceed 50% of requirement of degree engineers.

Clause 38

(Civil)

i) a) Schedule / statement for determining theoretical quantity of cement  D.S.R. 2018 for civil
& bitumen on the basis of Delhi Schedule of Rates 2016 works with upto date

printed by CPWD correction slips.
i) Variations permissible on theoretical quantities
a) Cement for works with estimated cost put to tender not
more than * 5 lakhs. 3% plus/minus
For works with estimated cost put to Tender is more than ° 2% plus/minus
5 lakhs
b) Bitumen all works 2.5% plus only & nil on
minus side.
c) Steel reinforcement and structural steel Sections for
diameter, section and category. 2% plus/minus.
d) All other materials and Electrical Items. Nil

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION

S. Description of Item Rates in figures and words at which recovery shall be
No. made from the Contractor
Unit | Excess beyond | Less use beyond
permissible variation permissible variation
1. Cement:-
(ii) Cement (PPC) MT N.A
2. Reinforcement Bars
TMT-fe 500D MT
(DPrimary Manufacturer N.A
3. Structure Steel MT N.A
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GENERAL REQUIRMENTS FOR THE TENDER

Name of Work: Construction of Balance work of football ground at 11T Indore

10

11

12

The tenderer is advised to read and examine the tender documents for the work and the
set of drawings available with Engineer-in-charge. He should inspect and examine the
site and its surroundings by himself before submitting his tender.

Separate schedule of quantity is included in this tender for civil and electrical items of work.
If the tenderer wants to offer any unconditional rebates on their rates, the same should also
be offered in the respective components of civil and electrical schedule separately. The
contractor shall quote the percentage rates in figures and words accurately so that there is no
discrepancy in rates written in figures and words.

Time allowed for the execution of work is (04) Four Months.

The contractor(s) shall submit a detailed program of execution in accordance with the
master programme/ milestone within ten days from the date of issue of award letter.

Quality of the project is of utmost importance. This shall be adhered to in accordance with
the provisions of CPWD specifications and guidelines given in the relevant paras.

The contractor (s) shall make his own arrangements for electricity and water required
for the execution of work.

Cement shall be arranged by the contractor himself.

Steel Reinforcement shall be arranged by the contractor himself.

The contractor shall submit the running bills in the shape of the computerized MB in pages of A-4
size as per the standard format of department and shall act as per modified clause 6 A of CPWD-7

Contractor has to provide reinforcement cover blocks made of approved proprietary pre packed
free flowing mortars (Conbextra as manufactured by M/s Fosroc Chemical India Ltd. or approved
equivalent) of high early strength.

The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules and
orders issued there under from time to time.

The contractor shall comply with the provisions of Construction and Demolition Waste Management
Rules, 2016 as per Ministry of Environment and Forest notification dated 29/03/2016 issued in exercise
of powers conferred by Environment(Protection) Act 1986 ( Available on web address
www.moef.gov.in). The contractor shall also follow all rules and regulations regarding disposal of
C&D waste as per approval of local bodies.
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MATERIAL AND QUALITY ASSURANCE

The contractor shall ensure quality control measures on different aspects of construction including materials,
workmanship and correct construction methodologies to be adopted. He shall have to submit quality assurance
programme within two weeks of the award of work. The quality assurance programme should include method
statement for various items of work to be executed along with check lists to enforce quality control.

The Following Conditions to the specification shall however apply:-

a) All stone aggregates shall be of hard stone variety to be obtained from approved quarries at

......... ** _......conforming to CPWD specification or as approved by the Engineer- in- charge.

b) Sand to be used for cement concrete work, mortar for masonry and plaster work shall be of standard quality.
Sand shall be obtained from approved quarry at...... .

The contractor shall get the source of all other materials, not specified elsewhere in the document, approved from
the Engineer-in-Charge. The contractor shall stick to the approved source unless it is absolutely unavoidable. Any
change shall be done with the prior approval of the Engineer-in-Charge for which tests etc. shall be done by the
contractor at his own cost. Similarly, the contractor shall submit brand/ make of various materials not specified in
the agreement, to be used for the approval of the Engineer-in-Charge along with samples and once approved, he
shall stick to it.

The contractor shall submit shop drawings of staging and shuttering arrangement, aluminum work, and other
works as desired by Engineer In Charge for his approval before execution. The contractor shall also submit bar
bending schedule for approval of Engineer —in — charge before execution.

Other Laboratories :

Bl

©)

C1

C2

C3

The contractor shall arrange carrying out all tests required under the agreement through the laboratory/Govt
Lab/Institute as approved by the Engineer-in-Charge and shall bear all charges in connection therewith
including charges for testing for all materials.

Sampling of Materials:

Sample of building materials fittings and other articles required for execution of work shall be got approved from
the Engineer-in-Charge. Articles manufactured by companies of repute and approved by the Engineer-in-Charge
shall only be used. Articles bearing BIS certification mark shall be used in case the above are not available, the
quality of samples brought by the contractor shall be judged by standards laid down in the relevant BIS
specifications. All materials and articles brought by the contractor to the site for use shall conform to the samples
approved by the Engineer-in-Charge which shall be preserved till the completion of the work.

The contractor shall ensure quality construction in a planned and time bound manner. Any sub-standard
material/work beyond set out tolerance limit shall be summarily rejected by the Engineer-in-Charge. Same shall
be removed from the site within the time as directed by the Engineer-in charge at their own cost.

BIS marked materials except otherwise specified shall be subjected to quality test at the discretion of the
Engineer-in-Charge besides . of other materials as per the specifications described for the item/materials.
Wherever BIS marked materials are brought to the site of work, the contractor shall if required, by the Engineer-
in-Charge furnish manufacturers test certificate to establish that the material

produced by the contractor for incorporation in the work satisfies the provisions of BIS codes relevant to the
material and/or the work done.
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C4

C5

C6

Cc7

10

11)

(i)

(iii)
(iv)

The contractor shall procure all the materials in advance so that there is sufficient time to testing and approving of
the materials and clearance of the same before use in work.

All materials brought by the contractor for use in the work shall be got checked from the Engineer-in-Charge or
his authorized representative of the work on receipt of the same at site before use.

The contractor shall be fully responsible for the safe custody of the materials issued to him even if the materials
are in double lock and key system.

The Stone aggregate/stone, sand shall be brought from any quarries subjected to the said materials confirm
CPWD specifications.

The day to day receipt and issue accounts of different grade/brand of cement shall be maintained separately in the
standard proforma by the Assistant Engineer-in-Charge of work and which shall be duly signed by the contractor
or his authorised representative.

The contractor shall render all help and assistance in documenting the total sequence of this project by way of
photography, slides, audio-video recording etc. Nothing extra shall be payable to the contractor on this account.
However cost of photographs, slides, audio / videography etc. shall be borne by the department.

The contractor shall be fully responsible for the safe custody of materials brought by him issued to him even
though the materials are under double lock key system.

Separate cement registers showing the receipt of the OPC and PPC (as required) shall be maintained at site. The
contractor shall construct separate godowns for storage of OPC & PPC at site and nothing extra on this account
shall be payable.

Cement issued shall be for consumption at site only. No cement for factory made items and those not
manufactured at site shall be issued.

In case there is any discrepancy in frequency of testing as given in the list of mandatory test and that in the
individual sub-head of work as per CPWD specification 2009 Vol. 1 & 2, the higher of the two frequencies of
testing shall be adopted.

Maintenance of Register:

All the register of tests to be carried out at construction site or in outside laboratories shall be maintained by the
contractor which shall be issued to the contractor by Engineer-in-Charge in the same manner as being issued to
IIT field staff.

The registers to be issued to the contractor are :

a) Materials at site account register.

b) Cement register.

c) Master test registers.

d) Cube test register.

e) Paint register.

f) Any other register as decided by the Engineer-in-charge relevant to work.

All the entries in the register will be made by the designated engineering staff of the contractor and same should
be regularly reviewed by JE/AE/AEE.

Contractor shall be responsible for safe custody of all the test registers.

Submission of copy of all test registers, material at site register along with each alternate running account bill and
final bill shall be mandatory. These registers should be duly checked by JE(C) in division office.
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GENERAL TERMS AND CONDITIONS

The order of preference in case of any discrepancy under “Conditions of Contract” given in standard CPWD

contract form may be read as the following:

i) Nomenclature of items as per schedule of quantities.
i) Particular specification and special condition, if any.
iii) CPWD specifications.

iv) Architectural Drawings.
V) Indian standard specifications of B.I.S.
vi) Sound Engineering Practice.

A reference made to any Indian Standard specification in these documents, shall imply to the latest version of that
standard including such revision/amendments as issued by the Bureau of Indian standard upto last date of receipt
of tenders. The contractor shall keep at his own cost all such publications of relevant Indian standard applicable

to the work at site.

Except for the items, for which particular specifications are given or where it is specifically mentioned otherwise in the
description of items in the schedule of quantities the work shall generally be carried out in accordance with the “CPWD
specifications 2009 Vol. 1 and Vol. 2 (with up to date correction slips). (Hereinafter to be referred to as CPWD specifications)
and instructions of Engineer-in-Charge. Wherever CPWD specifications are silent the latest IS codes/specification shall be

followed.

Unless otherwise provided in the Schedule of Quantities/Specifications, the rates tendered by the contractor shall be all
inclusive and shall apply to all heights, lifts, leads, depths and all taxes including GST of the work and nothing extra shall
be payable to him on account of the same. Extra payment for centering/shuttering, if required to be done for heights greater
than 3.5 m shall however be admissible at the rates arrived at in accordance with clause 12 of the agreement, if not already

specified.

The proposed building is a prestigious project and quality of work is paramount importance. Contractor shall
have to engage well experienced skilled labour and deploy modern T&P and other equipments to execute the
work. Many items like stone masonry & stone cladding works, stone flooring, structural glazing, PVDF coating
aluminium composite panel and other specialised flooring work, Wood work will specially require engagement

of skilled workers having experience particularly in execution of such items.

a) The contractor (s) shall inspect the site of work before tendering and acquaint himself with the site

conditions and no claim on this account shall be entertained by the department.

b) The contractor (s) shall get himself acquainted with nature and extent of the work and satisfy himself about the
availability of materials from kiln or approved quarries for collection and conveyance of materials required for

construction.
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10

11

12

13

14

15

The contractor (s) shall study the soil investigation report for the site, available in the office of the Engineer-in-
Charge and satisfy himself about complete characteristics of soil and other parameters of site. However, no claim

on the alleged inadequacy or incorrectness of the soil data shall be entertained.

The tenderer shall see the approaches to the site. In case any approach from main road is required by the
contractor, the same shall be made good, improved and maintained by the contractor at his own cost. No payment

shall be made on this account.

The contractor (s) shall give to the Municipality, Police and other authorities all necessary notices etc. that may
be required by law and obtain all requisite Licenses for temporary obstructions, enclosures etc. and pay all fee,
taxes and charges which may be leviable on account of these operations in executing the contract. He shall make
good any damage to the adjoining property whether public or private and shall supply and maintain light and

other illumination on for cautioning the public at night.

The contractor shall take all precautions to avoid accidents by exhibiting necessary caution boards day and night,
speed limit boards, red flags, red lights and providing barriers. He shall be responsible for all dangers and
incidents caused to existing / new work due to negligence on his part. No hindrances shall be caused to traffic
during the execution of the work. The contractor shall be responsible for all damages and accidents due to

negligence on his part.

Contractor shall provide permanent bench marks and other reference points for the proper execution of work and
these shall be preserved till the end of work. All such reference points shall be in relation to the levels and

locations, given in the Architectural and plumbing drawings

The contractor shall make his own arrangement for obtaining electric connection(s) if required and make

necessary payments directly to the department concerned.

Other agencies doing works related with this project may also simultaneously execute their works and the
contractor shall afford necessary facilities for the same. The contractor shall leave such necessary holes, openings
etc. for laying/burying in the work, pipes cables, conduits, clamps, boxes and hooks for fan clamps etc. as may be

required for the other agencies. Nothing extra over the Agreement rates shall be paid for doing these.

Some restrictions may be imposed by the security staff etc. on the working and for movement of labour, materials
etc. The contractor shall be bound to follow all such restrictions/instructions and nothing extra shall be payable

on account of the same.

The contractor shall fully comply with all legal orders and directions of the Public or local authorities or
municipality and adhere to their rules and regulations and pay all fees and charges for which he may be liable in
this regard. Nothing extra shall be paid/reimbursed for the same.

The building work shall be carried out in the manner complying in all respects with the requirements of the
relevant by-laws and regulations of the local body under the jurisdiction of which the work is to be executed or as

directed by the Engineer-in-charge and nothing extra shall be paid on this account.
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The contractor shall give a performance test of the entire installation(s) as per standing specifications before the
work is finally accepted by making his own arrangements for water supply, electricity etc. and nothing extra

whatsoever shall be payable for the same.

If as per local Municipal regulations, huts for labour are not to be erected at the site of work, the contractor shall
be required to provide such accommodation at a place as is acceptable to the local body and nothing extra shall

be paid on this account.

It shall be ensured by the contractor that no electric live wire is left exposed or unattended to avoid any accidents

in this regard.

The structural and architectural drawings shall at all times be properly co-related before executing any work.
However, in case of any discrepancy in the item given in the schedule of quantities appended with the tender and
Avrchitectural drawings relating to the relevant item, the former shall prevail unless otherwise given in writing by

the Engineer-in-charge.

The contractor shall maintain in perfect condition, all portions executed till completion of the entire work allotted
to him. Where, however phased delivery of work is contemplated these provisions shall apply separately to each

phase.

The entire royalty at the prevalent rates shall have to be paid by the contractor on all the boulders, metals,
shingles, sand etc. collected by him for execution of the work, directly to the Revenue authority or authorized

agents of the State Government concerned or the Central Government, as the case may be.

The same shall be deemed to be included in the rates tendered by the contractor and nothing extra will be paid for

the same.

PROGRAMME CHART

i)  The contractor shall prepare an integrated programme chart for the execution of work, showing clearly all
activities from the start of work to completion, with details of manpower, equipment and machinery required
for the fulfillment of the programme within the stipulated period or earlier as indicated in the mile stones
under clause 5 of the contract and submit the same for approval to the Engineer-in-Charge within ten days of

the award of the contract.
ii) The programmes chart should include the following:-

a) Descriptive note explaining sequence of various activities.

b) Network (PERT/CPM/BAR CHART)

c) Programme for procurement of materials by the contractor

d) Programme of procurement of machinery/equipment’s having adequate capacity commensurate

with the quantum of work to be done within the stipulated period by the contractor.
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If it appears to the Engineer-in-Charge that the actual progress of work does not conform to the approved
programme referred above, the contractor shall produce a revised programme showing the modifications to the

approved programme to ensure completion of the work within the stipulated time for completion.

The submission for approval by the Engineer-in-Charge of such programme or the furnishing of such particulars
shall not relieve the contractor of any of his duties or responsibilities under the contract. This is without prejudice
to the right of Engineer-in-Charge to take action against the contractor as per terms and conditions of the

agreement.
If the work is carried out in more than one shift or during night no claim on these accounts shall be entertained.

Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar services encountered in the
course of the execution of work shall be protected against the damage by the contractor at his own expense. The
contractor shall not store materials or otherwise occupy any part of the site in a manner likely to hinder the

operation of such services.

The contractor shall be responsible for the watch and ward/guard of the buildings, safety of all fittings and
fixtures including sanitary and water supply fittings and fixtures provided by him against pilferage and breakage
during the period of installations and thereafter till the building is physically handed over to the department. No

extra payment shall be made on this account.

The contractor shall bear all incidental charges for cartage, storage and safe custody of materials issued by

department.

Any cement slurry added over base surface for continuation of concreting for better bond is deemed to have been

built in the items and nothing extra shall be payable for extra cement considered in consumption on this account.

The contractor shall take instructions from the Engineer-in-charge for stacking of materials. No excavated earth
or building materials etc. shall be stacked/collected in areas where other buildings, roads, services, compound

walls etc. are to be constructed.

Any trenching and digging for laying sewer lines/water lines/cables etc. shall be commenced by the contractor
only when all men, machinery’s and materials have been arranged and closing of the trench(s) thereafter shall be

ensured within the least possible time.

The contractor shall submit for the approval of Engineer-in-Charge names of specialized agencies of repute along
with their technical capacity proposed to be engaged by him, who must have executed satisfactorily works of

value as specified in mandatory conditions.

The works shall be carried out in accordance with the Architectural drawings and structural drawings, to be
issued from time to time by the Engineer-in-Charge. Before commencement of any item of work, the contractor
shall correlate all the relevant architectural and structural drawings issued for the work and satisfy himself that
the information available thereof is complete and unambiguous. The discrepancy, ifany shall be brought to the
notice of the Engineer-in-Charge before execution of the work. The contractor alone shall be responsible for any
loss or damage executing by the commencement of work on the basis of any erroneous and or incomplete

information.
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b)

c)
34

35

i)

i)

iv)

Other agencies will also simultaneously execute and install the works of electrification, air conditioning, lifts,
fire-fighting etc. for this work and the contractor shall provide necessary facilities for the same. The contractor
shall leave such recesses, holes openings etc. as may be required for the electric, air-conditioning and other
related works (for which inserts, sleeves, brackets, conduits base pinion, clamps etc. shall be supplied free of cost
by the department unless otherwise specifically mentioned) and the contractor shall fix the same at time of
casting of concrete, stone work & brick work, if required and nothing extra shall be payable on this account.

The contractor shall conduct work so as not to interfere with or hinder the progress or completion of the work
being performed by other contractor(s) or by the Engineer-in-Charge and shall as far as possible arrange his work
and shall place and dispose off the materials being used or removed so as not to interfere with the operations of
other contractor or he shall arrange his work with that of the others in an acceptable and coordinated manner and
shall perform it in proper sequence to the complete satisfaction of others.

All Architectural drawings given in the tender other than those indicated in nomenclature of items are only
indicative of the nature of the work and materials/fixings involved unless and otherwise specifically mentioned.
However, the work shall be executed in accordance with the drawings duly approved by the Engineer-in-Charge.

Samples of all materials and fittings to be used in the work in respect of brand manufacturer and quality shall be
got approved from the Engineer-in-Charge, well in advance of actual execution and shall be preserved till the
completion of the work. Articles bearing BIS certifications mark shall only be used unless no manufacturer has
got BIS mark for the particular material. Any material/fitting whose sample has not been approved in advance
and any other unapproved material brought by the contractor shall be immediately removed as soon as directed.

Unless otherwise specified in the schedule of quantities the rates for all items shall be considered as inclusive of
pumping/baling out water, if necessary, for which no extra payment shall be made. Those conditions shall be
considered to include water from any source such as inflow of flood, surface and sub-soil water etc. and shall
apply to the execution in any season.

On completion of work, the contractor shall submit at his own cost four prints of “as built” drawings to the
Engineer-in-Charge within 30 days of completion of work. These drawings shall have the following information:

Route of all piping and their diameters including soil waste pipes & vertical stacks.

Ground and invert levels of all drainage pipes together with locations of all manholes and connections upto
outfall.
Route of all water supply lines with diameters, location of control valves, access panels etc.

No extra payment will be made for operation/activity mentioned at Serial no.1 to 33 above, unless specified
otherwise.

Condition regarding secured advance :-

Secured advance shall be admissible only on those bonafide materials which are likely to be used in the work in a
period not exceeding two months from the date of secured advance payment. If agency fails to use the material
(in respect of which secured advance have been paid) in the work in this specified period of two months, the said
component of secured advance shall be recovered from next running account bill paid to the agency. Secured
advance on the same material shall not be paid again.
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15.

SPECIAL CONDITIONS

The contractor shall not store/dump construction material or debris on metalled road.

The contractor shall get prior approval from Engineer-in-Charge for the area where the construction
material or debris can be stored beyond the metalled road. This area shall not cause any obstruction to the
free flow of traffic/inconvenience to the pedestrians. It should be ensured by the contractor that no
accidents occur on account of such permissible storage.

The contractor shall take appropriate protection measures like raising wind breakers of appropriate height
on all sides of the plot/area using CGI sheets or plastic and/or other similar material to ensure that no
construction material dust fly outside the plot area.

Any item Which is not available in the BOQ of deviated beyond schedule F shall be paid as per CPWD
DSR 2018. If it is not available in BOQ/DSR than extra item shall be worked out as actual cost of the
materials and actual cost of the labour plus 15% as overhead and profit. The decision of engineer in charge
will be conclusive and final binding on the contractor.

The contractor shall ensure that all the trucks or vehicles of any kind which are used for construction
purposes/or are carrying construction material like cement, sand and other allied material are fully covered.
The contractor shall take every necessary precautions that the vehicle are properly cleaned and dust free to
ensure that enrooted their destination, the dust, sand or any other particles are not released in
air/contaminate air.

The contractor shall provide mask to every worker working on the construction site and involved in
loading, unloading and carriage of construction material and construction debris to prevent inhalation of
dust particles.

The contractor shall provide all medical help, investigation and treatment to the workers involved in the
construction of building and carriage of construction material and debris relatable to dust emission.

The contractor shall ensure that C&D waste is transported to the C&D waste site only and due record shall
be maintained by the contractor.

The contractor shall ensure compulsory use of jet in grinding and stone cutting.

The contractor shall carry out on-Road-Inspection for black smoke generating machinery. The contractor
shall use cleaner fuel.

The contractor shall ensure that the DG sets comply emission norms notified by MoEF.

The contractor shall use vehicles having pollution under control certificate. The emissions can be reduced
by a large extent by reducing the speed of a vehicle to 20 kmph. Speed bumps shall be used to ensure speed
reduction. In cases where speed reduction cannot effectively reduce fugitive dust, the contractor shall divert
traffic to nearby paved areas.

The contractor shall ensure that the construction material is covered by tarpaulin. The contractor shall take
all other precaution to ensure that no dust particles are permitted to pollute air quality as a result of such
storage.

The work may involve working in odd hours. No extra payment shall be made on account of the same.

No extra payment will be made for operation/activity mentioned at above.
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The Contractor shall take photographs of site prior to commencement of work, weekly during
construction and after completion of work as suggested and shall submit the photographs in

17.

soft and hard copies to IIT Indore.

MTC of all the material shall be submitted by Agency.
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PREFERRED MAKES OF MATERIALS FOR CIVIL WORKS

Preferred makes of materials to be used in the work are as under. In case of non availability of these makes, the

Engineer-in-Charge may allow use of alternative BIS makes of Materials in the work.

S. Material List of Preferred Makes

No.

1 (i) Ordinary Portland Cement / ACC, Ultratech, Ambuja Cement,
Portland Pozzolona Cement / J.K.Cement, Century Cement, Shree
Sulphate Resisting Portland cement Cement, Jaypee Cement, Vikram Cement.
(ii) White Cement Birla White, J.K.White

2 Reinforcement Steel SAIL, Tata Steel, Rastriya Ispat Nigam Ltd
TMT bars Fe-500D (RINL), JSW Steel Ltd., Jindal Steel &

Power Ltd.

3 Water Proofing Compounds, Fosroc, ROFF/Dr.Fixit (Pidilite Industries),
Admixtures, Plasticizer, Super CICO, Sika, BASF, Ardex Endura (Bal
Plasticizer, Curing Compounds. Endura)

4 Integral Water Proofing compound Fosroc :Conplast 421
with cement (For Plaster & Mortar) Dr.Fixit : LW+

Sika :Sikacin

Asian Paints : Smart Case Vitalia&
equivalent product of BASF, CICO, Ardex
Endura

5 Water Proofing for bathroom / toilet / Fosroc : Brush Bond

balcony & other wet areas Dr.Fixit : Pidifine 2K

Sika :Nito Bond
Asian Paints : Damp Block 2 K &
equivalent product of BASF, CICO, Ardex
Endura

6 Crystalline water proofing compound Fosroc :Fosroc Crystalline
Dr.Fixit : Dr.Fixit Crystalline
Sika : Sika Crystalline
Asian Paints : Crystalline Quarty&
equivalent product of BASF, CICO, Ardex
Endura, Pentron

7 Grouts, Tile Adhesive Latecrete, Kerokoal, BASF, Ardex Endura,
Ferrous Crete.

8 Structural Steel SAIL, Tata Steel, Rastriya Ispat Nigam Ltd
(RINL), and JSW Steel Ltd., Jindal Steel &
Power Ltd.

9 Polycarbonate Sheet GE Plastic, LEXAN

10 Profile steel sheet (Precoated) Ezydeck of TATA, Lloyd Superdeck, JSW /
Jindal

11 Particle Board Kitply, Action TESA, Greenlam, Merino.

12 Laminated Particle Board / Laminates Kitply, Action TESA, Greenlam, Century
Ply, Merino, Sunmica.

13 Flush Door shutters Duro, Kitply Industries (Swastik), Century,
Durian, Green Ply, Jayna

14 Fire Rated Doors Signum Fire Protection, Shakti Metdoor,

NAVAIR, Adhunik Technology, Sukri,
Promat International.
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15 False Ceiling System Armstrong, Hunter Douglas, USG Boral,
Saint Gobain, Aerolite, Durlum, Interarch.
16 Plywood / Veneer Green ply, Century Merino, Kitply, Duro
Durian.
17 Melamine Polish Asian Paints Melamine Gold, Wudfine of
Pidilite, Timbertone of ICI Dulux.
18 Floor Spring & Door Closure Godrej, Dorma, Dorset, Kich
19 (@) Aluminium Section Hindalco, Jindal, Indian Aluminium Co.
(b) AnodisedAluminium Kilong, Alualpha, Classic, Ebco
Hardware (Heavy Duty)
20 | Clear/Float/Frosted/Refractive/Coated Saint Gobain, AIS, Modiguard, Asahi
Glass/Toughned
21 Stainless Steel Railing, Accessories JINDAL, Dorma, Kich, GEZE, Godrej,
etc. Hardwyn
22 S.S.Door& Window & fittings Jindal, Dorma, Kich, Doorset, Godrej,
Ozone
23 Silicon based water repellent / G.E. Plastics, Dow Corning, (Wacker),
Weather sealant BASF, Pidilite (Dr.Fixit/Roff)
24 Poly-Sulphide Sealant Fosroc, Pidilite (Dr.Fixit/Roff), Sika, BASF
25 Mosaic Tiles / Chequerred Tiles Ultra Tiles, NITCO, Hyper(Mayur), Pavcon
26 Ceramic Tiles Somany, Kajaria, RAK, NITCO
27 Vitrified Tiles Somany, Kajaria, RAK, NITCO
(Antiskid/Matt/Glazed)
28 Paver Block &Kerb Stone Pavcon, Hyper Tiles / Dynamic
Industries/Mayur, KK, Power, Sharda,
Navya
29 Dash / Anchoring Fasteners HILTI, Fischer, Bosch, Wurth.
30 Cement Based Wall putty Birla wall care, JK White, Berger, Asian
Paints.
31 | Oil Bound Washable Distemper / Dry Asian Paints (Professional Acrylic
Distemper Distemper), Nerolac : Beauty Acrylic
Distemper, Berger: Bison Acrylic
Distemper, DuluxICIl:Maxilite
32 Ist Quality Acrylic Distemper Asian Paints (Tractor Aqua Lock Paint)
(washable / Ready Mix / Low VOC) Berger : Commando
Or equivalent paints of Nerolac or ICI
Dulax.
33 Acrylic Emulsion Paints Asian Paints : (Professional Premium
Interior Emulsion Paint)
Nerolac : Beauty Gold
Berger : Rangoli total care
IC1-Dulux : Super Cover
34 Plastic Emulsion Paint Asian Paints : (Apcolite Heavy Duty
Premium Emulsion Paint)
Nerolac : Impression
Berger : Easy Clean
ICI-Dulux:3in1
35 Premium Acrylic Emulsion Paints Asian Paints (Royale Luxury Emulsion)

(Interior)

Nerolac : Impression
Berger : Silk
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ICI Dulux : Velvet Touch

36 Textured Exterior Paint Asian paints, Nerolac, Berger Paints,
Ultratech Paints Luxture.
37 Acrylic Smooth Exterior Paint Asian Paints : (Apex / Professional
Premium Exterior Emulsion)
Nerolac : XL
Berger : Weather Coat
IC1-Dulux : Weather Shield
38 Premium Acrylic Smooth Exterior Asian Paints : (Apex Ultima)
Paint with silicon additive Nerolac : XL Total
Berger : Weather Coat all guard
IC1-Dulux : Weather Shield max
39 Synthetic Enamel Paint Asian (Apcolite Premium gloss enamel),
Nerolac : Synthetic Hi gloss
Berger :Luxol Hi gloss
ICI-Dulux : Gloss Synthetic enamel
40 Cement Primer Nerolac, Berger, BP White (Berger),
Decoprime WT(Asian), White Primer(ICI)
41 Steel Primer (Red Oxide Zinc Asian Paints, Nerolac, Berger, ICI
Chromate Primer)
42 Wood Primer Asian Paints (Wood Primer — White / Pink),
Berger, ICI, Nerolac.
43 Epoxy Paint Asian, Nerolac, Berger, ICI, Kansai Akzo
Nobel.
44 Fire Paint Asian Paints, Akzo Nobel Coatings India
Ltd., PROMAT, Jotun.
45 G.l./ M.S. Pipe Tata, Jindal (Hisar)
46 G.l. Fittings Unik, AVR, Zoloto
47 HDPE Pipes Reliance, Jain Pipes, ORIPLAST, Supreme
48 DI Pipes Electrosteel, Jindal, TATA DUCTURA,
Kapilangle, Kesoram.
49 DI Fittings Electrosteel, Jindal, TATA DUCTURA,
Kapilangle, Kesoram.
50 UPVC pipe and Fittings Astral, Supreme, Ashirwad
51 Centrifugally Cast (Spun) Iron Pipes NECO, Kapilansh, Electrosteel, SKF.
& Fittings
52 C.1. Manhole covers, frames & Gl NECO, RAJ Iron Foundary Agra, BIC,
Gratings SKF, Kapilansh
53 SFRC Manhole covers & gratings KK, JAIN, PARGATI
54 CP Brass Fittings Jaquar, Grohe, Roca, PRIMA
(Superior Range)
55 CP Brass Fittings Hindware, Jaguar, ESSCO, Parryware,
(Normal Range) PRIMA
56 Sanitary ware, Fittings & accessories Kohler, Roca, Hindware, Parryware
(Superior Range)
Sanitary ware, Fittings & accessories Hindware, CERA, Parryware, Jaguar
(Normal Range)
57 Mirror Glass Atul, Modi Guard, Golden Fish
58 CPVC Pipe & fitting Astral, Supreme, Ashirwad
59 Stainless Steel Sink Neelkanth, Nirali, Jyna
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60 RCC Pipes(NP-2) Lakshmi, Sood&Sood, Jain Pipe Co.
(Newai), Mahaveer Enterprises (Newai),
work well spun pipes (pali)

61 UPVC Doors & Windows (PROFILE Fenesta, VEKA, KOMERLING, RHEAU,

makers & their authorized Fabricators Aluplast, Wintech, Duroplast.
only.)

62 Extruded Polystrene Insulation Board Dowecorning, Supreme, Texas, Analco

63 Heat Resistant Tiles Swastik, Thermatek

64 Gypsum Plaster Ferrous Crete, Gyproc Saint Gobain,
Ultratech

65 Floor hardener Ironite, Ferrok, Hardonate

66 Modular Expansion Joint Herculus, Sanfield India Ltd. Vexcolt

67 Glass Wool Dow Corning, U.P. Twiga, Isover

68 UPVC doors and window hardware’s Rotto, Dorset, Kinlong

69 | AAC Block Adhesive Ultratech, Ardex Endura, Ferrous Crete.

70 Ready Mix Concrete Ultratech Concrete, ACC Ready mix,
Lafarge RMC India or as approved by
Engineer — in- Charge.

71 Tile Fixer/Adhesive As approved by Engineer — in- Charge.

72 PVC Rain water pipe & fittings Finolax, Supreme, Plasto.

As per IS :13592
73 PVC Shutter Rajshri, Sintex, M/s Jain Wood Industries
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CONTRACT FOR REMOVAL OF DEFECTS AFTER COMPLETION IN
RESPECT OF WATER PROOFING WORKS

(BASEMENT/LOWER GROUND FLOOR/UNDER GROUND TANK/ROOF)

The Agreement made this day of Two thousand and between
son of (hereinafter
called the Guarantor of the one part) and the IIT INDORE (hereinafter called the Government of the other part).

WHEREAS THIS agreement is supplementary to a contract (hereinafter called the contract) dated
and made between the GUARANTOR OF THE ONE part and the Government of the other

part, whereby the contractor, inter alia, undertook to render the buildings and structures in the contract recited completely water and
leak-proof.

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the effect that the said structures will remain water and leak-
proof for 10 (Ten) years from the date after the maintenance period prescribed in the contract.

NOW THE GUARANTOR hereby guarantees that water proofing treatment given by him will render the structures
completely leak proof and the minimum life of such water proofing treatment shall be ten years to be reckoned from the date after the
maintenance period prescribed in the contract.

Provided that the Guarantor will not be responsible for the leakage caused by earthquake or structural defects or misuse of roof
or alteration and for such purpose:

@) Misuse of roof shall mean any operation which will damage proofing treatment, like chopping of firewood and things of the
same nature which might cause damage to the roof.

(b) Alteration shall mean construction of an additional story or a part of the roof or construction adjoining to existing roof
whereby proofing treatment is removed in parts.

(c) The decision of the Engineer-in —charge with regard to cause of leakage/seepage shall be final.

During this period of guarantee the guarantor shall make good all defects and in case of any defect being found, render the building water proof
to the satisfaction of the Engineer-in—charge at his cost and shall commence the work for the rectification within seven days from the date of issue of the
notice from the Engineer-in—charge calling upon him to rectify the defects failing which the work shall be done by the department by some other agency
contractor at the GUARANTORs risk and cost. The decision of the Engineer-in—charge as to the cost payable by the Guarantor shall be final and binding.

That if guarantor fails to make good all defects or commits breach thereunder then the Guarantor will indemnify the principal
and his successors against all loss, damage, cost expense otherwise which may be incurred by him by reason of any default on the part of
the GUARANTOR in performance and observance of this supplementary agreement. As to the amount of loss and/or damage and/or cost
incurred by the Government the decision of the Engineer-in-Charge will be final and binding on the parties.

IN WITNESS WHEREOF these presents have been executed by the Obliger and by
and for and on behalf of the IIT INDORE on the day, month and year first above written

SIGNED, SEALED AND delivered by OBLIGOR in the presence of :

L

2

SIGNED FOR AND ON BEHALF OF 1IT INDORE BY
in the presence of:

L

2
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Form of Performance Security (Guarantee)
Bank Guarantee Bond

In consideration of the 1T Indore(hereinafter called “The Government”) having offered to accept the terms and conditions of the

proposed agreement betWeen..............ouvveueeieininannn.. and ..o
(hereinafter called “the said Contractor(s)”) for the work..............c.oooiiiii i (hereinafter
called “the said agreement”) having agreed to production of an irrevocable Bank Guarantee for Rs. ............. (Rupees

................................ only) as a security/guarantee from the contractor(s) for compliance of his obligations in

accordance with the terms and conditions in the said agreement.

1

We, o (hereinafter referred to as “the Bank™) hereby undertake to pay to the
Government an amount not exceeding Rs. ........................... (Rupees........couenen... Only) on demand by
the Government.

We, i (indicate the name of the Bank) do hereby undertake to pay the amounts due and payable under this
guarantee without any demure, merely on a demand from the Government stating that the amount claimed as required to meet the
recoveries due or likely to be due from the said contractor(s). Any such demand made on the bank shall be conclusive as regards the
amount due and payable by the bank under this Guarantee. However, our liability under this guarantee shall be restricted to an amount
not exceeding Rs.

We, the said bank further undertake to pay the Government any money so demanded notwithstanding any dispute or disputes
raised by the contractor(s) in any suit or proceeding pending before any court or Tribunal relating thereto, our liability under
this present being absolute and unequivocal. The payment so made by us under this bond shall be a valid discharge of our
liability for payment thereunder and the Contractor(s) shall have no claim against us for making such payment.

We, i (indicate the name of the Bank) further agree that the guarantee herein contained shall remain
in full force and effect during the period that would be taken for the performance of the said agreement and that it shall
continue to be enforceable till all the dues of the Government under or by virtue of the said agreement have been fully paid and
its claims satisfied or discharged or till Engineer-in- Charge on behalf of the Government certified that the terms and
conditions of the said agreement have been fully and properly carried out by the said Contractor(s) and accordingly discharges
this guarantee.

We, i (indicate the name of the Bank) further agree with the Government that the Government shall have
the fullest liberty without our consent and without affecting in any manner our obligation hereunder to vary any of the terms and
conditions of the said agreement or to extend time of performance by the said Contractor(s) from time to time or to postpone for any
time or from time to time any of the powers exercisable by the Government against the said contractor(s) and to forbear or enforce any
of the terms and conditions relating to the said agreement and we shall not be relieved from our liability by reason of any such
variation, or extension being granted to the said Contractor(s) or for any forbearance, act of omission on the part of the Government or
any indulgence by the Government to the said Contractor(s) or by any such matter or thing whatsoever which under the law relating to
sureties would, but for this provision, have effect of so relieving us.

This guarantee will not be discharged due to the change in the constitution of the Bank or the Contractor(s).

We, oo (indicate the name of the Bank) lastly undertake not to revoke this guarantee
except with the previous consent of the Government in writing.

This guarantee shall be valid up to ............cooeviiiiiin, unless extended on demand by the Government. Notwithstanding
anything mentioned above, our liability against this guarantee is restricted to Rs.

........................ (Rupees ....................) and unless a claim in writing is lodged with us within six months
of the date of expiry or the extended date of expiry of this guarantee all our liabilities under this guarantee shall
stand discharged.

Dated the .............. dayof .....cooviiiiiiiiiiis for. ..o (indicate the name of the Bank)
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SCHEDULE OF QUANTITY

Name of Work :-Construction of Balance work of football ground at 11T Indore

SI.
No

Description

Qty

Unit

1

Preparation and consolidation of sub grade with
power road roller of
8 to 12 tonne capacity after Excavating earth to an
average of 22.5
cm depth, dressing to camber and consolidating with
road roller
including making good the undulations etc. and re-
rolling the sub grade and disposal of surplus earth
with lead upto 50 metres.

7000.00

Sgm

Excavating, supplying and filling of local earth
(including royalty) by mechanical transport upto a
lead of 5km also including ramming and watering of
the earth in layers not exceeding 20

cm in trenches, plinth, sides of foundation etc.
complete

2400

Cum

Supplying and Laying, spreading and compacting
stone aggregate of specified sizes to WBM
specifications in uniform thickness, hand picking,
rolling with 3 wheeled road/vibratory roller 8-10
tonne capacity in stages to proper grade and camber,
applying and brooming requisite type of screening /
binding material to fill up interstices of coarse
aggregate, watering and compacting to the required
density .

20-25 mm

525.00

Cum

Stone screening 11.2 mm nominal size (Type B)

525.00

Cum

4 mm and down coarse stone sand / red bajri

875.00

Cum

Earth work in excavation by mechanical means
(Hydraulic excavator)/manual means over areas
(exceeding 30 cm in depth, 1.5 m in width as well as
10 sgm on plan) including getting out and disposal of
excavated earth lead upto 50 m and lift upto 1.5 m, as
directed by Engineer-in-charge.

2.6.1 All kinds of soil

72.00

Cum

Providing and laying in position cement concrete of
specified grade excluding the cost of centering and
shuttering - All work up to plinth level :

3.00

Cum
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1:3:6 (1 Cement : 3 coarse sand (zone-1Il) : 6 graded
stone aggregate 20 mm nominal size)

Brick work with common burnt clay modular bricks of
class designation 7.5 in foundation and plinth in:
Cement mortar 1:4 (1 cement : 4 coarse sand)

12

Cum

Reinforced cement concrete work in walls (any
thickness), including attached pilasters, buttresses,
plinth and string courses, fillets, columns, pillars,
piers, abutments, posts and struts etc. above plinth
level up to floor five level, excluding cost of centering,
shuttering, finishing and reinforcement :

1:1.5:3 (1 cement : 1.5 coarse sand(zone-lll) : 3 graded
stone aggregate 20 mm nominal size)

21.00

Cum.

10

Centering and shuttering including strutting, propping
etc. and removal of form for :

Foundations, footings, bases of columns, etc. for mass
concrete

3.00

Sgm

11

Walls (any thickness) including attached pilasters,
buttresses, plinth and string courses etc.

58

Sgm

12

Suspended floors, roofs, landings, balconies and
access platform

22

Sgm

13

Edges of slabs and breaks in floors and walls

26.00

Mts

14

Steel reinforcement for R.C.C. work including
straightening, cutting, bending, placing in position and
binding all complete upto plinth level. Thermo-
Mechanically Treated bars of grade Fe-500D or more

2120

KG

15

12 mm cement plaster of mix :
13.4.1 1:4 (1 cement: 4 coarse sand)

62.00

Sgm

16

12 mm cement plaster finished with a floating coat of
neat cement of mix : 13.7.1 1:3 (1 cement: 3 fine
sand)

56.00

Sgm

17

Supplying spreading and Consolidation at site. Red soil
free from gravel and suitable for lawn

875.00

Cum

18

Supplying laying and placing the sub soil drainage line
with perforated slot PVC pipe of diameter 110 mm
including the bending, joining, fixing all necessary
short pieces, including the application of solvent as
required
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110 mm Dia

750.00

Mts

150 mm Dia

200.00

Mts

Supplying laying and placing irrigation water supply
line with solid UPVC pipe including the bends tees
socket , joining, fixing all necessary short pieces,
including the application of solvent as required

100 mm dia 10Kg pressure

80.00

Mts

75 mm Dia 10 kg pressure

180.00

Mts

50 mm Dia 6 kg pressure

181.00

Mts

Providing and fixing gun metal gate valve with C.I.
wheel of approved quality (screwed end) :

50 mm nominal bore

No

80 mm nominal bore

No

21

Providing and constructing Drainage Sump in 200 mm
thick brick work including 100 mm thick PC(1:2:4)
and12 mm plastering the wall and painting etc. .
Complete, to collect and dispose surface drainage
water to main subsoil drainage line accordingly.

8.00

No

22

Providing covers/gratings for surface drains in MS
steel of 50 x 50 x 5 mm angle section with 8 mm
square bars by welding etc. complete as directed by
EIC.

150.00

Mts

23

Providing and laying of Geo Textile/geo Fabric /120
GSM Geo Textile for Subsurface Drains

7000.00

Sgm

24

Providing and laying of burmunda ever green grass/
Bent grass including the maintenance period of 3
Month

7000.00

Sgm

25

Supplying and spreading of fertilizer SSP, DAP, and
ATT treatment with pesticide, de-oiled cake powder
of neem

7000.00

Sgm
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