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Tender Details 

Date : 29-Oct-2024 05:07 PM

 Print

Basic Details

Organisation Chain Indian Institute of Technology Indore||Infrastructure Development Office - IITI

Tender Reference 
Number

IITI/IDO/PR/C/NIT-10/24-25

Tender ID 2024_IITI_833082_1 Withdrawal Allowed Yes

Tender Type Open Tender Form of contract Works

Tender Category Works No. of Covers 2

General Technical 
Evaluation Allowed

No
ItemWise Technical 
Evaluation Allowed

No

Payment Mode Offline
Is Multi Currency Allowed 
For BOQ

No

Is Multi Currency 
Allowed For Fee

No Allow Two Stage Bidding No

Payment Instruments
Offline S.NoInstrument Type

1 R-T-G-S

2 NEFT

Cover Details, No. Of Covers - 2

Cover 
No

Cover Document Type Description

1 Fee/PreQual/Technical .pdf

NIT for 
Development 
of Creative 
Craft Center 
at Balda 
farm at IIT 
Indore

2 Finance .xls

BOQ for 
Development 
of Creative 
Craft Center 
at Balda 
farm at IIT 
Indore

Tender Fee Details, [Total Fee in ₹ * - 0.00]

Tender Fee in ₹ 0.00

Fee Payable To Nil Fee Payable At Nil

Tender Fee 
Exemption 
Allowed

No

EMD Fee Details

EMD Amount in ₹ 81,000 EMD Exemption 
Allowed

No

EMD Fee Type fixed EMD Percentage NA

EMD Payable To Registrar 
IITI

EMD Payable At IITI

Click to view modification history

Work /Item(s)

Title Development of Creative Craft Center at Balda farm at IIT Indore

Work Description Development of Creative Craft Center at Balda farm at IIT Indore

Pre Qualification 
Details

Please refer Tender documents. 

Independent 
External 
Monitor/Remarks

NA 

Show Tender Value 
in Public Domain

Yes 

Tender Value in ₹ 40,28,418 Product Category Civil 
Works 

Sub category NA 

Contract Type Tender Bid Validity(Days) 180 120 
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Period Of Work
(Days)

Location IIT Indore Khandwa Road, 
Simrol, Indore 453552 

Pincode 453552 Pre Bid Meeting 
Place

NA 

Pre Bid Meeting 
Address

NA Pre Bid Meeting Date NA Bid Opening Place IIT 
Indore

Should Allow NDA 
Tender

No Allow Preferential 
Bidder

No

Critical Dates

Publish Date 29-Oct-2024 05:30 PM Bid Opening Date 12-Nov-2024 11:00 AM

Document Download / Sale 
Start Date

30-Oct-2024 09:00 AM Document Download / Sale End 
Date

11-Nov-2024 05:00 PM

Clarification Start Date 30-Oct-2024 09:00 AM Clarification End Date 11-Nov-2024 05:00 PM 

Bid Submission Start Date 30-Oct-2024 09:00 AM Bid Submission End Date 11-Nov-2024 05:00 PM

Tender Documents
NIT 
Document S.No Document Name Description

Document 
Size (in KB)

1 Tendernotice_1.pdf
Development of Creative Craft Center at Balda 
farm at IIT Indore 

929.72 

Work Item 
Documents S.No Document Type Document Name Description

Document 
Size (in KB)

1 BOQ BOQ_875423.xls
BOQ for Development of 
Creative Craft Center at 
Balda farm at IIT Indore 

276.00

Bid Openers List

S.No Bid Opener Login Id Bid Opener Name Certificate Name
1. sherinjacob@iiti.ac.in Sherin Jacob SHERIN JACOB
2. shailendrajat@iiti.ac.in shailendra Jat SHAILENDRA KUMAR JAT
3. devendra@iiti.ac.in Devendra Gurjar DEVENDRA GURJAR
4. aecivil1@iiti.ac.in Deepak Chourasia DEEPAK CHAURASIA

Tender Properties

Auto Tendering 
Process allowed

No Show Technical bid status Yes

Show Finance bid 
status

Yes Stage to disclose Bid Details in 
Public Domain

Technical Bid Opening 

BoQ Comparative 
Chart model

Normal BoQ Compartive chart decimal 
places

2

BoQ Comparative 
Chart Rank Type

L Form Based BoQ No

TIA Undertaking
S.No Undertaking to Order Tender complying with Order Reason for non compliance of Order 
1 PPP-MII Order 2017 Agree
2 MSEs Order 2012 Agree

Tender Inviting Authority

Name Superintending Engineer

Address GF Abhinandan Bhawan, IIT Indore Khandwa Road, Simrol, Indore 453552 

Tender Creator Details

Created By Deepak Chourasia
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Designation Sr. Engineer

Created Date 29-Oct-2024 04:54 PM
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भारतीय प्रौद्योगिकी संस्थान इंदौर 

Indian Institute of Technology Indore 

 

ई-निनिदा-प्रणाली 

E-TENDER- MODE 

 

 

आईआईटी इदंौर में बल्दा फामम में रचनात्मक शिल्प कें द्र का शिकास ।  

 
Development of Creative Craft Center at Balda farm at IIT Indore 

 

 

 

(NIT No.: IITI/IDO/PR/C/Crf/NIT-10/24-25 dated 29.10.2024) 

(Last date of submission of online Tenders up to 5:00 PM on 11.11.2024) 

 

 
 

दो बोली आइटम दर निनिदा दस्तािेज़ के नलए 

दस्तािेज़ ऑिलाइि जमा नकया जािा ह ै
 

Document to be submitted online for 

(Two Bid Item Rate Tender document) 
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Chapter 1 INDEX 
 

Name of work: Development of Creative Craft Center at Balda farm at IIT Indore. 

 

S. No. Particulars Page No. 

1 INDEX 2-3 

2 Information and instructions for bidders for e-tendering 4-5 

3 List of tender documents to be uploaded 6-7 

PART – A 8 

4 C.P.W.D – 6 for e-Tendering 9-14 

5 Integrity Pact & agreement 15-22 

6 CPWD – 7/8 23-24 

7 Acceptance 25 

8 Performa of Schedules 26 

9 Schedules ‘F’ General Rules & Directions 27-32 

10 General requirements for the tender 33 

 

 

PART – B 34 

11 Special Condition for Cement and Steel 35-40 

12 Condition for RMC & design mix concrete 41-51 

13 Specialised item/ work 52-53 

14 Guarantee bonds 54-57 

15 Granite stone work special condition 58-61 

16 Material and Quality Assurance 62-64 

17 General Terms & Conditions 65-70 

18 Salient/ Mandatory requirement for tender  71-75 

19 Special condition 76-80 

20 Approved make for civil items of work 81-85 

21 Contract for Removal of defects after completion of work in 

waterproofing, 
86-87 

22 Form of Performance Security 88-89 

 

PART C  90 

23  Schedule of quantities for Civil Works 91-94 
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This N.I.T. contains 94 (Ninety-Four) pages. Pages marked from 1 to 94 pages. 

(Excluding GCC and Correction Slip of GCC) 

 

 

 

 

 

 

 

 

Senior Engineer (C)               

 IDO, IIT Indore                                      

 

  

                 DEE (C) 

                 IDO, IIT Indore      

 

   

 

 

 

This NIT No. IITI/IDO/PR/C/Crf/NIT-10/24-25 dated 29.10.2024 amounting to Rs. 

40,28,418/- (Forty Lakhs Twenty-Eight Thousand Four Hundred Eighteen Only) is hereby 

approved. 

 

 

 

 

SE cum Project in Charge, 

  IDO, IIT Indore
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INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR E-TENDERING FORMING 

PART OF THE BID DOCUMENT AND TO BE POSTED ON THE WEBSITE 

 

 

The SE cum Project In charge, IDO, on behalf of IIT Indore invites online item rate bids from 

approved contractors in CPWD, BSNL, MPPWD, and MES, State Govt. Bodies & Central PSUs 

working agency of IIT/ IIM/ RRCAT etc. - 
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1. The intending bidder must read the terms and conditions of CPWD-6 carefully. He 

should only submit his bid if he considers himself eligible and he is in possession of all the 

documents required. 

 

2. Information and Instructions for bidders posted on website shall form part of bid document. 
 

3. The bid document consisting of plans, specifications, schedule of quantities of various types 

of items to be executed and the set of terms and conditions of the contract to be complied with 

and other necessary documents can be seen and downloaded from website  

http://iiti.ac.in/tender_estate & https://eprocure.gov.in/eprocure/app  free of cost. 
 

4. Those contractors not registered on the website mentioned above, are required to get 

registered beforehand. If needed, they can be imparted training on online bidding process as 

per details available on the website. 
 

5. The intending bidder must have a valid class-III digital signature to submit the bid. 
 

6. On the opening date, the contractor can log in and see the bid opening process. After opening 

the bids, he will receive the competitor's bid sheets. 

 

7. Contractor can upload documents in the form of JPG format and PDF format. 

 

8. Contractor must ensure to quote rate in the prescribed column(s) meant for quoting rate. If a 

tenderer does not quote any percentage above / below on the total amount of the tender or any 

section / sub head in percentage rate tender, the tender shall be treated as invalid and will not be 

considered as lowest tender. 

 

9. GST or any other tax payable on construction materials/contract/any activity related with this 

contract shall be paid by the contractor and Government shall not entertain any claim, 

whatsoever, in this regard. The contractor shall quote his rates in accordance with Government 

of India, Ministry of Finance, Department of Revenue, Central Board of Excise & Customs 

Notification no.10/2017-Central Tax dated 28 June, 2017. 

 

 

 

 

 

 

 

 

 

 

 

http://iiti.ac.in/tender_estate
https://eprocure.gov.in/eprocure/app
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List of Documents to be scanned and uploaded within the period of bid submission. 

 

Sl. 

No. 

List of Documents 

1* Certificate GST No. 

2* EMD Rs. 81,000/-  

3* Registration  

 

4* 

Financial information 

  Average Annual turnover 50% of estimated cost of Tender Last Five  Year 

5* Bank Solvency Certificate VALUE SHOULD BE 40% of Estimated Cost  

6* 

Details of Eligible Work or Similar Work   

Successfully completed similar work with in last Seven years 

i) one similar work of value 80% of estimated cost of tender.     OR 

ii) Two similar work of value 60% of estimated cost of tender.   OR 

iii) Three similar work of value 40% of estimated cost of tender. 

7 Structure and organization of the firm/company 

8* Certificate of EPF and ESIC  

9* Labour Registration/ undertaking 

 

10* 

Undertaking of compliance of all the statutory laws to be submitted on the 

letter head of the organization with seal & signature. 

11* Loss and Profit certificate (certified by CA for Last Five years) 

 

 

 

 

 

 

 

     

 

➢ The Document should be uploaded in prescribed serial number and no extra number of 

document/ pages will be uploaded.  

➢ Summary Sheet will be attached with uploaded document.  

 

* MANDATORY  
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❖ Registration No. Means: MSME, CPWD, PWD, Society firm and similar related to the 

construction/ civil work.  

 

❖ Bank Solvency: Preferably of the Current Financial Year, but not older than one year.   

 

❖ Document for Eligibility of Similar Work: Only Defined Document (with Seal signed by 

Client), up to the date of publication of tender is considered. 

Completion Certificate of Work (Sealed and Signed) 

 

❖ Financial Information:  

1. CA Certified Summary sheet year wise. 

2. Profit/ loss Statement by CA Last 05 Year (2018-2023). 

3. ITR returns of last 05 years 

❖ Similar Works means:  

Civil Work  
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CPWD-6 FOR e-Tendering 

 

The Project In charge, IDO, on behalf of IIT Indore invites online item rate bids from approved 

registered contractors in CPWD, BSNL, MPPWD, MES & Central PSUs working agency of 

IIT/IIM/RRCAT etc. Development of Creative Craft Center at Balda farm at IIT Indore. 

 
 

1. The enlistment of the contractors should be valid on the last date of submission of bids. In 

case the last date of submission of bids is extended, the enlistment of contractor should be 

valid on the original date of submission of bids. 

 

❖ The Item rate work is estimated to cost Rs. 40,28,418/- 

❖ This estimate, however, is given merely as a rough guide. 

 

2. Agreement shall be drawn with the successful bidders on prescribed Form No. CPWD 7/8, 

which is available as a Govt. of India Publication and also available on website 

www.cpwd.gov.in. Bidders shall quote his rates as per various terms and conditions of the 

said form which will form part of the agreement. 

 

3. The time allowed for carrying out the work will be 03 Months (90 days) from the date of 

start as defined in schedule 'F' or from the first date of handing over of the site, whichever 

is later, in accordance with the phasing, if any, indicated in the bid documents. 

 

4. The site for the work is available or made available in parts.  

 

❖ The general layout of the proposed/ existing buildings/plots/facilities shall be made 

as per requirement of the same as per approved programmer of completion 

submitted by the contractor after award of work. 

 

5. The bid document consisting of plans, specifications, the schedule of quantities of various 

types of items to be executed and the set of terms and conditions of the contract to be 

complied with and other necessary documents except Standard General Conditions of 

Contract Form can be seen on website http://iiti.ac.in/tender_estate & ido.tender@iiti.ac.in  

free of cost. 

 

6. After submission of the bid, the contractor can re-submit a revised bid any number of times 

but before last time and date of submission of bid as notified. 

 

7. While submitting the revised bid, contractor can revise the item rate quoted by him any 

number of times for any/all sub-heads but before last time and date of submission of bid as 

notified. 

 

http://www.iiti.ac.in/tender_mms.php
mailto:mms@iiti.ac.in
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8. EMD accepted through online mode only via link provided on page number four (4). A 

scanned copy of the original EMD /receipt shall also be uploaded to the e-tendering website 

by the intending bidder up to the specified bid submission date and time. 

 

Copy of Enlistment Order and certificate of work experience and other documents as 

specified in the bid document shall be scanned and uploaded to the e-Tendering website 

within the period of bid submission. Further, certified copy of all the scanned and uploaded 

documents as specified in bid document shall have to be submitted by the lowest bidder 

only within a week physically in the office of tender opening authority. 

 

The bid submitted shall be opened at 11:00 AM on 12.11.2024. 

 

 

8. The bid submitted shall become invalid if: 

 

(a) The bidder is found ineligible. 
 

(b) The bidder does not upload all the documents (including GST registration certificate and 

acknowledgement of up to date filed return including   the copy of receipt for deposition  

(c) of original EMD) as stipulated in the bid. 
 
 

(d)    If any discrepancy is noticed between the documents as uploaded at the time of submission of 

bid and hard copies as submitted physically by the lowest bidder in the office of bid opening 

authority. 
 

(e) If a tenderer does not quote any rate on the total amount of the tender or any section / sub head 

in item rate tender, the tender shall be treated as invalid and will not be considered as lowest 

tenderer. 
 
 

(f) The contractor whose bid is accepted will be required to furnish a performance guarantee of 5% 

(Five Percent) of the bid amount within the period specified in Schedule F. This guarantee 

shall be in the form of any scheduled bank/Demand Draft of any scheduled bank/Pay order of 

any Scheduled Bank of any scheduled bank (in case guarantee amount is less than Rs. 1, 

00,000/-) or Government Securities or Fixed Deposit Receipts or Guarantee Bonds of any 

Scheduled Bank or the State Bank of India in accordance with the prescribed form. In case, the 

contractor fails to deposit the said performance guarantee within the period as indicated in 

Schedule 'F', including the extended period if any. The contractor whose bid is accepted will 

also be required to furnish either copy of applicable licenses / registrations or proof of applying 

for obtaining labour license, registration with EPFO, ESIC and BOCW welfare board including 

Provident Fund Code No. if applicable and also ensure the compliance of aforesaid provision 

by the sub-contractors, if any engaged by the contractor for the said work and programme chart 

(Time and progress) within the period specified in schedule F. 

 

 

9.  The work of Development of Creative Craft Center at Balda farm at IIT Indore is to be 

executed at IIT, Simrol Campus, Indore (MP)-452020.  
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❖ Intending Bidders are advised to inspect and examine the site and its surroundings and satisfy 

themselves before submitting their bids as to the nature of the ground and sub-soil (so far as 

is practicable), the form and nature of the site, the means of access to the site, the 

accommodation they may require and, in general, shall themselves obtain all necessary 

information as to risks, contingencies and other circumstances which may influence or affect 

their bid.  
 

❖ A bidder shall be deemed to have full knowledge of the site whether he inspects it or not, and 

no extra charge consequent on any misunderstanding or otherwise shall be allowed.  
 

❖ The bidders shall be responsible for arranging and maintaining at his own cost all materials, 

tools & plants, water, electricity access, facilities for workers and all other services required 

for executing the work unless otherwise specifically provided for in the contract documents.  
 

❖ Submission of a bid by a bidder implies that he has read this notice and all other contract 

documents and has made himself aware of the scope and specifications of the work to be done 

and of conditions and rates at which stores, tools and plant, etc. will be issued to him by the 

Government and local conditions and other factors having a bearing on the execution of the 

work. 

 

10. The competent authority on behalf of IIT Indore does not bind itself to accept the lowest or 

any other bid and reserves to itself the authority to reject any or all the bids received without 

the assignment of any reason. All bids, in which any of the prescribed condition is not fulfilled 

or any condition including that of conditional rebate is put forth by the bidders, shall be 

summarily rejected. 

 

11.    Canvassing, whether directly or indirectly, in connection with bidders is strictly prohibited 

and the bids submitted by the contractors who resort to canvassing will be liable for rejection. 

 

12. The competent authority on behalf of IIT Indore reserves himself the right of accepting the 

whole or any part of the bid and the bidders shall be bound to perform the same at the rate 

quoted. 

 

13. The contractor shall not be permitted to tender for works in the IITI section/ department 

responsible for award and execution of contracts, in which his near relative is posted in 

account section or as an officer in any capacity between the grades of Superintending Engineer 

and Junior Engineer (both inclusive). He shall also intimate the names of persons who are 

working with him in any capacity or are subsequently employed by him and who are near 

relatives to any officer in the Indian Institute of Technology, Indore or Ministry of Education. 

Any breach of this condition by the contractor would render him liable to be removed from 

the approved list of contractors of this Department. 

 

14. No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or 

Administrative duties in an Engineering Department of the Government of India is allowed 

to work as a contractor for a period of one year after his retirement from Government service, 
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without the prior permission of the Government of India in writing. This contract is liable to 

be cancelled if either the contractor or any of his employees is found any time to be such a 

person who had not obtained the permission of the Government of India, as aforesaid, before 

submission of the bid or engagement in the contractor's service. 

 

15. The bid for the works shall remain open for acceptance for a period of One Eighty Days 

(180) days from the date of opening of financial bids.  

 

❖ If any tenderer withdraws his tender or makes any modification in the terms & conditions 

of the tender which is not acceptable to the department within 7 days after last date of 

submission of bids, then the Government shall without prejudice to any other right or 

remedy, be at liberty to forfeit 50% of the earnest money absolutely irrespective of letter of 

acceptance for the work is issued or not. 

 

❖ If any tenderer withdraws his tender or makes any modification in the terms & conditions 

of the tender which is not acceptable to the department after expiry of 7 days after last date 

of submission of bids, then the Government shall without prejudice to any other right or 

remedy, be at liberty to forfeit 100% of the earnest money absolutely irrespective of letter 

of acceptance for the work is issued or not. 

 

❖ In case of forfeiture of earnest money as prescribed in para (i) and (ii) above, the bidders 

shall not be allowed to participate in the rebidding process of the same work. 

 

16. This notice inviting Bid shall form a part of the contract document. The successful 

bidders/contractor, on acceptance of his bid by the Accepting Authority shall within 15 days 

from the stipulated date of start of the work, sign the contract consisting of:  

 

(a) The Notice Inviting Bid, all the documents including additional conditions, 

specifications, and drawings, if any, forming part of the bid as uploaded at the time of 

invitation of bid and the rates quoted online at the time of submission of bid and 

acceptance thereof together with any correspondence leading thereto. 
 

(b)   Standard C.P.W.D. Form 8 or other Standard C.P.W.D. Form as applicable. 

 

17.     For Composite Bids 

 

17.1.1 The Project In charge of the major component will call bids for the composite work. The 

cost of the bid document and Earnest Money will be fixed with respect to the combined 

estimated cost put to tender for the composite bid. 

 

17.1.2    The bid document will include following Two components: 
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Part A:  CPWD-6, CPWD-7/8 including schedule A to F for the major component of the work, 

Standard General Conditions of Contract for CPWD 2023 (Construction Work) as 

amended/modified up to previous day of submission of bid. 

 

Part B: General/specific conditions, specifications, and schedule of quantities applicable to major 

component (Civil) of the work. 

 

   Part C:  Schedule A to F for minor component of the work. (SE/EE in charge of major component 

shall also be competent authority under clause 2 and clause 5 as mentioned in schedule A 

to F for major components), General/specific conditions, specifications and schedule of 

quantities applicable to minor component(s) of the work. 

 

17.1.3 The bidders must associate themselves with agencies of the appropriate class eligible to 

bid for each of the minor components individually as per NIT Conditions. 

 

17.1.4 The eligible bidders shall quote item/ percentage rate for all subheads/components of 

work. 

 

17.1.5 After acceptance of the bid by competent authority, the Project in charge of major 

component of the work shall issue letter of award on behalf of the IIT Indore. After the 

work is awarded, the main contractor will have to enter into one agreement with Engineer 

in charge of major component and has also to sign two or more copies of agreement 

depending upon number of EIC of minor components. One such signed set of agreement 

shall be handed over to EIC of minor component(s).PIC of major component will operate 

Part A and Part B of the agreement. EIC of minor component(s) shall operate Part C along 

with Part A of the agreement. 

 

17.1.6 Entire work under the scope of composite bid including major and all minor components 

shall be executed under one agreement. 

 

17.1.7 Security Deposit will be worked out separately for each component corresponding to the 

estimated cost of the respective component of works. 

 

17.1.8 The main contractor must associate agency(s) for minor component(s) conforming to 

eligibility criteria as defined in the bid document and has to submit detail of such 

agency(s) to Engineer-in-charge of minor component(s) within prescribed time. Name of 

the agency(s) to be associated shall be approved by Engineer In Charge of minor 

component(s). 

 

17.1.9 In case, the main contractor intends to change any of the above agency/agencies during 

the operation of the contract, he shall obtain prior approval of EIC of minor component. 

The new agency/agencies shall also have to satisfy the laid down eligibility criteria. In 

case, Engineer-in-charge is not satisfied with the performance of any agency, he can 

direct the contractor to change the agency executing such items of work and this shall be 

binding on the contractor. 

 

17.1.10 The main contractor has to enter into an agreement /MOU with contractor(s) associated by 

him for execution of minor component(s). Copy of such agreement/MOU shall be 

submitted to EIC of each minor component as well as to EIC of major component. In case 
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of change of associate contractor, the main contractor has to enter into an 

agreement/MOU with the new contractor associated by him. 

 

17.1.11 Running payment for the major component shall be made by PIC of major discipline to 

the main contractor. Running payment for minor components shall be made by the 

Engineer-in-charge of the discipline of minor component directly to the main contractor. 

 

17.1.12A. The Item Rate work shall be treated as complete when all the components of the work 

are complete. The completion certificate of the composite work shall be recorded by 

Project-in-charge of after record of completion certificate of all other components. 

 

17.1.12B. The final bill of whole work shall be finalized and paid by the IIT Indore. Project-in-

charge of minor component(s) will prepare and pass the final bill for their component 

of work and pass on the same to the PIC of major component for including in the final 

bill for composite contract. 
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INTEGRITY PACT 

 

To, 

……………………….., 

……………………….., 

……………………….. 

 

 

Sub: Development of Creative Craft Center at Balda farm at IIT Indore. 

 

NIT No.: IITI/IDO/PR/C/CRF/NIT-10/24-25 
 

 

Dear Sir, 

It is hereby declared that IIT Indore is committed to follow the principle of transparency, 

equity and competitiveness in public procurement. 

 

The subject Notice Inviting Tender (NIT) is an invitation to offer made on the condition 

that the Bidder will sign the integrity Agreement, which is an integral part of tender/bid documents, 

failing which the tenderer /bidder will stand disqualified from the tendering process and the bid of 

the bidder would be summarily rejected. 

 

This declaration shall form part and parcel of the Integrity Agreement and signing of the 

same shall be deemed as acceptance and signing of the Integrity Agreement on behalf of the IIT 

Indore. 

 

 

  Yours faithfully 

 

 

 

  Project-in-Charge  

 

 

 

 

 

 

 

 

 

 

 

 

                                         * To be filled by Project-in- Charge 
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To, 

Project-in-Charge, 

……………………….., 

……………………….. 

 

Sub: Submission of Tender for Development of Creative Craft Center at Balda farm at IIT Indore 
 

Dear Sir, 

 

I/We acknowledge that IIT Indore is committed to follow the principles thereof as enumerated in 

the Integrity Agreement enclosed with the tender/bid document. 

 

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the 

condition that I/We will sign the enclosed integrity Agreement, which is an integral part of tender 

documents, failing which I/We will stand disqualified from the tendering process. I/We 

acknowledge that THE MAKING OF THE BID SHALL BE REGARDED AS AN 

UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this condition of the NIT. 

 

I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit 

and further agree that execution of the said Integrity Agreement shall be separate and distinct from 

the main contract, which will come into existence when tender/bid is finally accepted by IIT Indore. 

I/We acknowledge and accept the duration of the Integrity Agreement, which shall be in the line 

with Article 1 of the enclosed Integrity Agreement. 

 

I/We acknowledge that in the event of my/our failure to sign and accept the Integrity 

Agreement, while submitting the tender/bid, IIT Indore shall have unqualified, absolute and 

unfettered right to disqualify the tenderer /bidder and reject the tender/bid is accordance with terms 

and conditions of the tender/bid. 

 

 

 

Yours faithfully 

 

(Duly authorized signatory of the Bidder) 

 

To be signed by the bidder and same signatory competent / authorized to sign the relevant 

contract on behalf of IIT Indore. 
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INTEGRITY AGREEMENT 

 

This Integrity Agreement is made at............... On this........... Day of........... 20...... 

BETWEEN   

 

IIT Indore represented through Project-in-Charge.........................................................................., 

(Here in after referred as the “Principal/Owner‟, which expression shall unless repugnant to the 

meaning or context hereof include its Successors and permitted assigns) 

 

AND 

............................................................................................................. (Name and Address of the 

Individual/firm/Company) through........................................................ (Hereinafter referred to as 

the (Details of duly authorized signatory) “Bidder/Contractor” and which expression shall unless 

repugnant to the meaning or context hereof include its successors and permitted assigns) 

 

Preamble 

 

WHEREAS the Principal / Owner has floated the Tender ---------- (*) ---------- (hereinafter referred 

to as “Tender/Bid”) and intends to award, under laid down organizational procedure, Construction 

of standard platform in pantry room with sink and water inlet and outlet facility. 

 

AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the land, 

rules, regulations, economic use of resources and of fairness/transparency in its relation with its 

Bidder(s) and Contractor(s). 

 

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this 

Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and conditions 

of which shall also be read as integral part and parcel of the Tender/Bid documents and Contract 

between the parties. 

 

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties 

hereby agree as follows and this Pact witnesses as under: 

 

 

 

* To be filled by Project –in - charge. 
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Article 1: Commitment of the Principal/Owner 

 

 

➢ The Principal/Owner commits itself to take all measures necessary to prevent corruption and to 

observe the following principles: 

 

➢ No employee of the Principal/Owner, personally or through any of his/her family members, will 

in connection with the Tender, or the execution of the Contract, demand, take a promise for or 

accept, for self or third person, any material or immaterial benefit which the person is not legally 

entitled to. 

 

➢ The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity and reason. 

The Principal/Owner will, in particular, before and during the Tender process, provide to all 

Bidder(s) the same information and will not provide to any Bidder(s) confidential / additional 

information through which the Bidder(s) could obtain an advantage in relation to the Tender 

process or the Contract execution. 

 

➢ The Principal/Owner shall endeavor to exclude from the Tender process any person whose 

conduct in the past has been of biased nature. 

 

➢ If the Principal/Owner obtains information on the conduct of any of its employees which is a 

criminal offence under the Indian Penal code (IPC)/Prevention of Corruption Act, 1988 (PC Act) 

or is in violation of the principles herein mentioned or if there be a substantive suspicion in this 

regard, the Principal/Owner will inform the Chief Vigilance Officer and in addition can also 

initiate disciplinary actions as per its internal laid down policies and procedures. 

 

Article 2: Commitment of the Bidder(s)/Contractor(s) 

 

 

➢ It is required that each Bidder/Contractor (including their respective officers, employees and 

agents) adhere to the highest ethical standards, and report to the Government / Department all 

suspected acts of fraud or corruption or Coercion or Collusion of which it has knowledge or 

becomes aware, during the tendering process and throughout the negotiation or award of a 

contract. 

 

➢ The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent 

corruption. He commits himself to observe the following principles   his participation in the 

Tender process and during the Contract execution: 
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➢ The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, offer, 

promise or give to any of the Principal/ Owner’s employees involved in the Tender process or 

execution of the Contract or to any third person any material or other benefit which he/she is 

not legally entitled to, in order to obtain in exchange any advantage of any kind whatsoever 

during the Tender process or during the execution of the Contract. 

 

➢ The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed agreement 

or understanding, whether formal or informal. This applies in particular to prices, 

specifications, certifications, subsidiary contracts, submission or non-submission of bids or any 

other actions to restrict competitiveness or to cartelize in the bidding process. 

 

➢ The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/ PC Act. 

Further the Bidder(s)/Contract(s) will not use improperly, (for the purpose of competition or 

personal gain), or pass on to others, any information or documents provided by the 

Principal/Owner as part of the business relationship, regarding plans, technical proposals and 

business details, including information contained or transmitted electronically. 

 

➢ The Bidder(s)/ Contractor (s) of foreign origin shall disclose the names and addresses of 

agents/representatives in India, if any. Similarly, Bidder(s)/ Contractor(s) of Indian Nationality 

shall disclose names and addresses of foreign agents/representatives, if any. Either the Indian 

agent on behalf of the foreign principal or the foreign principal directly could bid in a tender 

but not both. Further, in cases where an agent participates in a tender on behalf of one 

manufacturer, he shall not be allowed to quote on behalf of another manufacturer along with 

the first manufacturer in a subsequent/parallel tender for the same item. 

 

➢ The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all payments he 

has made, is committed to or intends to make to agents, brokers or any other intermediaries in 

connection with the award of the Contract. 

 

➢ The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined 

above or be an accessory to such offences. 

 

 

➢ The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge in 

fraudulent practice means a willful misrepresentation or omission of facts or submission of 

fake/forged documents in order to induce public official to act in reliance thereof, with the 

purpose of obtaining unjust advantage by or causing damage to justified interest of others 

and/or to influence the procurement process to the detriment of the Government interests. 
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➢ The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use Coercive 

Practices (means the act of obtaining something, compelling an action or influencing a decision 

through intimidation, threat or the use of force directly or indirectly, where potential or actual 

injury may befall upon a person, his/ her reputation or property to influence their participation 

in the tendering process). 

 

 

 

Article 3: Consequences of Breach 

 

➢ Without prejudice to any rights that may be available to the Principal/Owner under law or the 

Contract or its established policies and laid down procedures, the Principal/Owner shall have 

the following rights. In case of breach of this Integrity Pact by the Bidder(s)/Contractor(s) and 

the Bidder/ Contractor accepts and undertakes to respect and uphold the Principal/Owner’s 

absolute right.  

  

➢ If the Bidder(s)/Contractor(s), either before award or during execution of Contract has 

committed a transgression through a violation of Article 2 above or in any other form, such as 

to put his reliability or credibility in question, the Principal/Owner after giving 14 days’ notice 

to the contractor shall have powers to disqualify the Bidder(s)/Contractor(s) from the Tender 

process or terminate/determine the Contract, if already executed or exclude the 

Bidder/Contractor from future contract award processes. The imposition and duration of the 

exclusion will be determined by the severity of transgression and determined by the 

Principal/Owner. Such exclusion may be forever or for a limited period as decided by the 

Principal/Owner. 

 

➢ Forfeiture of Performance Guarantee/Security Deposit: If the Principal/Owner has disqualified 

the Bidder(s) from the Tender process prior to the award of the Contract or 

terminated/determined the Contract or has accrued the right to terminate/determine the 

Contract according to Article 3(1), the Principal/Owner apart from exercising any legal rights 

that may have accrued to the Principal/Owner, may in its considered opinion forfeit the entire 

amount of  Performance Guarantee and Security Deposit of the Bidder/Contractor. 

 

➢ Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a Bidder or 

Contractor, or of an employee or a representative or an associate of a Bidder or Contractor 

which constitutes corruption within the meaning of IPC Act, or if the Principal/Owner has 

substantive suspicion in this regard, the Principal/Owner will inform the same to law enforcing 

agencies for further investigation. 

 

Article 4: Previous Transgression 

 

 

➢ The Bidder declares that no previous transgressions occurred in the last 5 years with any other 

Company in any country confirming to the anticorruption approach or with Central Government 

or State Government or any other Central/State Public Sector Enterprises in India that could 

justify his exclusion from the Tender process. 
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➢ If the Bidder makes an incorrect statement on this subject, he can be disqualified from the 

Tender process or action can be taken for banning of business dealings/ holiday listing of the 

Bidder/Contractor as deemed fit by the Principal/ Owner. 

 

➢ If the Bidder/Contractor can prove that he has resorted / recouped the damage caused by him 

and has installed a suitable corruption prevention system, the Principal/Owner may, at its own 

discretion, revoke the exclusion prematurely. 

 

 

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 

 

 

➢ The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in 

conformity with this Integrity Pact. The Bidder/Contractor shall be responsible for any 

violation(s) of the principles laid down in this agreement/Pact by any of its Subcontractors/sub-

vendors. 

 

➢ The Principal/Owner will enter into Pacts on identical terms as this one with all Bidders and 

Contractors. 

 

➢ The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact between 

the Principal/Owner and the bidder, along with the Tender or violate its provisions at any stage 

of the Tender process, from the Tender process. 

 

Article 6- Duration of the Pact 

 

 

  This Pact begins when both the parties have legally signed it. It expires for the Contractor/Vendor 15 

months after the completion of work under the contract or till the continuation of defect liability 

period, whichever is more and for all other bidders, till the Contract has been awarded. If any claim 

is made/lodged during the time, the same shall be binding and continue to be valid despite the lapse 

of this Pacts as specified above, unless it is discharged/determined by the Competent Authority, IIT 

Indore. 

 

 

Article 7- Other Provisions 

 

 

➢ This Pact is subject to Indian Law, place of performance and jurisdiction is the Headquarters of 

the Division of the Principal/Owner, who has floated the Tender. 

 

➢ Changes and supplements need to be made in writing. Side agreements have not been made. 

 

➢ If the Contractor is a partnership or a consortium, this Pact must be signed by all the partners 

or by one or more partner holding power of attorney signed by all partners and consortium 

members. In case of a Company, the Pact must be signed by a representative duly authorized 

by board resolution.   
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➢ Should one or several provisions of this Pact turn out to be invalid; the remainder of this Pact 

remains valid. In this case, the parties will strive to come to an agreement to their original 

intensions. 

 

➢ It is agreed term and condition that any dispute or difference arising between the parties with 

regard to the terms of this Integrity Agreement / Pact, any action taken by the Owner/Principal 

in accordance with this Integrity Agreement/ Pact or interpretation thereof shall not be subject 

to arbitration. 

 

Article 8- LEGAL AND PRIOR RIGHTS 

 

 

 All rights and remedies of the parties hereto shall be in addition to all the other legal rights and 

remedies belonging to such parties under the Contract and/or law and the same shall be deemed to 

be cumulative and not alternative to such legal rights and remedies aforesaid. For the sake of 

brevity, both the Parties agree that this Integrity Pact will have precedence over the Tender/Contact 

documents with regard any of the provisions covered under this Integrity Pact. 

 

 

 

 

 

 

 

 

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place 

and date first above mentioned in the presence of following witnesses: 

............................................................... 

 

(For and on behalf of Principal/Owner) 

 

................................................................ 

(For and on behalf of Bidder/Contractor) 

 

 

WITNESSES: 

 

 

1............................................... 

(Signature, name and address) 

 

 

2................................................ 

(Signature, name and address) 

 

 

Place: 

 

Dated: 
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 CPWD-7/8 

 

INDIAN INSTITUTE OF TECHNOLOGY INDORE 

 

 

ITEM RATE TENDER & CONTRACT FOR WORKS 

 

1. 
Tender for  

work of  
Development of Creative Craft Center at Balda farm at IIT Indore 

 

(i) To be uploaded by 5.00 PM (IST) on  29.10.2024 upload at http://iiti.ac.in/tender IDO &  

https://eprocure.gov.in/eprocure/app 

 

(ii) To be opened at 11:00 AM (IST) on 12.11.2024 in the office of Infrastructure Development, 

IIT Indore.  

 

TENDER 

 

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F Specifications 

applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, clauses of 

contract, Special conditions, Schedule of Rate & other documents and Rules referred to in the 

conditions of contract and all other contents in the tender document for the work. 

 

I/We hereby tender for the execution of the work specified for the IIT Indore within the time 

specified in Schedule ‘F’ viz., schedule of quantities and in accordance in all respect with the 

specifications, designs, drawing and instructions in writing referred to in Rule-1 of General Rules 

and Directions and in Clause 11 of the Conditions of contract and with such materials as are 

provided for, by, and in respect of accordance with, such conditions so far as applicable. 

 

I/We agree to keep the tender open for 180 (One Hundred Eighty) days from the due date of its 

opening and not to make any modification in its terms and conditions. 

 

l/We have deposited EMD for the prescribed amount via online link provided as per the bid 

document. 

  

A copy of earnest money deposit receipt of prescribed amount deposited in the form of insurance 

Surety Bonds/ Account Payee Demand Draft/ Fixed Deposit Receipt/ Banker's Cheque or Bank 

Guarantee (as prescribed) issued by a Commercial Bank, is scanned and uploaded (strike out as the 

case may be). If I/We, fail to furnish the prescribed performance guarantee within prescribed period, 

I/We agree that the said President of India or his successors, in office shall without prejudice to any 

other right or remedy, be at liberty to forfeit the said earnest money absolutely. Further, if I/We fail 

to commence work as specified, I/We agree that President of India or the successors in office shall 

without prejudice to any other right or remedy available in law, be at liberty to forfeit the said 

performance guarantee absolutely. The said Performance Guarantee shall be a guarantee to execute 

all the works referred to in the tender documents upon the terms and conditions contained or referred 

to those in excess of that limit at the rates to be determined in accordance with the provision 

contained in Clause 12.2 and 12.3 of the tender form. 

http://iiti.ac.in/tender%20IDO
https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
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Further, I/We agree that in case of forfeiture of Performance Guarantee as aforesaid, I/We shall be 

debarred for participation in the re-tendering process of the work. 

 

I/We undertake and confirm that eligible similar work(s) has/have not been got executed through 

another contractor on back-to-back basis. Further that, if such a violation comes to the notice of 

Department, then I/ We shall be debarred for tendering in IIT Indore in future forever. Also, if such 

a violation comes to the notice of Department before date of start of work, the Project -in-Charge 

shall be free to forfeit the entire amount of Performance Guarantee. 

 

I/We hereby declare that I/We shall treat the tender documents drawings and other records 

connected with the work as secret/confidential documents and shall not communicate 

information/derived therefrom to any person other than a person to whom I/We am/are authorized 

to communicate the same or use the information in any manner prejudicial to the safety of the State. 

 

 

 

 

 

Dated   Signature of Contractor 

 

 

Witness:  

 

 

Name:  

Postal Address: 

Occupation:
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ACCEPTANCE 

 

 

 

 

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted 

by me for and on behalf of the IIT Indore for a sum of ` 

………*……………………..……..(Rupees………………………………*……………………

………………… ……………………………………………………). 

 

 

 

 

The letters referred to below shall form part of this contract agreement: 

 

(a) * 

 

(b) * 

 

(c) * 

 

 

For & on behalf of IIT Indore   

 

Signature ………*…………………………. 

 

Dated: * 

 

 

Designation ………*………………………. 

 

 

 

 

 

 

 

 

 

 

 

*To be filled in by PIC 
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PROFORMA OF SCHEDULES 

 

(Separate Performa for Civil, Works in case of Item Rate Tenders) 

(Operative Schedules to be supplied separately to each intending tenderer) 

 

SCHEDULE ‘A’ 

 

Schedule of quantities (Civil 

component)  

 

 

(Civil Work: - Part C of this tender 

document) 

 

 

SCHEDULE ‘D’ 

 Extra schedule for specific  

requirements/document for the work, if any. 

 

 

SCHEDULE ‘E’ 

 

As attached in tender form  

Reference to General Conditions of 

contract – 

GCC for CPWD 2023 CONSTRUCTION 

WORKS as amended/modified up to the 

previous day of submission of tender. 

 

 

Name of Work: Development of Creative Craft Center at Balda farm at IIT Indore. 

 

 

Estimated cost for work: Rs. 40,28,418/- (Civil Work) 

Earnest money 
Rs. 81,000/- 

 

Performance Bank Guarantee 5% of the tendered value of the work 

Security Deposit 2.5% of the tendered value of the work 
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SCHEDULE 'F' GENERAL RULES & DIRECTIONS 

 

Officer inviting tender 

 

Project-in-charge, IIT Indore  

 

Maximum percentage of quantity of items of work to 

be executed beyond which rates are to be determined 

in accordance with Clause 12.2.& 12.3 

 

  See page 30 

 Definitions 

 

  2(v) Engineer-in-Charge 
Deputy Executive Engineer, IDO-

IITI, Indore or his successor 

2(vii) Accepting Authority 
SE cum PIC, IDO-IITI, Indore- or his 

successor 

2(x) 

Percentage on cost of materials and 

labour to cover all overheads and 

profits 

15% (Fifteen Percent) 

 

 

2(xi) 

 
Standard Schedule of Rates 

Delhi Schedule of rate 2021 (Civil) 

Volume-I & II with correction slips upto  

the previous day of submission of bid &  

Market Rate for non DSR items. 

2(xii) Department  
Infrastructure Development Office , IIT 

Indore  

 

Standard CPWD contract Form GCC 

2019, CPWD Form 7/ 8 as modified & 

corrected upto date  

General conditions of contract for 

construction works 2023 & CPWD 

form-8 as amended upto the previous 

day of submission of bid.  

 

Clause 

1(i) 

Time allowed for submission of Performance 

and applicable labour licenses/registration. 

Registration with EPFO, ESIC & BOCW 

welfare Board including Provident Fund Code 

No., if applicable or proof of applying thereof 

from the date of issue of letter of acceptance 

07 Days 

Clause 

1(ii) 

Maximum allowable extension with late fee @ 

0.1% per day of Performance Guarantee 

amount beyond the period as provided in clause 

1 (i) above-5 Days 

03 Days 

Clause 2 
Authority for fixing Compensation under 

Clause 2 
Director, IIT Indore 

Clause 2 

A 
Whether Clause 2A shall be applicable NA 

Clause 5 

 

Number of days from the date of issue of letter 

of acceptance for reckoning date of start  
10 (Ten) Days 
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Time allowed for execution of work  03 Months (90 days) 

Authority 

to decide  

(i) Extension of time 

Director IIT Indore or his successor 

(ii) Rescheduling of milestone 
Director IIT Indore or his successor 

(iii) Shifting of date of start in case of delay in 

handing over of site 
Superintending Engineer, IDO-

IITI, Indore or his successor 

Table of Milestone(s)  

Milestone 

No. 
Description of Milestone 

Time allowed 

from date of 

start (Days) 

Amount to be withheld in case of 

non-achievement of milestone 

1. RCC and Steel work  60 3% 

2. Brick work and finishing 80 2% 

3. Aluminium and wood work 100 2% 

4. Finishing and handing over 120 3% 

Note: If the Agency fails to achieve milestone No 1&2, then the respective amount of the 

milestone shall be forfeited and not to be payable. 
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Clause 6 Whether clause 6 shall be applicable Yes- CMB 

Clause 7 

Gross   work   to   be   done together   with 

net payment / Adjustment   of   advances   

for   material collected, if any, since the last 

such payment for being eligible to interim 

payment (CIVIL WORK)   

Rs.10.00 lakhs 

Clause 7A 

 
Whether clause 7A shall be applicable Yes 

Clause 8A 

 

Authority to decide compensation on 

account if contractor fails to submit 

completion plans  

SE cum PIC, IDO-IITI, Indore- 

or his successor  

Clause 10A 

 

 

List of testing equipment to be provided by 

the Contractor at site lab.  

 

All necessary equipment for 

conducting all necessary tests 

shall be provided at the site as 

per direction of Project/ 

Engineer In charge) 

 

Clause 10 B 

 

Whether clause 10-B (i) & (ii) shall be 

applicable 

NA 

 

Clause 10-B (iii) shall be applicable 
NA 

 

Clause 10 C 

 

Component of labour expressed as 

percentage of value of work  

NA 

 

Note: Payment under this clause is admissible when Contractor submits proof of having paid 

wages due to every worker through bank or ECS or online transfer to His bank account. 

Clause 

10 CC 
NA 
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Clause 11   Specification to be followed for execution of work  

For Civil items 

of work 

For Civil: CPWD specification 2019, Volume-I & II with correction slips upto 

the previous day of submission of bid, suppliers / manufacturer specification 

for non DSR items. 

Clause 12 Type of work Original work (Civil) 

Clause 12.2 & 

12.3 

Deviation limit beyond which clause 12.2 

&12.3 shall apply for building work 
100% 

Clause   12.4 

Deviation limit beyond which clause 12.2 & 

12.3 shall apply for foundation work (except  

items  mentioned  in  earth work  subhead  in  

DSR  and  related items) 

100% 

Deviation limit for items mentioned in earth 

work subhead of DSR and related Items 
100% 

Clause 16 
Competent Authority for Deciding reduced 

rates for Civil items of work 

SE cum PIC, IDO-IITI or his 

successor 

Clause 18 
List of mandatory machinery, tools & Plants 

to be deployed by the contractor at site 

All machinery, t&p as per 

requirement of work and site 

to the satisfaction of 

Engineer-in-charge. 

Clause 19  

(C, D, G &K) 
Authority to decide penalty for each default 

SE cum Project in Charge, 

IIT Indore 

Clause 25 

 

 

 

 

 

 

 

 Designation  

 Conciliator  DOID, IIT Indore 

Arbitrator Appointing Authority Director-IITI, Indore or his successor 

Place of Arbitration Indore 
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Clause 32     Requirement of Technical Representative(s) and Recovery Rate 

Cost of work 

(Rupees in 

crores) 

 

Requirement of Technical 

Staff 

 

 

Minimum 

experience 

(years) 

 

Designation of 

Technical Staff 

 

Rate at which recovery 

shall be made from the 

contractor in the event of 

not fulfilling provision of 

Clause 32 

(figures in words) 
Qualification Number 

More than 1.5 

Crore to 5 Cr. 

 

Graduate   

Engineer or 

Diploma in 

Engineering 

1 

 

2 or 5 

(respectively) 

Project 

Manager/ Site 

Engineer 

 

Rs. 25,000/- (Twenty-five 

thousand rupees only) per 

month per person 

 

 

**Cost of work in the table above means the agreement amount of the work. 

 

 

▪ Assistant Engineers retired from Government services that are holding Diploma will be 

treated at par with Graduate Engineers.  

▪ Diploma holder with minimum 10 years relevant experience with a reputed construction 

co. can be treated at par with Graduate Engineers for the purpose of such deployment 

subject to the condition that such diploma holders should not exceed 50% of requirement 

of degree engineers. 
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RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION 

 

S. 

No. 

Description of 

Item 

Unit Rates in figures and words at which recovery 

shall be made from the Contractor 

Excess beyond 

permissible 

variation. 

 Less use beyond permissible 

variation 

1. Cement PPC MT Nil Substandard work shall Not be 

applicable. 

2. Reinforcement Bars 

TMT-fe 500D 

(i)Primary 

Manufacturer 

MT Nil Substandard work shall Not be 

applicable. 

3. Structure Steel MT Nil Substandard work shall Not be 

applicable. 

 

 

 

 

 

 

Clause 38 

Civil 

(i)  Schedule / statement for determining theoretical 

quantity of cement & bitumen on the basis of Delhi 

Schedule of Rates 2023 printed by CPWD 

D.S.R.2023 for civil works 

with up-to-date correction 

slips 

(ii)  Variations permissible on theoretical quantities 

 

a. Cement for works with estimated cost put to 

tender not more than  25 lakhs. 

 

For works with estimated cost put to Tender is 

more than 25 lakhs 

 

b. Bitumen all works 

 

 
 

c. Steel reinforcement and structural steel Sections 

for diameter, section and category. 

 

 

d. All other materials and Electrical Items 

 

 

 

a. 3% plus/minus 

 

      2% plus/minus 

 

b. 2.5% plus only & 

nil on minus side. 

 
 

c. 2% plus/minus 

 

 

d. Nil 
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GENERAL REQUIRMENTS FOR THE TENDER 
 

1. The tenderer is advised to read and examine the tender documents for the work and the set of 

drawings available with Project -in-charge. He should inspect and examine the site and its 

surroundings by himself before submitting his tender. 

 

2. Separate schedule of quantity is included in this tender for civil and electrical items of work. If 

the tenderer wants to offer any unconditional rebates on their rates, the same should also be 

offered in the respective components of civil and electrical schedule separately. The contractor 

shall quote the item rates in figures and words accurately so that there is no discrepancy in rates 

written in figures and words. 

 

3. Time allowed for the execution of work is 04 Months. 

 

4. The contractor(s) shall submit a detailed program of execution in accordance with the master 

program/ milestone within ten days from the date of issue of award letter. 

 

5. Quality of the project is of utmost importance. This shall be adhered to in accordance with the 

provisions of CPWD specifications and guidelines given in the relevant Para’s. 

 

6. The contractor (s) shall make his own arrangements for electricity and water required for the 

execution of work. 

 

7. Cement shall be arranged by the contractor himself. 

 

8. Steel Reinforcement shall be arranged by the contractor himself. 

 

9. The contractor shall submit the running bills in the shape of the computerized MB in pages of A-

4 size as per the standard format of department and shall act as per modified clause 6 (i) of GCC 

2023. 

 

10. Contractor must provide reinforcement cover blocks made of approved proprietary prepacked 

free flowing mortars (Concentra as manufactured by M/s Fosroc Chemical India Ltd. or approved 

equivalent) of high early strength. 

 

11. The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules and 

orders issued there under from time to time. 

 

12. The contractor shall comply with the provisions of Construction and Demolition Waste 

Management Rules, 2016 as per Ministry of Environment and Forest notification dated 

29/03/2016 issued in exercise of powers conferred by Environment (Protection) Act 1986 

(Available on web address www.moef.gov.in). The contractor shall also follow all rules and 

regulations regarding disposal of C&D waste as per approval of local bodies. 
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SPECIAL CONDITIONS FOR CEMENT & STEEL 

 
1. The contractor shall, at his own expense procure and provide all materials including cement 

and steel required for the work. 

 

2. The contractor shall procure all the materials in advance so that there is sufficient time to 

testing and approving of the materials and clearance of the same before use in work. 

 

3. All materials brought by the contractor for use in the work shall be got checked from the 

Engineer-In-Charge or his authorized representative of the work on receipt of the same at 

site before use. 

 

4. The contractor shall also employ necessary watch and ward establishment for the safe 

custody of materials at his own cost. The contractor shall be fully responsible for the safe 

custody of materials brought by him/ issued to him even though the materials may be under 

double lock and key system.  

 

5. Contractor has to produce manufacturers test certificate for each lot of cement & steel 

procured at site. 

 

6.  CONDITIONS FOR CEMENT:- 

6.1  The contractor shall procure 43 grade ordinary Portland Cement conforming to IS 8112/ 

Portland Pozzolana cement conforming to IS 1489 (Part-I), as required in the work, from 

reputed manufacturers of cement such as ACC, UltraTech, Birla,Vikram, Shree Cement, 

Ambuja, Jaypee Cement & J.K. Cement or from any other reputed cement Manufacturer 

having a production capacity not less than one million tones per annum as approved by SE 

cum Project in Charge. The tenderers may also submit a list of names of cement 

manufacturers which they propose to use in the work. The tender accepting authority 

reserves right to accept or reject name(s) of cement manufacturer(s) which the tenderer 

proposes to use in the work. No change in the tendered rates will be accepted if the tender 

accepting authority does not accept the list of cement manufacturers, given by the tenderer, 

fully or partially. The supply of cement shall be taken in 50 kg bags bearing manufacturer’s 

name and ISI marking. Samples of cement arranged by the contractor shall be taken by the 

Engineer-in-charge and got tested in accordance with provisions of relevant BIS codes. In 

case the test results indicate that the cement arranged by the contractor does not conform to 

the relevant BIS codes, the same shall stand rejected, and it shall be removed from the site 

by the contractor at his own cost within a week’s time of written order from the Engineer- 

in-charge to do so. 

 

6.2  The cement shall be brought at site in bulk supply of approximately 50 tonnes or as 

decided by the Engineer- in- charge. The cement godown of the capacity to store a 

minimum of 2000 bags of cement or as directed by Engineer-in-charge and shall be 

constructed by the contractor at site of work for which no extra payment shall be 

made. 
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6.3  Double lock provision shall be made to the door of the cement godown. The keys of 

one lock shall remain with the Engineer-in-Charge or his authorized representative 

and the keys of the other lock shall remain with the contractor. The contractor shall 

be responsible for the watch and ward and safety of the cement godown/ store. The 

contractor shall facilitate the inspection of the cement godown/ store by the Engineer-

in-Charge at any time.  

 

6.4  The cement shall be got tested by the Engineer-in-charge and shall be used on the 

work only after satisfactory test results have been received. The contractor shall 

supply free of charge the cement required for testing including its transportation cost 

to testing laboratories. All expenditure to be incurred for testing of samples e.g. 

packaging, sealing, transportation, loading, unloading , documentation, including 

testing charges shall be borne by the contractor. 

 

6.5  The actual issue and consumption of cement on work shall be regulated and proper 

accounts maintained as provided in clause 10A of the contract. The theoretical 

consumption of cement shall be worked out as per procedure prescribed in clause 38 

of the contract and shall be governed by conditions laid therein. In case the cement 

consumption is less than theoretical consumption including permissible variation, 

recovery at the rate so prescribed shall be made. In case of excess consumption no 

adjustment need to made. 

 

6.6  The cement brought to the site and the cement remaining unused after completion of 

the work shall not be removed from site without the written permission of the 

Engineer-in-charge. 

 

6.7  The damaged cement shall be removed from the site immediately by the contractor 

on receipt of a notice in writing from the Engineer-in-charge. If he does not do so 

within 3 days of receipt of such notice, the Engineer-in-charge shall get it removed 

at the cost of the contractor. 

 

6.8 The cement in bags shall be stacked by the contractor in two godowns one for fresh 

arrival to be tested for quality and another already tested in use having weather proof 

roof and walls and on a proper floor consisting of two layers of dry bricks laid on 

well consolidated earth at a level at least 30 cm above the ground level. These stacks 

shall be in rows of two bags deep and 10 bags high with a minimum of 60 cm. clear 

space all round. The bags should be placed horizontally continuous in each line as 

per sketch given in CPWD Specification – 2019.  The sketch is only for guidance. 

Actual size / shape of go downs shall be as per site requirement. The decision of 

Engineer-in-Charge regarding the capacity needed will be final and nothing extra 

shall be paid on this account. 

 

  6.9 Cement register for the cement shall be maintained at site. All the entries in the 

registers will be made by the designated Engineering Staff of the contractor and same 

shall be regularly reviewed by Engineer-in-charge or his representative. 
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PROFORMA FOR THE CEMENT REGISTER 

 

PARTICULARS OF 

RECEIPT 

PARTICULARS 

OF ISSUE 

REMARK 

Date 

of 

receipt 

Quantity 

received 

Progressive 

Total 

Date 

of 

issued 

quantity 

issued 

Item of 

work for 

which 

issued 

Quantity 

returned 

at the 

end of 

the day 

Total 

issued 

Daily 

Balance 

in hand 

Contractor 

initials 

J.E’s 

initials 

Asstt. 

Engg 

initials 

A.E. 

E.E 
initials 

Period

ical 

Check 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 

              

 

7. Special conditions for steel (TMT and CRS ) 

A.  For TMT bars 

7.1 The contractor shall procure TMT/CRS bars of Fe500D or more grade from primary 

producers such as SAIL, Tata Steel Ltd., RINL, Jindal Steel & Power Ltd or any 

other producer as approved by CPWD who are using iron ore as the basic raw 

material / input and having crude steel capacity of 2.0 million tones per annum and 

above. 

In case of non-availability of steel from primary producers the NIT approving 

authority may permit use of TMT reinforcement bars procured from secondary 

producers having Integrated Steel Plants (ISPs) using iron ore as the basic raw 

material for production of crude steel which is further rolled into finished shapes in-

house having crude steel capacity of 0.5 Million tonne per annum and more.  

In case of non-availability of steel from primary producers as well as ISPs 

then the NIT approving authority may also permit use of TMT reinforcement bars 

procured from secondary producers in such cases following conditions are 

applicable.  

 

(a) The grade of the steel such as CRSFe500D or more grade to be procured is to be 

specified as per BIS 1786-2008 or as mentioned in Schedule  of Quantity. 

 

(b) The secondary producers must have valid BIS licence to produce HSD bars 

conforming to IS 1786 : 2008. In addition to BIS licence, the secondary producer 

must have valid licence from either of the firms Tempcore, Thermex, Evcon Turbo 

& Turbo Quench to produce TMT Bars. 

 

(c) The CRS bars procured from primary producers & ISP shall conform to 

manufacture’s specifications. 
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(d) The TMT bars procured from secondary producers shall conform to the specifications 

as laid by Tempcore, Thermex, Evcon Turbo & Turbo Quench as the case may be. 

 

(e) CRS bars procured either from primary producers ISP or secondary producers, the 

specifications shall meet the provisions of IS 1786: 2008 pertaining to Fe 500D 

gradeor more of steel as specified in the tender.  
 

7.2 Samples shall also be taken and got tested by the Engineer-in-Charge as per the 

provisions in this regard in relevant BIS codes. In case the test results indicate that 

the steel arranged by the contractor does not conform to the specifications as defined 

under para (1)(d) & (1)(e) above, the same shall stand rejected, and it shall be 

removed from the site of work by the contractor at his cost within a week time or 

written orders from the Engineer-in-Charge to do so. 

B. For Corrosion resistant Steel (CRS)  

The contractor shall procure CRS bars of Fe 550D or more grade from primary producers such as 

SAIL, Tata Steel Ltd., JSW, RINL, Jindal Steel & Power Ltd or any other producer as approved by 

CPWD who are using iron ore as the basic raw material / input and having crude steel capacity of 

2.0 million tones per annum and above. 

7.2 (a) For reinforced cement concrete or pre-stressed concrete works, the reinforcement bars shall 

consist of the following grades conforming to IS 1786: 2008 (Indian Standard specification 

for high strength deformed steel bars and wires for concrete reinforcement): Fe 550D or 

more grade.  

(b) The contract shall obtain manufacturer’s certificate stating the process of manufacturer, 

chemical composition and test sheet giving result of each mechanical test applicable to the 

material purchased and submit it to the Engineer-in-Charge. Each test certificate shall  

indicate the number of the cast to which it applies corresponding to the number or 

identification mark to be found on the material. 

 

(c) The Engineer-in-Charge shall get each consignment tested for both chemical composition  

and physical properties (including bend and re-bend test) as specified in IS : 1786 from 

approved laboratory. 

 

(d) Only corrosion resistant steel rebars shall be used.  

 

(e) corrosion resistant steel (CRS) is in fact low alloy steel with improved corrosion resistance. 

 

(f) The mechanical properties of such low alloy steel reinforcement bar shall be conforming to 

mechanical properties of equivalent grade to normal TMT reinforcement bar as per IS: 1786. 

However, its chemical properties shall be complying with guidelines pertaining to low alloy 

steel in IS: 1786. 

 

7.3 The steel reinforcement bars shall be brought to the site in bulk supply of 10 tonnes or more, 

or as decided by the Engineer-in-charge. 
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7.4 The steel reinforcement bars shall be stored by the contractor at site of work in such 

a way as to prevent their distortion and corrosion, and nothing extra shall  

 

be paid on this account. Bars of different sizes and lengths shall be stored separately 

to facilitate easy counting and checking. 

 

7.5 For checking nominal mass, tensile strength, bend test, re-bend test etc. specimens of 

sufficient length shall be cut from each size of the bar at random, and at frequency 

not less than that specified below:  

Size of bar For consignment below 100 tonnes For consignment above 100 tonnes 

Under 10 mm dia 

bars 

One sample for each 25 tonnes or part 

thereof 

One sample for each 40 tonnes or part 

there of 

10 mm to 16 mm 

dia bars 

One sample for each 35 tonnes or part 

there of 

One sample for each 45 tonnes or part 

there of 

Over 16 mm dia 

bars 

One sample for each 45 tonnes or part 

there of 

One sample for each 50 tonnes or part 

there of 

 

7.6 The contractor shall supply free of charge the steel required for testing including its 

transportation to testing laboratories. All expenditure to be incurred for testing of 

samples e.g. packaging, sealing, transportation, loading, unloading etc. including 

testing charges shall be borne by the contractor. 

 

7.7 The actual issue and consumption of steel on work shall be regulated and proper 

accounts maintained as provided in clause 10A of the contract. The theoretical 

consumption of steel shall be worked out as per procedure prescribed in clause 38 of 

the contract and shall be governed by conditions laid therein. In case the consumption 

is less than theoretical consumption including permissible variations recovery at the 

rate so prescribed shall be made. In case of excess consumption no adjustment need 

to be made. 

 

7.8 The steel brought to site and the steel remaining unused shall not be removed from 

site without the written permission of the Engineer-in-charge. 

 

7.9  In case the contractor bring surplus quantity of steel the same after completion of the 

work will be removed from the site by the contractor at his  own cost after approval 

of the Engineer-in- Charge 

7.10 The mild steel and medium tensile steel bars to be used shall conform to latest version 

of IS: 432 and cold twisted bars and TMT bars shall conform to the latest version of 

IS: 1786. 

 

7.11 (i) Reinforcement including authorized spacer bars and lappages shall be measured 

in length of different diameters as actually (not more than as specified in the 
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drawings) used in the work nearest to a centimetre. Wastage and un-authorized 

overlaps shall not be measured. 

 

ii) The standard sectional weights referred to as in Table 5.4 in para 5.3.4 in CPWD 

Specifications (Vol-I) 2019  for Cement Mortar, Cement Concrete and RCC Works 

will be considered for conversion of length of various sizes of M.S. Bars, T.M.T. and 

CRS Bars  into Standard Weight. 

 

iii) Records of actual Sectional weights shall also be kept dia-wise and lot-wise. The 

average sectional weight for each diameter shall be arrived at from samples from 

each lot of steel received at site. The decision of the Engineer-in-Charge shall be final 

for the procedure to be followed for determining the average sectional weight of each 

lot. Quantity of each diameter of steel received at site of work each day will constitute 

one single lot for the purpose. The weight of steel by conversion of length of various 

sizes of bars based on the actual weighted average sectional weight shall be termed 

as Derived Actual Weight. 

 

iv) a) If the Derived Weight as in sub-para (iii) above is lesser than the Standard Weight  as 

in Sub-para (ii) above then the Derived Actual Weight shall be taken for payment. (If 

found with in the permissible limit of variation as per CPWD specifications 2019 

Vol. 1&2 or relevant IS Code). 

 

If the Derived Actual Weight is found more than the Standard Weight, the Standard 

Weight as worked out in sub-para (ii) above shall be taken for payment. In such case 

nothing extra shall be paid for the difference between the Derived Actual Weight and 

the standard Weight. The standard weight of TMT bars in CPWD specification will be 

consider  for CRS bars  standard weight. 
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CONDITION FOR RMC AND DESIGN MIX CONCRETE 

 
THIS CHAPTER IS PROVIDED TO ENSURE BETTER QUALITY CONTROL AND 

DOCUMENTATION. THIS CHAPTER SHALL BE READ ALONG WITH RELEVENT CPWD 

SPECIFICATION. PROVISIONS OF THIS CHAPTER ARE COMPLEMENTARY TO 

RELEVANT CPWD SPECIFICATION(S). 

 

1. C.C. Work (Design mix concrete):-The CC work shall be done with Design Mix Concrete 

unless otherwise specified. In the nomenclature of items wherever letter M has been indicated, the 

same shall imply for the Design Mix Concrete. For the nominal mix is CC, CPWD Specifications 

shall be followed. The Design Mix Concrete will be designated based on the principles given in IS: 

456: 2000. The Contractor shall submit design mixes for each class of concrete indicating that the 

concrete ingredients and proportions will result in concrete mix meeting requirements specified. In 

case of use of admixture and or white cement, the mix shall be designed with these ingredients as 

well.  

The first concrete mix design / laboratory tests, with admixture (if to be used by contractor at his 

own cost) and without admixture will be carried out by the contractor through approved laboratory 

mentioned in this document. All expenditure on this account shall be borne by the contractor.  

The various ingredients for mix design / laboratory tests shall be sent to the lab / test houses through 

the Engineer-in-charge and the samples of such aggregates sent shall be preserved at site by the 

contractor in supervision of department. 

The contractor shall submit the report on design mix from any of approved laboratories for approval 

of Engineer–in–Charge within 30 days from the date of issue of letter of acceptance of the tender. 

No concreting shall be done until the design mix is approved. In case of white Portland cement and 

the likely use of admixtures where CC / RCC is done with concrete pumps in concrete with ordinary 

Portland / White Portland  cement, the contractor shall design and test the concrete mix by using 

trial mixes with white cement and / or admixtures also, for which nothing extra shall be payable. 

In case of change of source or characteristic properties of the ingredient(s) used in the concrete mix 

during the work, a revised laboratory mix design report conducted at approved laboratory or 

laboratory established at site shall be submitted by the contractor as per the direction of the 

Engineer-in-charge at no extra cost. 

 

1.1 Approval of design mix:-It shall be in accordance with CPWD specification 2019 Vol. 1 to 

II shall be followed with upto date correction clips. 

The Design mix/ job mix shall be got designed by the contractor only from the 

Government institute as approved by Engineer in charge at his own cost. 

 

All other operations in concreting work like Mixing, Slump transportation, laying / placing 

of concrete, compaction, curing sampling, etc. and tests not mentioned in this particular 

specification for Design Mix of Concrete shall be as per CPWD specifications 2019 and other 

relevant codes.  

 
1.2 Production of Concrete 

All concrete shall be produced at site through fully computerised weigh-batching plant of 

suitable capacity conforming to IS:4925 revised/ modified upto last day of submission of 

bid. with the arrangements for automatic dispensing of admixture and having facility of 

giving print out indicating weight / details of all ingredient of concrete in each lot/ batch and 
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variations from the approved design mix if any. Minimum 1 fully automatic batching and 

mixing plant having capacity 10 to 15 cum/ hour may be installed at site by the 

contractor at his own cost. Site shall be provided by Engineer-in-charge within 20 km road 

distance from work site. The batching and mixing plants shall be dedicated plant for this 

project.  Contractor shall make his own arrangements for the necessary infrastructure for 

installation of batching plant and other machineries. Contractor shall make arrangement of 

water, electricity etc. To make the plant functional and for proper production of concrete. 

Plant calibration shall be got done through appropriate agency, for establishing batch mix 

plant contractor shall obtain requisite NOC’s, permission and approval from 

concerned local authorities at his own cost. 

Automatic batcher shall be charged by devices which when actuated by a single starter 

switch will automatically start the weighing operation of each material and stop 

automatically when the designated weight of each material is fed in the mixer. The batching 

plant shall have automatic arrangement for dispensing the admixture and shall be capable of 

discharging water in more than one stage. A batching plant essentially shall consist of the 

following components: 

- Separate storage bins for different sizes of aggregates, sand, silo for cement and flyash, 

water storage tank, admixture etc. 

- Batching equipment 

- Mixers 

- Control Panels 

- Mechanical material feeding and elevating arrangements 

- Other arrangement required as per standard practice 
 

The compartments of storage bins for aggregates shall be approximately of equal size. The 

cement compartment shall be centrally located in the batching plant. It shall be water tight 

and provided with necessary air vent, aeration fittings for proper flow of cement & 

emergency cut off gate. The aggregate and sand shall be charged by power operated centrally 

revolving chute. The entire plant from mixer floor upward shall be enclosed and insulated. 

The batch bins shall be constructed so as to be self cleansing during draw-down. The batch 

bins shall in general conform to the requirements of IS:4925. 
 

The batching equipment shall be capable of determining and controlling the prescribed 

amounts of various constituent materials for concrete accurately i.e. water, cement, 

admixture, sand, individual size of coarse aggregates etc.  

The batching and mixing plant shall have the provision of adjusting the plus / minus quantity 

of various ingredients in the next batch so that there is no variation in quantity of ingredients 

from design mix in a lot consisting of 5 to 6 batches.  

 

The mixer in the batching plant shall be so arranged that mixing action in the mixer can be 

observed from the operator’s station. The mixer shall be equipped with a mechanically or 

electrically operated timing, signalling and metering device which will indicate and assure 

completion of the required mixing period. The mixer shall have all other components as 

specified in IS: 4925. 
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Contractor shall submit calibration certificate of batching plant issued by appropriate 

authority/agency as and when asked by Engineer in charge. 

1.3 Ready Mix Concrete (RMC) from RMC producer 

 

1.3.1 However, if due to any reason, contractor wishes to supplement the concrete from 

Ready Mix Concrete (RMC) supplier, he is permitted to procure the same from the 

source approved by the Engineer-in-charge at no extra cost. Source should be within 

45 km preferably or more road distance from work site in IIT Indore.  In such a 

situation, all technical requirements such as quality of water, cement type and 

minimum cement quantity, w/c ratio, slump, admixture etc shall be conveyed to RMC 

supplier by the contractor and contractor shall be wholly responsible for ensuring the 

property of concrete as required at site/The contractor may take some time to install 

his own batching plants at site and till the batching plants are installed, the contractor 

is permitted to procure concrete from approved Ready Mix Concrete (RMC) supplier 

for a period 1 month from date of start of work or the period as agreed by Engineer-

in-Charge. Similarly, when the work is nearing completion and daily requirement of 

concrete is very less, if agreed by the Engineer-in-Charge, the contractor may be 

permitted to procure the concrete from approved Ready Mix Concrete (RMC) 

supplier for work at no extra cost. 

 

1.3.2 The contractor shall, within a 15 days of award of the work, submit list of at least 

three RMC producers of approved suppliers with details of such plants including 

details and number of transit mixers & pumps etc. to be deployed indicating name of 

owner/company, its location, capacity, technical establishment, past experience and 

text of MOU proposed to be entered between purchaser (the contractor) and supplier 

(RMC producer) to the Engineer-in-charge. Engineer-in-charge shall give approval 

in writing (subject to drawl of MOU) failing which the contractor shall give list of 

other RMC producers of repute along with required details for approval of Engineer 

in charge. The contractor shall draw the MOU with approved RMC producer and 

submit to Engineer-in-charge within a week of such approval. The contractor will not 

be allowed to use ready mixed-concrete without completion of above stated 

formalities. 

 

1.3.3 For all purposes the contractor shall carry out fully the responsibilities of the 

“placement contractor” and the “manufacturer of concrete”. 

 

 

1.3.4 The Engineer-in-charge will reserve right to inspect at any stage and reject the 

concrete if he is not satisfied about quality of product at the user’s end. 

 

1.3.5 The Engineer-in-charge reserves the right to exercise control over the: - 

I. Ingredients, water and admixtures purchased, stored and to be used in the 

concrete including conducting of tests for checking quality of materials, 

recording of test results and declaring the materials fit or unfit for use in 

production of mix. 
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II. Calibration check of the RMC plant. 

III. Weight and quantity check on the ingredients, water and admixture added for 

batch mixing. 

IV. Time of mixing of concrete.  

V. Testing of fresh concrete, recordings of results and declaring the mix fit or 

unfit for use. This will include continuous control on the workability during 

production and taking corrective action, if required. 

VI. For exercising such control, the Engineer-in-charge may periodically depute 

his authorized representative at the RMC plant. It shall be responsibility of the 

contractor to ensure that all necessary equipment, manpower & facilities are 

made available to E-in-C and/or his authorized representative at RMC plant. 

 The contractor should therefore draw MOU/agreement with RMC producer 

very carefully keeping in view all terms and conditions/specifications forming part 

of this tender document. 

 

 

1.3.6 Quality control of Ready-mixed concrete 

It shall be the responsibility of the contractor to ensure that RMC producer 

provides all necessary testing equipment’s and takes all necessary measures 

to ensure Quality Control of ready mixed concrete. In general the required 

measures shall be:- 

 

(I) Control of purchased material quality 

RMC producer shall ensure that all the materials purchased and used in the 

production of concrete conform to the stipulation of the relevant agreed 

specifications/ standard and the requirements of the concrete mix design and 

quality control procedures.  This shall be accomplished by visual checks, 

sampling and testing, certification from material supplier and information/data 

from material(s) supplier(s).  Necessary equipment for the testing of all 

material(s) shall be provided and maintained in calibrated condition at the 

plant by the RMC producer. 

 

(II) Control of material storage 

Adequate and effective storage arrangement shall be provided by RMC 

producer at RMC plant for reliable transfer and feed systems, drainage of 

aggregates, prevention of freezing or excessive solar heating of aggregate, 

prevention of contamination etc. 

 

 

 

(III) Record of mix design and mix design modification 

RMC producer shall ensure that record of mix design and mix design 

modification is readily available in his computer at RMC plant for inspection 

of Engineer-in-charge or his authorized representative at any time. Any 

modification in mix design shall be done only after the approval of Engineer-

in-charge. 
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(IV) Transfer and weighing equipment 

RMC producer shall ensure that a documented calibration procedure is in 

place. Proper calibration records shall be made available indicating date of 

next calibration due & corrective action taken. RMC producer shall ensure 

additional calibration checks whenever required by E-in-C in writing to 

contractor. RMC producer shall also maintain a daily production record 

including details of customers to whom RMC was supplied including details 

of mixes supplied. Shall also be maintained of what materials were used for 

each day’s production including water and admixtures. 

 

 

(V) Maintenance of Plant, Truck Mixers and Pumps;- 

Plant, Truck Mixer and Pumps should be well maintained so as to not hamper 

any operation of production transportation and placement of concrete. 

 
(VI) Production of concrete at RMC producing plant 

i) Weighing (correct reading of batch data and accurate weighing) for each load, 

written, printed or computerised graphical records shall be made of the weights of 

the materials batched, the estimated slumps, the total amount of water added to 

the load, the delivery tickets number for that load and the time of loading the 

concrete into the truck shall be produced by the contractor, failing which no 

payment shall be released. 

ii) Visual observation of concrete during production and delivery of during sampling 

and testing of fresh concrete (assessment of uniformity, cohesion, workability, 

adjustment to water content):-the workability of the concrete shall be controlled 

on a continuous basis during production. The batch mix found unfit shall not be 

loaded into the truck for transportation. 

 Necessary corrective action shall be taken in the production of mix as required for 

further batches. 

iii) Adequate testing equipment at the plant including equipment for measuring 

surface moisture content of aggregates shall be provided by the RMC producer. 

 

iv) Making corresponding adjustments at the plant automatically or manually to 

batched quantities to allow for observed, measured or reported changes in 

materials or concrete qualities.  

v) Sampling of concrete, testing, monitoring of results.  

vi) Diagnosis and correction of faults identified from observations/complaints 

vii) Control of designed and the prescribed mixes: a quality control system shall be 

operated to control the strength of designed mixes to the required levels. The 

system shall include continuous analysis of results from cube tests. 
 

1.4 TRANSPORTATION, PLACING AND COMPACTION OF CONCRETE 
 

Mixed concrete from the RMC / Batching plant shall be transported to the point of 

placement by transit mixers and placed in position through concrete pumps and/or 

steel closed bottom buckets capable of carrying minimum 0.6 cum concrete.  The 
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operational speeds and general construction of transit mixer and other requirement 

shall conform to IS:5892  revised upto previous day of submission of bid.  

In case concrete is to be transported by pumping, the conduit shall be primed by 

pumping a batch of mortar through the line to lubricate it.  Once the pumping is 

started, it shall not be interrupted (if at all possible) as concrete standing idle in the 

line is liable to cause a plug.  The operator shall ensure that some concrete is always 

there in the pump receiving hopper during operation.  The lines shall always be 

maintained clean and shall be free of dents at all stages. Special precaution shall be 

taken that surrounding temperature during concreting shall not exceed 30 degree 

centigrade Except where otherwise agreed to by the Engineer-in-Charge, concrete 

shall be deposited in horizontal layers to a compacted depth of not more than 450 

mm.  Unless agreed to by the Engineer-in-Charge, concrete shall not be dropped into 

place from a height exceeding 1.5m.  In order to avoid such situations chutes, tremie 

pipe or closed bottom buckets shall be used.  These shall be kept clean and used in 

such a way as to avoid segregation.  Slope of the chute shall be so adjusted that 

concrete flows without the use of excessive quantity of water.  The delivery end of 

chute shall be as close as possible to the point of deposit.  the chute shall be 

thoroughly flushed with water before and after each working period and the water 

used for this purpose shall be discharged outside the formwork.  The concrete shall 

be compacted by using immersion type vibrators.  When the concrete is being 

continuously deposited to a uniform depth along a member, vibrator shall not be 

operated within one meter of free end of the advancing concrete.  Every effort shall 

be made to keep the surface of the previously placed layer of concrete alive so that 

the succeeding layer can be amalgamated with it by the vibration process.  In case 

the concrete in underlying layer has hardened to such an extent that it cannot be 

penetrated by the vibrator but is still fresh (that is, just after initial set), un-imposed 

bond shall be achieved between the top and underlying layer by first scarifying the 

lower layer before the new concrete is placed by systematically and thoroughly 

vibrating the new concrete.  The points of insertion of vibrator in the concrete shall 

be so spaced that the range of action overlap to some extent and the freshly filled 

concrete is sufficiently consolidated at all locations.  The spacing between the 

dipping positions of vibrator shall be maintained uniformly throughout the surface of 

concrete so that concrete is uniformly vibrated.  The vibrating head shall be regularly 

and uniformly inserted in the concrete so that it penetrates of its own accord and shall 

be withdrawn slowly whilst running so as to allow redistribution of concrete in its 

way and allow the concrete to flow back into the hole behind the vibrator.  The 

vibrator head shall be kept in one position till the concrete within its influence is 

completely consolidated.  Vibration shall be continued until the coarse aggregate 

particle have blended into the surface but have not disappeared.  The contractor shall 

keep at least one additional vibrator in serviceable condition to be used in the event 

of breakdowns and maintenance problems. 
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The vibrator head shall not be brought more than 50/100/200 mm as applicable near 

to the formwork as this may cause formation of water stagnations.  The formwork 

shall be strong and great care shall be exercised in its assembly.  It shall be designed 

to take up increased pressure of concrete and pressure variations caused in the 

neighbourhood of vibrating head, which may result in excessive local stress on the 

formwork.  The joints of the formwork shall be made and maintained tight and close 

enough to prevent the squeezing out slurry or sucking in of air during vibration.  The 

formwork to receive concrete shall be cleaned and made free from standing water, 

dust, etc.  The contractor shall keep provision for screed and shutter vibrators at site. 

No concrete shall be placed in any part of the structure until the approval of Engineer-

in-Charge has been obtained.  If concreting is not started within 24 hours of the 

approval being given, it shall have to be obtained again from the Engineer-in-Charge. 

Concreting shall be done continuously over the area between construction joints.  

Fresh concrete shall not be placed against concrete which has been in position for 

more than 30 minutes unless a proper construction joint is formed.  When concreting 

has to be resumed on a surface which has hardened, it shall be roughened, swept, 

clean, thoroughly wetted and covered with a 13 mm thick layer of mortar composed 

of cement and sand in the same ratio as in the concrete mix itself.  The 13 mm layer 

of mortar shall be freshly mixed and placed immediately before placing of new 

concrete.  

Where concrete is not fully hardened, all latency shall be removed by scrubbing the 

wet surface with wire or bristle brushes.  Care shall be taken to avoid dislodgement 

of particles of coarse aggregate.  The surface shall then be thoroughly wetted, all free 

water removed and then coated with neat cement grout.  Particular attention shall be 

given to corners and close spots.  

1.4.1 SURFACE FINISH 

 

The exposed surface of concrete of all grades shall be shutter finished except where 

form liner is used.  Concrete with surface defects larger than 1/6th of the cover shall 

be rejected.  Any special surface finish such as form liner finish of outer surface of 

any RCC element, shall be as per approved drawing or as directed by the Engineer-

in-Charge. The quoted rates shall deemed to have included such elements and nothing 

extra shall be payable on this account.  

All members above ground or formation level shall have shutter finished surfaces. 

No tie bolt shall be permitted in piers. Cast-in-situ superstructure shall be casted in 

single pour between the expansion joints. Utmost care shall be taken by the contractor 

in erection of formwork for components cast in stages if any.  Location of 

construction joints in between such stages shall be pre-decided and all such joints 

shall be treated in a manner approved by the Engineer-in-charge so as to match with 

the surrounding concrete without leaving any visual aberration or bad patches and/or 
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bands.  The contractor shall be deemed to have included the cost of such operation in 

his quoted rates and no claim whatsoever shall be entertained at a later date.  

The form finished Concrete surfaces shall be free from honeycomb, blemishes, holes, 

surface defects, surface undulation etc.  In no case such defects shall exceed 200 mm 

in any direction for individual spots or the continued area of such defects shall not 

exceed 0.2% of the entire area of related surface.  Any variation beyond this limit 

shall be considered as a substandard work and shall be liable for rejection.  The 

Engineer-in-Charge shall have the option to accept the so formed concrete at a 

reduced rate for defects exceeding this limit provided it is structurally adequate and 

due matching of defective patches is done by the contractor to the entire satisfaction 

of the Engineer-in-Charge.  

Special care shall be taken to ensure that no stains are left on the formed concrete 

either from formwork or exposed reinforcement bars.  Such stains shall be removed 

by the contractor at no extra cost so as to match with adjoining concrete surfaces to 

the satisfaction of the Engineer-in-Charge. 

 

1.4.2 CURING OF CONCRETE  

Curing of concrete shall be complete and continuous using water that is free of 

harmful amounts of deleterious materials that may attack, stain or discolour the 

concrete. 

Immediately after compaction and completion of any surface finishes, the concrete 

shall be protected from evaporation of moisture by means of polyethylene sheets, wet 

hessian or other material kept soaked by spraying. As soon as the concrete has 

attained a degree of hardening sufficient to withstand surface damage, moist curing 

shall be implemented and maintained for a period of at least 14 days after casting. 

Method of curing and their duration shall be such that the concrete will have 

satisfactory durability and strength and members will suffer a minimum distortion, 

be free from excessive efflorescence and will not cause undue cracking in the works 

by its shrinkage. 

The top surface of the slabs and other horizontal surfaces shall be cured by 

impounding water in cement mortar bunds. Steeply sloping and vertical formed 

surfaces shall be kept completely and continuously moist prior to and during the 

striking of formwork by applying water to the top surfaces and allowing it to pass 

down between the formwork and the concrete. After removal of form, moist curing 

to be done by wrapping hessian cloth, etc. and keeping it moist by suitable means. 

Approved non-wax base curing compounds can be applied on vertical and inclined 

surfaces, after 7 days of moist curing, where permitted by the Engineer-in-Charge at 

no extra cost. However it is required to be proved that using curing compound the 

concrete shall not have less strength than concrete cured by water curing. It shall not 
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leave any discolouration on the structural concrete. Such approved compounds shall 

be applied to all exposed surfaces of the concrete. 

Steam curing with approved methodology can be adopted if required, for precast 

segments. No additional payment will be made for adopting steam curing. 

1.4.3 CONCRETING OF NARROW MEMBERS 
 

Wherever the concreting of narrow member as in case of piers/ column/ diaphragm 

wall etc.  (as adjudged by Engineer-in-Charge) is required to be carried out within 

shutters of considerable depth, temporary openings in the sides of the shutters shall, if 

so desired by the Engineer-in-charge, be provided to facilitate the pouring and 

consolidating of concrete. Before any concreting is commenced, shutters and centering 

shall be carefully examined and the space to be occupied by the concrete be thoroughly 

cleaned out.  The concrete in such members shall be compacted with suitable shutter 

vibrators as appropriate. 

 

1.4.4  PROTECTION OF CONCRETE BELOW GROUND LEVEL 

Concrete placed below the ground shall be protected from falling earth during and 

after placing. Concrete placed in ground containing deleterious substances shall be 

kept free from contact with such ground and with water draining there from during 

placing and for a period of seven days or as otherwise instructed thereafter. 

Appropriate measures shall be taken to protect immature concrete from damage by 

debris, excessive loading, abrasion, vibrations, deleterious ground water, mixing with 

earth or other materials, and other influences that may impair the strength and 

durability of the concrete. 

1.4.5 CONSTRUCTION JOINTS  

Before the concrete is fully hardened, all latency shall be removed by scrubbing the 

wet surface with wire or bristle brushes. Care shall be taken to avoid dislodgement 

of particles of coarse aggregate. The surface shall then be thoroughly wetted, all free 

water removed and then coated with neat cement grout. Particular attention shall be 

given to corners and close spots.  

Construction joints in all concrete work shall be made as directed by the Engineer-

in-Charge. Where vertical joints are required, these shall be shuttered as directed and 

not allowed to take the natural slope of the concrete. Before fresh concrete is placed 

against a vertical joint, the old concrete shall be chipped, cleaned and moistened.  

When a horizontal construction joint is formed, provision shall be made for 

interlocking with the succeeding layer by the embedment of saturated wooden blocks 

or wooden strips beveled on four sides to facilitate their removal.  Prior to the next 

pour the wooden pieces shall be loosened and removed in such a manner as to avoid 

injury to the concrete. After about 8 to 12 hours of concreting, contact surface shall 

be hacked  to expose the aggregate surface and remove laitance. Immediately 

thereafter clean the surface using compressed air to remove all the dirt. The surface 

shall then be compressed cleaned to remove all dirt. Before applying fresh concrete, 
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the contact surface shall be wetted for at least 6 hours. After the surface has dried, a 

coat of cement slurry shall be applied uniformly using a brush over the old concrete 

just before placing the fresh concrete. The fresh concrete shall be placed immediately 

after applying the cement coats. The fresh concrete shall be thoroughly vibrated near 

the construction joint so that the mortar from the new concrete flows between the 

large aggregate and develop proper bond with old concrete. The construction joint 

shall ensure proper bond and leak proof joint. 

If use of metal, rubber or plastic water stops is specified, this shall be cast into joints.  

Measures shall be taken by the Contractor to ensure that no displacement or distortion 

of water stops takes place during placing of concrete. The construction joints shall 

ensure proper bond and leak proof joint. 

 

1.4.6 The contractor shall place the concrete by pumping wherever necessary to expedite 

the progress of work. Nothing extra shall be paid on this account. 

1.5 DEFECTS IN CONCRETE  

       A. CRACKS 

If external cracks developed in concrete construction are more than 0.2 mm and in 

the opinion of the Engineer-in-Charge, these are detrimental to the strength of the 

construction, the Contractor at his own expense will conduct ‘Loading Tests’ on the 

structure in the manner as specified elsewhere in this document. If under such test 

loads the cracks develop further, the Contractor shall dismantle the construction, 

carry away the debris, replace the construction and carry out all consequential work 

thereto.  

If any cracks develop in the concrete construction are not more than 0.2 mm or in the 

opinion of the Engineer-in-Charge, the cracks are not detrimental to the stability of 

the construction, the Contractor at his own expense shall grout the cracks with neat 

cement grout or with other composition as directed by Engineer-in-Charge and also 

at his own expense and risk shall make good to the satisfaction of the Engineer-in-

Charge all other works such as plaster, moulding, surface finish, which in the opinion 

of the Engineer-in-Charge have suffered damage either in appearance or stability 

owing to such cracks. The Engineer-in-Charge's decision as to the extent of the 

liability of the Contractor in the above matter shall be final and binding. 

      B. HONEYCOMBING 

If any concrete be found honeycombed or in any way defective, such concrete shall 

be cut out partially or wholly by the Contractor as per the directions of the Engineer-

in-charge and made good at his own risk and cost using pressure grouting or any 

other technique. If Engineer-in-Charge feels that repaired structure will not be having 

same strength or shape or uniformity with other exposed surface as original desired 

structure / original structure, the same shall be rejected by Engineer-in-Charge and 

required to be dismantled and disposed by contractor at his own cost as instructed by 

Engineer-in-Charge. Decision of the Engineer-in-Charge shall be final binding in this 

regard. 

On no account shall concrete surfaces be patched or covered up or damaged concrete 
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rectified or replaced until the Engineer-in-Charge or his representative has inspected 

the works and issued written instructions for rectification.  Failure to observe this 

procedure will render that portion of the works liable to rejection. Contractor shall 

submit methodology for rectification of defects for approval. Proprietary products for 

concrete repair shall be used. 
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SPECIALISED ITEMS/ WORKS 

1.0 The Contractor shall associate specialized agencies meeting eligibility criteria as detailed below for 

specialized nature of items / work listed below:  

S. No. Specialized work(s)/ 

item of work (s) 

Eligibility Criteria for Specialized Agency to be 

associated by contractor for the work 

1 Water    proofing 

treatment works 

Three specialized works of similar nature, each 

costing not less than amount equal to 40% of 

tendered amount of corresponding specialized 

item(s), 

OR 

Two specialized works of similar nature, each 

costing not less than amount equal to 60% of 

tendered amount of corresponding specialized 

item(s), 

OR 

One specialized work of similar nature, each 

costing not less than amount equal to 80% of 

tendered amount of corresponding specialized 

item(s), 

in last 7 years ending last day of the month 

previous to the one in which the tenders are invited. 

Value of amount shall be enhanced @7% per 

annum from date of completion to previous day of 

submission of bid. 

2 Post Construction Anti-

termite chemical 

treatment 

3 Diaphragm walls 

4 Special foundations 

including all types of piles 

5 Water Treatment Plants 

6 Synthetic play area 

surface for games 

7 Custom made wooden 

furniture (factory made) 

 

 

2.0   The main contractor shall submit name and credentials w.r.t. meeting eligibility criteria for 

specialize agency he propose to associate for the specialize work(s). The approval of specialize 

agency shall be given by Engineer-in-charge of work. The Contractor and the associated 

specialized agencies shall give required affidavit to confirm their association. 

3.0       However, the contractor shall also be eligible to carry out himself any or all of these works 

without associating any specialized agency provided: 

(a) He fulfils the prescribed eligibility criteria respectively for these work(s). or  

(b) He directly procures the equipment of approved make from manufacturer and get it 

installed from authorised agency/service provider of the manufacturer or specialized 

agency as per criteria mentioned above.  

4.0  Contractor has to submit Bank Guarantee or Guarantee bond for these items for specific 

mentioned period. Proforma is given hereinafter. If no Performa is available, same shall be 

approved by Engineer in charge.  

 
Sl. 

No. 

Items Bank Guarantee or 

Guarantee bond 

Period 

1. NA Yes 10 Years 
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2.0 Wherever work is specified to be done or material procured through specialized agencies, their 

names shall be got approved well in advance from Engineer- in-charge of relevant component. 

Failure to do so shall not justify delay in execution of work. It is suggested that immediately after 

award of work, contractor should negotiate with concerned specialist agencies and send their names 

for approval to Engineer-in-charge. Any material procured without prior approval of Engineer- in- 

charge in writing is liable to be rejected. Engineer- in-charge reserves right to get the materials 

tested in laboratories of his choice before final acceptance. Non standard materials shall not be 

accepted. 

 

6.0 GUARANTEE FOR POLYCARBONATE PANELS 

Ten years guarantee in prescribed Performa as decided by Engineer in charge must be given by the 

contractor for the item nos. 7 & 8. In addition 05% (Five percent) of the cost of this item would be 

retained as guarantee to watch the performance of the work executed. However half of this amount 

(withheld) would be released 05 (five) years after the date of completion of the work, if the 

performance of the item no. 7 & 8 works is satisfactory.  

 

The remaining 50% withheld amount can be released after completion of 10 (Ten) years after the 

date of completion of the work if performance of the polycarbonate Panels work is satisfactory. If 

any defect is noticed during the guarantee period, it should be rectified by the contractor within 

seven days and, if not attended to, the same shall be got done by other agency at the risk and cost 

of the contractor. In any case the guaranteeing firms during the guarantee period should inspect 

and examine the treatment once in every year and make good any defect observed. However, the 

security deposit can be released in full, if Bank Guarantee of equivalent or more amount for 

11(Eleven) years validity is deposited to the department. 
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GUARANTEE BOND TO BE EXECUTED BY CONTRACTORS FOR REMOVAL OF DEFECTS AFTER 

COMPLETION IN RESPECT OF WATER PROOFING WORKS 

The Agreement made this .......................day of ....................... two thousand and ....................... 

between .......................son of ....................... of ....................... (hereinafter called the Guarantor of the 

one part) and the INDIAN INSTITUTE OF TECHNOLOGY INDORE (hereinafter called 

Government of the other part). 

WHEREAS this agreement is supplementary to a contract (hereinafter called the Contract) dated 

............. and made between the GUARANTOR of the one part and the Government of the other part, 

whereby the Contractor, inter alia, undertook to render the buildings and structures in the said contract 

recited completely water and leak-proof. 

AND WHEREAS GUARANTOR agreed to give a guarantee to the effect that the said structures will 

remain water and leak-proof for Ten years from the date of giving of water proofing treatment. 

NOW THE GUARANTOR hereby guarantees that water proofing treatment given by him will render 

the structures completely leak-proof and the minimum life of such water proofing treatment shall 

be Ten years to be reckoned from the date after the maintenance period prescribed in the 

contract. 

Provided that the guarantor will not be responsible for leakage caused by earthquake or structural 

defects or misuse of roof or alteration and for such purpose: 

(a) Misuse of roof shall mean any operation which will damage proofing treatment, like chopping of 

firewood and things of the same nature which might cause damage to the roof; 

(b) Alteration shall mean construction of an additional storey or a part of the roof or construction 

adjoining to existing roof whereby proofing treatment is removed in parts; 

(c) The decision of the Engineer-in-Charge with regard to cause of leakage shall be final. 

During this period of guarantee the guarantor shall make good all defects and in case of any defect 

being found, render the building water-proof to the satisfaction of the Engineer-in-Charge at his cost, 

and shall commence the work for such rectification within seven days from the date of issue of the 

notice from the Engineer-in-Charge calling upon him to rectify the defects, failing which the work 

shall be got done by the Department by some other contractor at the GUARANTOR'S cost and risk. 

The decision of the Engineer- in-Charge as to the cost, payable by the Guarantor shall be final and 

binding. 

That if GUARANTOR fails to execute the water proofing or commits breach thereunder then the 

GUARANTOR will indemnify the Principal and his successors against all loss, damage, cost, expense 

or otherwise which may be incurred by him by reason of any default on the part of the GUARANTOR 

in performance and observance of this supplementary agreement. As to the amount of loss and/or 

damage and/or cost incurred by the Government the decision of the Engineer-in-Charge will be final 

and binding on the parties. 

IN WITNESS WHEREOF these presents have been executed by the Obligor .............and by 
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..............and for and on behalf of the INDIAN INSTITUTE OF TECHNOLOGY INDORE on the day, 

month and year first above written. 

Signed, sealed and delivered by OBLIGOR in the presence of 

1. 

2. 

Signed for and on behalf of THE INDIAN INSTITUTE OF TECHNOLOGY INDORE by 

.......................in the presence of 
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Annexure-V 

GUARANTEE BONDS/AFFIDAVIT FOR WORK  

GUARANTEE TO BE EXECUTED BY THE CONTRACTOR FOR REMOVAL OF 

DEFECTS AFTER COMPLETION IN RESPECT OF ANTI TERMITE TREATMENT, 

DIAPHRAGM WALLS, SPECIAL FOUNDATIONS INCLUDING ALL TYPES OF PILES, 

WATER TREATMENT PLANTS, SYNTHETIC PLAY AREA SURFACE FOR GAMES, 

CUSTOM MADE WOODEN FURNITURE (FACTORY MADE) 

 

The agreement made this ___________________ day of __________ two thousand and __________ 

between __________ S/o ___________________ (hereinafter called the GUARANTOR of the one part) 

and the INDIAN INSTITUTE OF TECHNOLOGY INDORE (hereinafter called the Government of the 

other part). 

WHEREAS THIS agreement is supplementary to a contract. (Herein after called the Contract) dated 

_________ and made between the GUARANTOR OF THE ONE PART AND  the Government of the 

other part, whereby the contractor interalia, under look to render the work in the said contract recited 

structurally stable workmanship  and use of sound materials. 

AND WHEREAS THE GUARANTOR  agreed to give a guarantee to the effect that the said work will 

remain structurally stable and guarantee against faulty workmanship , finishing, manufacturing defects 

of  materials and leakages etc. 

NOW THE GUARANTOR hereby guarantee that work executed by him will remain structurally stable, 

after the expiry of maintenance period prescribed in the contract for the minimum life of Ten years, to 

be reckoned from the date after the expiry of maintenance period prescribed in the contract. 

The decision of the Engineer in charge with regard to nature and cause of defects shall be final. 

During the period of guarantee the guarantor shall make good all defects to the satisfaction of the 

Engineer in charge calling upon him to rectify the defects, failing which the work shall be got done by 

the Department by some other contractor at the guarantor’s cost and risk. The decision of the Engineer 

in charge as to the cost payable by the Guarantor shall be final and binding. 

That if the guarantor fails to make good all the defects, commits breach there under then the guarantor 

will indemnify  the Principal and his successor  against all loss, damage cost expense or otherwise which 

may be incurred by him by reason of any default on the part of the GUARANTOR in performance and 

observance of this supplementary agreement. As to the amount of loss and / or damage and / or cost 

incurred by the Government the decision of the Engineer in charge will be final and binding on the 

parties. 

 

IN WITHNES WHEREOF  those presents have been executed by the obligator __________________ 

and _______________________________ by for and on behalf of the INDIAN INSTITUTE OF 
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TECHNOLOGY INDORE  on the day , month and year first above written. 

Signed sealed and delivered by OBLIGATOR in presence of :. 

1.   _____________________ 

2.   _____________________ 

 

 

 

 

SIGNED FOR AND ON BEHALF OF THE INDIAN INSTITUTE OF TECHNOLOGY INDORE 

BY____________ ________________ in the presence of : 

1.    _____________________ 

       2.   _____________________ 
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A. GRANITE STONE WORK SPECIAL CONDITION  

A.1 Granite Stone Slab / Flooring  

The granite stone shall be of approved shade and sources as mentioned in the Schedule of 

Quantities and their size and the thickness shall be as shown on the drawings and as approved by 

the consultant/engineer-in-charge. They shall be of selected quality, dense, uniform and 

homogenous in texture and free from cracks or other structural defects. It shall have even and cry 

stalling grains. The surface shall be machine polished to an even and perfectly plain surface and 

edges machine cut, true and square. The rear face shall be rough enough to provide a key for the 

mortar. No slab shall be rough enough to provide a loose key for the mortar. No slab shall be 

thinner than the specified thickness at its thinnest part. The dimensions of the slabs shall be as 

specified. A few approved samples of finished slabs to be used shall be submitted by the 

contractor to Engineer-in-Charge.   

A.2  Laying 

The sub-grade concrete or R.C.C. slab on which stone slab is to be laid shall be cleaned, wetted 

and mopped. The bedding for the stone slab shall be cement mortar 1:4 (1 cement: 4 coarse sand) 

or as specified in the Schedule of Quantities. 

The bedding mortar shall be spread to required thickness. The slab shall be washed clean and then 

laid on top of the mortar layer, pressed, tapped with a wooden mallet and brought to level with 

adjacent slabs. It shall then be carefully lifted and laid aside. The top surface of the mortar shall 

then be corrected by adding fresh mortar at hollows. The mortar should be allowed to harden a 

bit.  Cement slurry of 4.4 kg of cement per square meter shall then be spread. Edges of slabs 

already laid shall be buffered with white cement mixed with pigment. The granite slabs shall then 

be placed in position and tapped with a wooden mallet till the slab is properly embedded in line 

and level.  The joints between slabs be as fine as possible. The surplus cement slurry oozing from 

joints shall be cleaned. The slabs shall be matched as shown in drawing.  The flooring shall be 

cured at least for (07) seven days. The setting out and line out of the entire pattern with check 

key points mentioned in the drawing shall be marked on site first, get it approved from the 

engineer in charge and then proceed for installation. The spacers / enhanced grooves mentioned 

in the drawing shall be plotted on site as well to achieve the accuracy of the flooring layout at 

site. All stone sizes as per given pattern shall be cut to high level of accuracy with no tolerance, 

checked duly before installation. Any mistake / wrongly done pattern at site need to removed and 

redone as per instructions of Engineer-in-Charge. 

 

A.3 Polishing and Finishing   



Page 59 of 94 

 

The finishing shall be of mirror polish conforming to CPWD Specifications and as per item of 

BOQ. 

For the purpose of river finish texture and sand blasting finish to the granite stone, same need to 

be achieved as per requirement of the consultant of aesthetical and safety appearance. The stone 

shall be pre texture in the factory and then to be installed with precision and all carefulness at site 

protecting its edges and corners. Damage to the edges and corners will liable to rejection of such 

stone piece. The texture formed on granite shall be completely uniform in nature and application 

revealing its true appearance.  Any crack, visible as well as hair line, needs to be accessed by 

contractor before putting stone for texture to avoid rejection of such stone at site. Samples of the 

said textures for all type of granite stones shall be approved first from Consultant / Engineer-in-

Charge before mass procurement. All the parapet tops, window sills, skirting’s, plantar tops, tread 

risers as mentioned in the drawing shall be pre textured before installation. 

A.4  Measurements 

The measurement shall be in square meter correct to two decimal places. The length and breadth 

shall be measured correct to a cm from wall to wall as actually laid.   

A.5  Granite Stone in Risers of Steps and Skirting as required     

A.5.1  Granite Stone Slabs 

The stone slabs for risers / skirting shall be the same as per granite flooring or as specified in the 

Schedule of Quantities as pre direction of engineer in charge.  

A.6  Preparation of Surface 

Where required, the wall surface shall be cut uniformly to requisite depth so that the skirting face 

shall have uniform projection from the finished face of wall as per drawings or as directed by the 

engineer.  The concrete walls shall be hacked and roughened with wire brushes.  Masonry walls 

shall have joints racked at least 15 mm deep. The surface shall be thoroughly cleaned, washed 

and kept wet. 

A.7  Laying 

The risers of steps and skirting shall be set in grey or white cement with an admixture to match 

the shade of stone, with the line of slab at an average distance of 12 mm from the wall but not 

less than 10 mm. If necessary, the slabs shall be held in position by temporary M.S. hooks at 

suitable intervals. The joints shall be left to harden, then the rear of the skirting or riser slab shall 

be packed with cement mortar 1:3 (1 cement : 3 coarse sand). The fixing hooks shall be removed 

after the backing mortar is set. The joint shall be as fine as possible. 

A.8  Polishing & Finishing 
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The finishing shall be of mirror polish conforming to CPWD Specifications and as per item of 

BOQ. 

A.9   Measurements 

The measurement shall be in square meter correct to two decimal places. The length and breadth 

shall be measured correct to a cm from wall to wall as actually laid. 

A.10 Granite Cladding on Walls 

In case of reinforced cement concrete or brick work backing the lining shall be secured to the 

backing after it has set.  The S.S. clamps as mentioned in drawing shall be fixed in backing while 

laying at the required positions as specified in the description of items in the BOQ. The grouting 

for veneering/ photo frame work shall be full of mortar; hollows noticed shall be made good by 

taking out the marble slab and re fixing. 

The measurement shall be in square meter or as specified in Schedule of Quantities, correct to 

two decimal places. The length and breadth shall be measured correct to a cm. 

A.11 Glass Mosaic Tiles 

The surface of the wall or floor is to be plastered with cement mortar 1:4 and allowed to set for a 

day. A coat of 12 mm thick cement mixed in lime water is to be then spread over the surface. 

After about half an hour, a thin coating of white cement for other coloured tiles is to be then 

applied. On this the sheets of mosaic tiles are to be placed and tapped gently with a wooden mallet 

to get the tiles in proper level. The paper is then soaked with water and peeled out carefully so as 

not to disturb the tiles from their positions. Any piece not in level or which is broken while tapping 

shall be pulled out immediately with a sharp instrument and then replaced without leaving time 

for the cement to set. After removing the paper, the mosaic surface is to be washed with water 

using a thin brass brush, thus removing the excess cement. On setting of cement, the tiles shall be 

polished with fine cloth or cotton waste. The surface is to be watered twice a day for four to five 

days. 

The colour and type selection shall be as per approval by Consultant / Engineer-in-Charge. It shall 

be laid as per pattern specified.  

The measurement shall be in square meter or as specified in Schedule of Quantities, correct to 

two decimal places. The length and breadth shall be measured correct to a cm as per CPWD 

specification. 
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A.12 

 FLOORING,SKIRTING,VENEERING,DADO,TREADS&RISERSOFSTEPS,JAMB

S,SILLS& SOFFITS 

A.13  Nothing extra shall be payable for using combination of marble, granite.kota, sand stone slabs & 

ceramic tiles etc. in the required pattern at various locations. 

A.14  Nothing extra will be paid for the additional thickness of bed mortar/or wall that will be required 

to achieve uniform finished surfaces as per architectural drawing on account of difference in 

specified thickness of marble, granite, Kota stone, sand stone vitrified, CC tile & ceramic tiles 

etc. In order to keep the floor finish as per architectural drawings and to provide required thickness 

of the flooring as per specification, the level of top surface of RCC shall be accordingly adjusted 

at the time of its centering, shuttering and casting for which nothing extra shall be paid to the 

contractor. 

A.15 Flooring in toilets, verandah, kitchen, courtyard etc. shall be laid to the required slope/gradient as 

per the directions of Engineer-in-charge. 

A.16 The pattern, spacing and locations of joints shall be as per drawings and direction of the Engineer-

in-charge. 

A.17 All the stone used at site shall be of natural colour. Stone having industrial processing with colour 

and dye  for enhancing the  colour is not accepted and will not be paid. The agency has to replace 

the industrial processed stone with natural colour stone at his risk and cost. 

A.18  The Granite/Marble at sills and Jambs/soffit of door/window, planter top & facia shall be measured 

and paid  in Item 8.2 of DSR 2021 VOL 1.  
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MATERIAL AND QUALITY ASSURANCE 

 

 

1 The contractor shall ensure quality control measures on different aspects of construction 

including materials, workmanship, and correct construction methodologies to be adopted. He 

shall have to submit quality assurance program within two weeks of the award of work. The 

quality assurance programme should include method statement for various items of work to be 

executed along with check lists to enforce quality control. 

 

2 The Following Conditions to the specification shall however apply: - 

 

3 All stone aggregates shall be of hard stone variety to be obtained from approved quarries 

conforming to CPWD specification or as approved by the Engineer- in- charge. Sand to be used 

for cement concrete work, mortar for masonry and plaster work shall be of standard quality. Sand 

shall be obtained from approved quarry. 

 

4 The contractor shall get the source of all other materials, not specified elsewhere in the document, 

approved from the Engineer-in-Charge. The contractor shall stick to the approved source unless 

it is unavoidable. Any change shall be done with the prior approval of the Engineer-in-Charge 

for which tests etc. shall be done by the contractor at his own cost. Similarly, the contractor shall 

submit brand/ make of various materials not specified in the agreement, to be used for the 

approval of the Engineer-in-Charge along with samples and once approved, he shall stick to it. 
 

5 The contractor shall submit shop drawings of staging and shuttering arrangement, aluminum 

work, and other works as desired by Engineer In Charge for his approval before execution. The 

contractor shall also submit bar bending schedule for approval of Engineer –in – charge before 

execution. 

 

Other Laboratories: 

 

B1 The contractor shall arrange carrying out all tests required under the agreement through the 

laboratory/ Govt Lab/ Institute as approved by the Engineer-in-Charge and shall bear all 

charges in connection therewith including charges for testing for all materials. 

 

1. Sampling of Materials 

 

C1 Sample of building materials fittings and other articles required for execution of work shall 

be got approved from the Engineer-in-Charge. Articles manufactured by companies of 

repute and approved by the Engineer-in-Charge shall only be used. Articles bearing BIS 

certification mark shall be used in case the above are not available, the quality of samples 

brought by the contractor shall be judged by standards laid down in the relevant BIS 

specifications. All materials and articles brought by the contractor to the site for use shall 

conform to the samples approved by the Engineer-in-Charge which shall be preserved till 

the completion of the work. 

 

C2 The contractor shall ensure quality construction in a planned and time bound manner. Any 

sub-standard material/work beyond set out tolerance limit shall be summarily rejected by 
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the Engineer-in-Charge. Same shall be removed from the site within the time as directed 

by the Engineer-in charge at their own cost. 

 

C3 BIS marked materials except otherwise specified shall be subjected to quality test at the 

discretion of the Engineer-in-Charge besides. of other materials as per the specifications 

described for the item/materials. Wherever BIS marked materials are brought to the site of 

work, the contractor shall if required, by the Engineer-in-Charge furnish manufacturers test 

certificate to establish that the material produced by the contractor for incorporation in the 

work satisfies the provisions of BIS codes relevant to the material and/or the work done. 

 

C4 The contractor shall procure all the materials in advance so that there is sufficient time to 

testing and approving of the materials and clearance of the same before use in work. 

 

C5 All materials brought by the contractor for use in the work shall be got checked from the 

Engineer-in-Charge or his authorized representative of the work on receipt of the same at 

site before use. 

 

C6 The contractor shall be fully responsible for the safe custody of the materials issued to him 

even if the materials are in double lock and key system. 

 

C7 The Stone aggregate/stone, sand shall be brought from any quarries subjected to the said 

materials confirm CPWD specifications. 

 

The day to day receipt and issue accounts of different grade/brand of cement shall be 

maintained separately in the standard proforma by the Assistant Engineer-in-Charge of 

work and which shall be duly signed by the contractor or his authorized representative. 

 

6 The contractor shall render all help and assistance in documenting the total sequence of this 

project by way of photography, slides, audio-video recording etc. Nothing extra shall be 

payable to the contractor on this account. However, cost of photographs, slides, audio / 

videography etc. shall be borne by the department. 

 

7 The contractor shall be fully responsible for the safe custody of materials brought by him 

issued to him even though the materials are under double lock key system. Separate cement 

registers showing the receipt of the OPC and PPC (as required) shall be maintained at site. 

The contractor shall construct separate go downs for storage of OPC & PPC at site and 

nothing extra on this account shall be payable. 

 

8. In case there is any discrepancy in frequency of testing as given in the list of 

 mandatory tests and that in the individual sub-head of work as per CPWD 

 specification 2019 Vol. 1 & 2, the higher of the two frequencies of testing shall be 

 adopted. 

 

9. Maintenance of Register: 

 

All the register of tests to be carried out at construction site or in outside laboratories shall 

be maintained by the contractor which shall be issued to the contractor by Engineer-in-

Charge in the same manner as being issued to CPWD field staff. 

 

(i) The registers to be issued to the contractor are: 
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a) Materials at site account register. 

 

b) Cement register. 

 

c) Master test registers. 

 

d) Cube test register. 

 

e) Paint register. 

 

f) Any other registers as decided by the Engineer-in-charge relevant to work. 

 

 

(ii) All the entries in the register will be made by the designated engineering staff of the 

contractor and same should be regularly reviewed by JE/AE/EE/PIC. 

(iii) Contractor shall be responsible for safe custody of all the test registers. 

 

(iv) Submission of copy of all test registers, material at site register along with each alternate 

running account bill and final bill shall be mandatory. These registers should be duly 

checked by AE (P) in division office. 
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GENERAL TERMS AND CONDITIONS 
 

 

1 The order of preference in case of any discrepancy under “Conditions of Contract” given 

in standard CPWD contract form may be read as the following: 

 

i) Nomenclature of items as per schedule of quantities. 

 

ii) Particular specification and special condition, if any. 

 

iii) CPWD specifications. 

 

iv) Architectural Drawings. 

 

v) Indian standard specifications of B.I.S. 

 

vi) Sound Engineering Practice. 

 

A reference made to any Indian Standard specification in these documents, shall imply to 

the latest version of that standard including such revision/amendments as issued by the 

Bureau of Indian standard upto last date of receipt of tenders. The contractor shall keep at 

his own cost all such publications of relevant Indian standard applicable to the work at site. 

 

2 Except for the items, for which particular specifications are given or where it is specifically 

mentioned otherwise in the description of items in the schedule of quantities the work shall 

generally be carried out in accordance with the “CPWD specifications 2019 Vol. 1 and Vol. 

2 (with up-to-date correction slips). (Hereinafter to be referred to as CPWD specifications) 

and instructions of Engineer-in-Charge. Wherever CPWD specifications are silent the latest 

IS codes/specification shall be followed. 

 

3 Unless otherwise provided in the Schedule of Quantities/Specifications, the rates tendered 

by the contractor shall be all inclusive and shall apply to all heights, lifts, leads and depths 

of the work and nothing extra shall be payable to him on account of the same. Extra 

payment for centering/shuttering, if required to be done for heights greater than 3.5 m shall 

however be admissible at the rates arrived at in accordance with clause 12 of the agreement, 

if not already specified. 

 

4 The proposed building is a prestigious project and quality of work is paramount importance. 

Contractor shall have to engage well experienced skilled labour and deploy modern T&P 

and other equipment’s to execute the work. Many items like stone masonry & stone 

cladding works, stone flooring, and structural glazing, PVDF coating aluminum composite 

panel and other specialized flooring work, Woodwork will specially require engagement of 

skilled workers having experience particularly in execution of such items. 
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5. a) The contractor (s) shall inspect the site of work before tendering and acquaint himself 

with the site Conditions and no claim on this account shall be entertained by the department. 

b) The contractor (s) shall get himself acquainted with nature and extent of the work and 

satisfy himself about the availability of materials from kiln or approved quarries for 

collection and conveyance of materials required for construction. 

6 The contractor (s) shall study the soil investigation report for the site, available in the office 

of the Engineer-in-Charge and satisfy him about complete characteristics of soil and other 

parameters of site. However, no claim on the alleged inadequacy or incorrectness of the soil 

data shall be entertained. 

 

7 The tenderer shall see the approaches to the site. In case any approach from main road is 

required by the contractor, the same shall be made good, improved and maintained by the 

contractor at his own cost. No payment shall be made on this account. 

 

8 The contractor (s) shall give to the Municipality, Police and other authorities all necessary 

notices etc. that may be required by law and obtain all requisite Licenses for temporary 

obstructions, enclosures etc. and pay all fee, taxes and charges which may be leviable on 

account of these operations in executing the contract. He shall make good any damage to the 

adjoining property whether public or private and shall supply and maintain light and other 

illumination on for cautioning the public at night. 

 

9 The contractor shall take all precautions to avoid accidents by exhibiting necessary caution 

boards day and night, speed limit boards, red flags, red lights and providing barriers. He 

shall be responsible for all dangers and incidents caused to existing / new work due to 

negligence on his part. No hindrances shall be caused to traffic during the execution of the 

work. The contractor shall be responsible for all damages and accidents due to negligence 

on his part. 

 

10 Contractor shall provide permanent benchmarks and other reference points for the proper 

execution of work and these shall be preserved till the end of work. All such reference points 

shall be in relation to the levels and locations, given in the Architectural and plumbing 

drawings. 

 

11 The contractor shall make his own arrangement for obtaining electric connection(s) if 

required and make necessary payments directly to the department concerned. 

 

12 Other agencies doing works related with this project may also simultaneously execute their 

works and the contractor shall afford necessary facilities for the same. The contractor shall 

leave such necessary holes, openings etc. for laying/burying in the work, pipes cables, 

conduits, clamps, boxes and hooks for fan clamps etc. as may be required for the other 

agencies. Nothing extra over the Agreement rates shall be paid for doing these. 

 

13 Some restrictions may be imposed by the security staff etc. on the working and for 

movement of labour, materials etc. The contractor shall be bound to follow all such 

restrictions/instructions and nothing extra shall be payable on account of the same. 

 

14 The contractor shall fully comply with all legal orders and directions of the Public or local 

authorities or municipality and adhere to their rules and regulations and pay all fees and 
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charges for which he may be liable in this regard. Nothing extra shall be paid/reimbursed 

for the same. 

 

15 The building work shall be carried out in the manner complying in all respects with the 

requirements of the relevant by-laws and regulations of the local body under the jurisdiction 

of which the work is to be executed or as directed by the Engineer-in-charge and nothing 

extra shall be paid on this account. 

 

 

16 The contractor shall give a performance test of the entire installation(s) as per standing 

specifications before the work is finally accepted by making his own arrangements for 

water supply, electricity etc. and nothing extra whatsoever shall be payable for the same. 

 

17 If as per local Municipal regulations, huts for labour are not to be erected at the site of 

work; the contractor shall be required to provide such accommodation at a place as is 

acceptable to the local body and nothing extra shall be paid on this account. 

 

18 It shall be ensured by the contractor that no electric live wire is left exposed or unattended 

to avoid any accidents in this regard. 

 

19 The structural and architectural drawings shall at all times be properly co-related before 

executing any work. However, in case of any discrepancy in the item given in the schedule 

of quantities appended with the tender and Architectural drawings relating to the relevant 

item, the former shall prevail unless otherwise given in writing by the Engineer-in-charge. 

 

20 The contractor shall maintain in perfect condition all portions executed till completion of 

the entire work allotted to him. Where, however phased delivery of work is contemplated 

these provisions shall apply separately to each phase. 

 

21 The entire royalty at the prevalent rates shall have to be paid by the contractor on all the 

boulders, metals, shingles, sand etc. collected by him for execution of the work, directly to 

the Revenue authority or authorized agents of the State Government concerned or the 

Central Government, as the case may be. 

 

The same shall be deemed to be included in the rates tendered by the contractor and nothing 

extra will be paid for the same. 

 

22 PROGRAMME CHART 

 

i) The contractor shall prepare an integrated programme chart for the execution of work, 

showing clearly all activities from the start of work to completion, with details of 

manpower, equipment and machinery required for the fulfillment of the programme 

within the stipulated period or earlier as indicated in the mile stones under clause 5 of 

the contract and submit the same for approval to the Engineer-in-Charge within ten days 

of the award of the contract. 

 

ii) The programmed chart should include the following: - 

 

a) Descriptive note explaining sequence of various activities. 
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b) Network (PERT/CPM/BAR CHART) 

 

c) Programme for procurement of materials by the contractor 

 

d) Programme of procurement of machinery/equipment’s having adequate capacity 

commensurate with the quantum of work to be done within the stipulated period 

by the contractor. 

 

23 If it appears to the Engineer-in-Charge that the actual progress of work does not conform 

to the approved programme referred above, the contractor shall produce a revised 

programme showing the modifications to the approved programme to ensure completion 

of the work within the stipulated time for completion. 

 

24 The submission for approval by the Engineer-in-Charge of such programme or the 

furnishing of such particulars shall not relieve the contractor of any of his duties or 

responsibilities under the contract. This is without prejudice to the right of Engineer-in-

Charge to take action against the contractor as per terms and conditions of the agreement. 

 

25 If the work is carried out in more than one shift or during night, no claim on these accounts 

shall be entertained. 

 

26 Existing drains, pipes, cables, overhead wires, sewer lines, water lines and similar services 

encountered in the course of the execution of work shall be protected against the damage 

by the contractor at his own expense. The contractor shall not store materials or otherwise 

occupy any part of the site in a manner likely to hinder the operation of such services. 

 

27 The contractor shall be responsible for the watch and ward/guard of the buildings, safety of 

all fittings and fixtures including sanitary and water supply fittings and fixtures provided 

by him against pilferage and breakage during the period of installations and thereafter till 

the building is physically handed over to the department. No extra payment shall be made 

on this account. 

 

28 The contractor shall bear all incidental charges for cartage, storage and safe custody of 

materials issued by department. 

 

29 Any cement slurry added over base surface for continuation of concreting for better bond 

is deemed to have been built in the items and nothing extra shall be payable for extra cement 

considered in consumption on this account. 

 

30 The contractor shall take instructions from the Engineer-in-charge for stacking of materials. 

No excavated earth or building materials etc. shall be stacked/collected in areas where other 

buildings, roads, services, compound walls etc. are to be constructed. 

 

Any trenching and digging for laying sewer lines/water lines/cables etc. shall be 

commenced by the contractor only when all men, machineries and materials have been 

arranged and closing of the trench(s) thereafter shall be ensured within the least possible 

time. 
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31 The contractor shall submit for the approval of Engineer-in-Charge names of specialized 

agencies of repute along with their technical capacity proposed to be engaged by him, who 

must have executed satisfactorily works of value as specified in mandatory conditions. 

 

i) The works shall be carried out in accordance with the Architectural drawings and structural 

drawings, to be issued from time to time by the Engineer-in-Charge. Before 

commencement of any item of work, the contractor shall correlate all the relevant 

architectural and structural drawings issued for the work and satisfy himself that the 

information available thereof is complete and unambiguous. The discrepancy, if any shall 

be brought to the notice of the Engineer-in-Charge before execution of the work. The 

contractor alone shall be responsible for any loss or damage executing by the 

commencement of work on the basis of any erroneous and or incomplete information. 

 

ii) Other agencies will also simultaneously execute and install the works of electrification, air 

conditioning, lifts, firefighting etc. for this work and the contractor shall provide necessary 

facilities for the same. The contractor shall leave such recesses, holes openings etc. as may 

be required for the electric, air-conditioning and other related works (for which inserts, 

sleeves, brackets, conduits base pinion, clamps etc. shall be supplied free of cost by the 

department unless otherwise specifically mentioned) and the contractor shall fix the same 

at time of casting of concrete, stone work & brick work, if required and nothing extra shall 

be payable on this account. 

 

iii) The contractor shall conduct work so as not to interfere with or hinder the progress or 

completion of the work being performed by other contractor(s) or by the Engineer-in-

Charge and shall as far as possible arrange his work and shall place and dispose off the 

materials being used or removed so as not to interfere with the operations of other 

contractor or he shall arrange his work with that of the others in an acceptable and 

coordinated manner and shall perform it in proper sequence to the complete satisfaction of 

others. 

 

iv) All Architectural drawings given in the tender other than those indicated in nomenclature 

of items are only indicative of the nature of the work and materials/fixings involved unless 

and otherwise specifically mentioned. However, the work shall be executed in accordance 

with the drawings duly approved by the Engineer-in-Charge. 

 

32 Samples of all materials and fittings to be used in the work in respect of brand manufacturer 

and quality shall be got approved from the Engineer-in-Charge, well in advance of actual 

execution and shall be preserved till the completion of the work. Articles bearing BIS 

certifications mark shall only be used unless no manufacturer has got BIS mark for the 

particular material. Any material/fitting whose sample has not been approved in advance 

and any other unapproved material brought by the contractor shall be immediately removed 

as soon as directed. 

 

Unless otherwise specified in the schedule of quantities the rates for all items shall be 

considered as inclusive of pumping/baling out water, if necessary, for which no extra 

payment shall be made. Those conditions shall be considered to include water from any 
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source such as inflow of flood, surface and sub-soil water etc. and shall apply to the 

execution in any season. 

 

33 On completion of work, the contractor shall submit at his own cost four prints of “as built” 

drawings to the Engineer-in-Charge within 30 days of completion of work. These drawings 

shall have the following information: 

 

a) Route of all piping and their diameters including soil waste pipes & vertical stacks. 

 

b) Ground and invert levels of all drainage pipes together with locations of all manholes and 

connections upto outfall. 

c) Route of all water supply lines with diameters, location of control valves, access panels etc. 

 

34 No extra payment will be made for operation/activity mentioned at Serial no.1 to 33 above, 

unless specified otherwise. 

 

35 Condition regarding secured advance: - 

 

Secured advance shall be admissible only on those bona-fide materials which are likely to 

be used in the work in a period not exceeding 45 days  

from the date of secured advance payment. If agency fails to use the material (in respect of 

which secured advance have been paid) in the work in this specified period of 45 days, the 

said component of secured advance shall be recovered from next running account bill paid 

to the agency. Secured advance on the same material shall not be paid again. 
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Salient/ Mandatory Requirement for Tender 

 

The tenderer is advised to read and examine the tender documents for the work and the set of 

drawings available with Engineer-in-charge. He should inspect and examine the site and its 

surroundings by himself before submitting his tender. 

➢ A separate schedule of quantity is included in this tender for civil and electrical items of 

work. If the tenderer wants to offer any unconditional rebates on their rates, the same should 

also be offered in the respective components of civil and electrical schedule separately. The 

contractor shall quote the item rates in figures and words accurately so that there is no 

discrepancy in rates written in figures and words. 

➢ Time allowed for the execution of work is 04 Months.  

➢ The contractor(s) shall submit a detailed program of execution in accordance with the 

master program/ milestone within ten days from the date of issue of award letter. 

➢ Contractor has to arrange and install field laboratory during the currency of work and 

nothing extra will be paid on this account. 

➢ Quality of the project is of utmost importance. This shall be adhered to in accordance with 

the provisions of CPWD specifications and guidelines given in the relevant paras. 

➢ Contractor has to deploy required Plant and machinery on the project. In case the contractor 

fails to deploy the plant and machinery whenever required and as per the direction of the 

Engineer-in-charge, he (Engineer-in-charge) shall be at a liberty to get the same deployed 

at the risk and cost of the contractor. 

➢ The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules 

and orders issued there under from time to time. If he fails to do so, his failure will be a 

breach of the contract and the Acting Project-In-Charge (Civil)/Executive Engineer may in 

his discretion, without prejudice to any other right or remedy available in law, cancel the 

contract. The contractor shall also be liable for any pecuniary liability arising on account 

of any violation by him of the provisions of the said Act. 

➢ Temporary Electric connection shall be issued as per request and charges shall be recovered 

as per actual consumption of units. 

➢ Water will be arranged by contractor at his own sources and not reimbursed by the Institute. 
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➢ EPF and ESI, if applicable, will be reimbursed on an actual basis after due verification. 

➢ Any item which is not available in the BOQ or deviated beyond schedule F shall be paid 

as extra items shall be worked out as actual cost of material and actual cost of labour plus 

15% as overhead and profit. The decision of Engineer-In-Charge will be conclusive and 

final binding on the contractor. 

➢ If BOCW (MP Building & Other Construction Workers Welfare Board), Labour 

Registration & License, EPF & ESIC Registration not submitted, and then 1st RA Bill will 

not be paid & cleared till the submission of these documents. 

➢ Certifications like BOCW (MP Building & Other Construction Workers Welfare Board), 

Labour Registration & License, EPF & ESIC Registration are to be submitted after the 

issue of Work Order, then only the site will be handed over to you and permission to start 

the work will be given. 

 

A. QUALITY ASSURANCE OF THE WORK 

➢ The contractor shall ensure quality control measures on different aspects of construction 

including materials, workmanship and correct construction methodologies to be adopted. 

He shall have to submit quality assurance programme within two weeks of the award of 

work. The quality assurance programme should include method statement for various items 

of work to be executed along with check lists to enforce quality control. 

➢ The contractor shall get the source of all other materials, not specified elsewhere in the 

document, approved from the Engineer-in-Charge. The contractor shall stick to the 

approved source unless it is absolutely unavoidable. Any change shall be done with the 

prior approval of the Engineer-in-Charge for which tests etc. shall be done by the contractor 

at his own cost. Similarly, the contractor shall submit brand/ make of various materials not 

specified in the agreement, to be used for the approval of the Engineer-in-Charge along 

with samples and once approved, he shall stick to it. 

 

B. Other Laboratories: 

➢ The contractor shall arrange carrying out of all tests required under the agreement through 

the laboratory as approved by the Engineer-in-Charge and shall bear all charges in 

connection therewith including fee for testing. The said cost of tests shall be borne by the 

contractor/department in the manner indicated below. 

➢ By the contractor, if the results show that the test does not conform to relevant CPWD 

Specifications / BIS code or specification mentioned elsewhere in the documents 

➢ By the department, if the results confirm to relevant CPWD Specifications / BIS code or 

specification mentioned elsewhere in the documents. 

➢ If the tests, which were to be conducted in the site laboratory, are conducted in other 

laboratories for whatever the reasons, the cost of such tests shall be borne by the contractor. 
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C. Sampling of Materials: 

 

➢ Sample of building materials fittings and other articles required for execution of work shall 

be got approved from the Engineer-in-Charge. Articles manufactured by companies of 

repute and approved by the Engineer-in-Charge shall only be used. Articles bearing BIS 

certification mark shall be used in case the above are not available, the quality of samples 

brought by the contractor shall be judged by standards laid down in the relevant BIS 

specifications. All materials and articles brought by the contractor to the site for use shall 

conform to the samples approved by the Engineer-in-Charge which shall be preserved till 

the completion of the work. 

➢ The contractor shall ensure quality construction in a planned and time bound manner. Any 

sub-standard material/work beyond set out tolerance limit shall be summarily rejected by 

the Engineer-in-Charge. 

➢ BIS marked materials except otherwise specified shall be subjected to quality test at the 

discretion of the Engineer-in-Charge besides testing of other materials as per the 

specifications described for the item/materials. Wherever BIS marked materials are 

brought to the site of work, the contractor shall if required, by the Engineer-in-Charge 

furnish manufacturers test certificate or test certificate from approved testing laboratory to 

establish that the material produced by the contractor for incorporation in the work satisfies 

the provisions of BIS codes relevant to the material and/or the work done. 

➢ The contractor shall procure all the materials at least in advance so that there is sufficient 

time to testing and approving of the materials and clearance of the same before use in work. 

➢ All materials brought by the contractor for use in the work shall be got checked from the 

Engineer-in-Charge or his authorized representative of the work on receipt of the same at 

site before use. 

➢ The contractor shall be fully responsible for the safe custody of the materials issued to him 

even if the materials are in double lock and key system. 

 

 

D. ADDITIONAL TERMS AND CONDITIONS 

➢ Unless otherwise provided in the Schedule of Quantities/Specifications, the rates tendered 

by the contractor shall be all inclusive and shall apply to all heights, lifts, leads and depths 

of the work and nothing extra shall be payable to him on account of the same. Extra 

payment for centering/shuttering, if required to be done for heights greater than 3.5 m shall 

however be admissible at the rates arrived at in accordance with clause 12 of the agreement, 

if not already specified. 

➢ Other agencies doing works related with this project may also simultaneously execute their 

works and the contractor shall afford necessary facilities for the same. The contractor shall 

leave such necessary holes, openings etc. for laying/burying in the work, pipes cables, 
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conduits, clamps, boxes and hooks for fan clamps etc. as may be required for the other 

agencies. Nothing extra over the Agreement rates shall be paid for doing these. 

➢ Some restrictions may be imposed by the security staff etc. on the working and for 

movement of labor, materials etc. The contractor shall be bound to follow all such 

restrictions/instructions and nothing extra shall be payable on account of the same. 

➢ The contractor shall fully comply with all legal orders and directions of the Public or local 

authorities or municipality and abide by their rules and regulations and pay all fees and 

charges for which he may be liable in this regard. Nothing extra shall be paid/reimbursed 

for the same. 

➢ The building work shall be carried out in the manner complying in all respects with the 

requirements of the relevant bylaws and regulations of the local body under the jurisdiction 

of which the work is to be executed or as directed by the Engineer-in-charge and nothing 

extra shall be paid on this account. 

➢ If as per local Municipal regulations, huts for labor are not to be erected at the site of work; 

the contractor shall be required to provide such accommodation at a place as is acceptable 

to the local body and nothing extra shall be paid on this account. 

➢ The structural and architectural drawings shall at all times be properly co-related before 

executing any work. However, in case of any discrepancy in the item given in the schedule 

of quantities appended with the tender and Architectural drawings relating to the relevant 

item, the former shall prevail unless otherwise given in writing by the Engineer-in- charge. 

➢ For recording measurements and preparing running account bills, the abbreviated 

nomenclature indicated in the publications Abbreviated Nomenclature of Items of DSR 

2021 shall be accepted. The abbreviated nomenclature shall be taken to cover all the 

materials and operations as per the  

 

 

➢ complete nomenclature of the relevant items in the agreement and relevant specifications. 

➢ In case of items for which abbreviated nomenclature is not available in the aforesaid 

publication and also in case of extra and substituted items for which abbreviated 

nomenclature are not provided for in the agreement, full nomenclature of item shall be 

reproduced in the measurement books and bill forms for running account bills. 

➢ For the final bill, however, full nomenclature of all the items shall be adopted in preparing 

abstract in the measurement books and in the bill forms. 

➢ The contractor shall take instructions from the Engineer-in-charge for stacking of materials. 

No excavated earth or building materials etc. shall be stacked/ collected in areas where 

other buildings, roads, services, compound walls etc. are to be constructed. 
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➢ Any trenching and digging for laying sewer lines/water lines/cables etc. shall be 

commenced by the contractor only when all men, machineries and materials have been 

arranged and closing of the trench(s) thereafter shall be ensured within the least possible 

time. 

➢ It shall be ensured by the contractor that no electric live wire is left exposed or unattended 

to avoid any accidents in this regard. 

➢ In case the supply of timber/steel frames/shutters for doors, windows etc. is made by some 

other agency, the contractor shall make necessary arrangements for their safe custody on 

the direction of the Engineer-in-charge till the same are fixed in position by him & nothing 

extra shall be paid on this account. 

➢ The contractor shall maintain in perfect condition, all portions executed till completion of 

the entire work allotted to him. Where however phased delivery of work is contemplated 

these provisions shall apply separately to each phase. 

➢ The entire royalty at the prevalent rates shall have to be paid by the contractor on all the 

boulders, metals, shingle sand etc. collected by him for execution of the work, directly to 

the Revenue authority or authorized agents of the State Government concerned or the 

Central Government, as the case may be. 

➢ The contractor shall bear all incidental charges for cartage, storage and safe custody of 

materials issued by the departments and shall construct suitable go downs, yards at the site 

of work for storing all materials as to be safe against damage by sun, rain, dampness, fire, 

theft etc. at his own cost and also employ necessary watch and ward establishment for the 

purpose, at his own cost. Materials to be charged directly to work and stipulated for issue 

free of cost shall also be issued to the contractor as soon as those are received at site or at 

the stipulated place of issue. The provision of this para shall apply equally and fully to 

those as well. 

➢ All materials obtained from the Infrastructure Development Office store or otherwise on 

receipt shall be checked by the Engineer-in-charge of the work or his representations before 

use. 

➢ Registers for the materials to be issued by the department shall be maintained as required 

by the Engineer-in-charge and these shall be signed by the contractor or his authorized 

agent and representative of Engineer-in-charge on each day of transactions. 
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SPECIAL CONDITIONS 

 

1. The contractor shall not store/dump construction material or debris on metaled road. 

 

2. The contractor shall get prior approval from Engineer-in-Charge for the area where the 

construction material or debris can be stored beyond the metaled road. This area shall not 

cause any obstruction to the free flow of traffic/inconvenience to the pedestrians. It should 

be ensured by the contractor that no accidents occur on account of such permissible 

storage. 

3. The contractor shall take appropriate protection measures like raising wind breakers of 

appropriate height on all sides of the plot/area using CGI sheets or plastic and/or other 

similar material to ensure that no construction material dust fly outside the plot area. 

 

4. The contractor shall ensure that all the trucks or vehicles of any kind which are used for 

construction purposes/or are carrying construction material like cement, sand and other 

allied material are fully covered. The contractor shall take every necessary precautions 

that the vehicle are properly cleaned and dust free to ensure that enroute their destination, 

the dust, sand or any other particles are not released in air/contaminate air. 

 

5. The contractor shall provide masks to every worker working on the construction site and 

involved in loading, unloading and carriage of construction material and construction 

debris to prevent inhalation of dust particles. 

 

6. The contractor shall provide all medical help, investigation and treatment to the workers 

involved in the construction of building and carriage of construction material and debris 

relatable to dust emission. 

 

7. The contractor shall ensure that C&D waste is transported to the C&D waste site only and 

due record shall be maintained by the contractor. 

 

8. The contractor shall ensure compulsory use of jet in grinding and stone cutting. 

 

9. The contractor shall carry out on-Road-Inspection for black smoke generating machinery. 

The contractor shall use cleaner fuel. 

 

10. The contractor shall ensure that the DG sets comply emission norms notified by MoEF. 

 

11. The contractor shall use vehicles having pollution under control certificate. The emissions 

can be reduced by a large extent by reducing the speed of a vehicle to 20 kmph. Speed 

bumps shall be used to ensure speed reduction. In cases where speed reduction cannot 

effectively reduce fugitive dust, the contractor shall divert traffic to nearby paved areas. 

12. The contractor shall ensure that the construction material is covered by tarpaulin. The 

contractor shall take all other precaution to ensure that no dust particles are permitted to 

pollute air quality as a result of such storage. 

 

13. The work may involve working in odd hours. No extra payment shall be made on account 

of the same. 
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14. No extra payment will be made for operation/activity mentioned at above. 

 

15.  MTC of all the material shall be submitted by Agency. 

 

 

SPECIAL CONDITION FOR MATERIAL 

 

1. The contractor shall at his own expense procure and provide all materials required for 

the work. 

2. The contractor shall procure all the materials in advance so that there is sufficient time 

to testing and approving of the materials and clearance of the same before use in work. 

3. All materials brought by the contractor for use in the work shall be got checked from 

the Engineer-in-Charge or his authorized representative of the work on receipt of the 

same at site before use. 

4. The contractor shall also employ necessary watch and ward establishment for the safe 

custody of materials at his own cost. 

 

ADDITIONAL CONDITIONS FOR CIVIL WORKS 

 

1. a) The contractor (s) shall inspect the site of work before tendering and acquaint himself 

with the site conditions and no claim on this account shall be entertained by the department. 

b) The contractor (s) shall get him acquainted with nature and extent of the work and satisfy 

him about the availability of materials from kiln or approved quarries for collection and 

conveyance of materials required for construction. 

2. The contractor (s) shall study the soil investigation report for the site, available in the office 

of the Engineer-in-Charge and satisfy him about complete characteristics of soil and other 

parameters of site. However, no claim on the alleged inadequacy or incorrectness of the 

soil data supplied by the department shall be entertained. 

3. The tenderer shall see the approaches to the site. In case any approach from main road 

is required by the contractor, the same shall be provided, improved and maintained by 

the contractor at his own cost. No payment shall be made on this account. 

4. The contractor (s) shall give to the Municipality, Police and other authorities all 

necessary notices etc. that may be required by law and obtain all requisite Licenses for 

temporary obstructions, enclosures etc. and pay all fee, taxes and charges which may be 

leviable on account of these operations in executing the contract. He shall make good 

any. 

5. Damage to the adjoining property whether public or private and shall supply and 

maintain light and other illumination on for cautioning the public at night. 

6. The contractor shall take all precautions to avoid accidents by exhibiting necessary 

caution boards day and night speed limit board red flags, red lights and providing 
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barriers. He shall be responsible for all dangers and incidents caused to existing / new 

work due to negligence on his part. No hindrances shall be caused to traffic during the 

execution of the work. 

7. The contractor shall provide at his own cost suitable weighing surveying and leveling 

and measuring arrangements as may be necessary at site for checking. All such 

equipment shall be got calibrated in advance from laboratory, approved by the Engineer-

in-Charge. Nothing extra shall be payable on this account. 

8. Contractors shall provide permanent benchmarks and other reference points for the 

proper execution of work and these shall be preserved till the end of work. All such 

reference points shall be in relation to the levels and locations, given in the Architectural 

and plumbing drawings. 

9. Any cement slurry added over base surface for continuation of concreting for better 

bond is deemed to have been built in the items and nothing extra shall be payable for 

extra cement considered in consumption on this account. 

10. The contractor shall bear all incidental charges for cartage, storage and safe custody of 

materials issued by department. 

11. The works shall be carried out in accordance with the Architectural drawings and 

structural drawings, to be issued from time to time by the Engineer-in-Charge. 

12.  Before commencement of any item of work, the contractor shall correlate all the 

relevant architectural and structural drawings issued for the work and satisfy himself 

that the information available thereof is complete and unambiguous. The discrepancy, 

if any shall be brought to the notice of the Engineer-in-Charge before execution of the 

work.  

13. The contractor alone shall be responsible for any loss or damage executed during the 

commencement of work on the basis of any erroneous and or incomplete information. 

14. The contractor shall take all precautions to avoid accidents by, exhibiting caution boards 

day and night, speed limit boards, red flags, red light and providing necessary barriers 

and other measures required from time to time. The contractor shall be responsible for 

all damages and accidents due to negligence on his part. 

15. Other agencies will also simultaneously execute and install the works of electrification, 

air conditioning, lifts, firefighting etc. for this work and the contractor shall provide 

necessary facilities for the same. The contractor shall leave such recesses, holes 

openings etc. as may be required for the electric, air-conditioning and other related 

works (for which inserts, sleeves, brackets, conduits base pinion, clamps etc. shall be 

supplied free of cost by the department unless otherwise specifically mentioned) and the 

contractor shall fix the same at time of casting of concrete, stone work & brick work, if 

required and nothing extra shall be payable on this account. 

16. All materials obtained from Govt. stores or otherwise shall be get checked by the 

Engineer-in-Charge or his any authorized supervisor staff on receipt of the same at site 

before use. 

17. The contractor shall conduct work so as not to interfere with or hinder the progress or 

completion of the work being performed by other contractor(s) or by the Engineer-in-
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Charge and shall as far as possible arrange his work and shall place and dispose of the 

materials being used or removed so as not to interfere with the operations of other 

contractor or he shall arrange his work with that of the others in an acceptable and 

coordinated manner and shall perform it in proper sequence to the complete satisfaction 

of others. 

18. All Architectural drawings given in the tender other than those indicated in 

nomenclature of items are only indicative of the nature of the work and materials/fixings 

involved unless and otherwise specifically mentioned. However, the work shall be 

executed in accordance with the drawings duly approved by the Engineer-in-Charge. 

19. If the work is carried out in more than one shift or during the night, no claim on these 

accounts shall be entertained. 

20. Existing drains, pipes, cables, overhead wires, sewer lines, water lines and similar 

services encountered during the execution of work shall be protected against the damage 

by the contractor at his own expense. The contractor shall not store materials or 

otherwise occupy any part of the site in a manner likely to hinder the operation of such 

services. 
 

21. The contractor shall be responsible for the watch and ward/guard of the buildings, safety 

of all fittings and fixtures including sanitary and water supply fittings and fixtures 

provided by him against pilferage and breakage during the period of installations and 

thereafter till the building is physically handed over to the department. No extra payment 

shall be made on this account. 

22. The day-to-day receipt and issue accounts of different grade/brand of cement shall be 

maintained separately in the standard proforma by the Jr. Engineer-in-Charge of work 

and which shall be duly signed by the contractor or his authorized representative. 

23. The contractor shall render all help and assistance in documenting the total sequence of 

this project by way of photography, slides, audio-video recording etc. Nothing extra shall 

be payable to the contractor on this account. However, cost of photographs, slides, 

audio/videography etc. shall be borne by the department. 

24. The contractor shall be fully responsible for the safe custody of materials brought by him 

issued to him even though the materials are under double lock key system. 

25. The rate of items of flooring is inclusive of providing sunken flooring at bathrooms, kitchen 

etc. and nothing extra on these accounts is admissible. 

26. No payment shall be made to the contractor for any damage caused by rain, snowfall, 

floods, earthquake or any other natural causes whatsoever during execution of work. The 

damages of the work will be made good by the contractor at his own cost and no claim on 

this account shall be entertained. 

27. For construction works which are likely to generate melba/rubbish to the tune of more than 

a tempo/truck load, contractor shall dispose of melba, rubbish & other unserviceable 

materials and wastes at their own cost to the notified/specified dumping ground and under 

no circumstances these shall be stacked/dumped, even temporarily outside the construction 

premises. 
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28. The contractor has to follow all safety norms as laid down in National Building Code of 

India. All the workers shall be equipped with the required safety gadgets while working at 

site such as ISI marked helmets, Shoes and safety belts, gumboots, gloves etc. 

29. The contractor must clean the site and handover in complete respect to IITI after the 

completion of work.  
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APPROVED MAKE FOR CIVIL WORKS: 

i. Contractor shall adopt materials in work as per approved make of materials annexed in this contract 

document. Contractor shall submit samples of materials he propose to use for this work for approval 

of engineer-in-charge. The approved samples shall be preserved at work site in safe custody till 

completion of whole work. In case any sample submitted by contractor is not approved by Engineer-

in- charge, contractor shall arrange and submit alternate samples for approval of engineer-in-charge. 

The efforts should be made by the contractor to use indigenous products. The agency should also 

consider the availability of spares parts/components for maintenance purposes while proposing any 

brand/manufacturer. 

 

ii. Wherever work is specified to be done or material procured through specialized agencies, their 

names shall be got approved well in advance from Engineer-in-charge. Failure to do so shall not 

justify delay in execution of work. It is suggested that immediately after award of work, contractor 

should negotiate with concerned specialist agencies and send their names for approval to Engineer-

in-charge. Any material procured without prior approval of Engineer-in-charge in writing is liable 

to be rejected. Engineer-in-charge reserves right to get the materials tested in laboratories of his 

choice before final acceptance. Sub standard materials shall not be accepted. 

 

iii. Various factory made materials shall be procured from reputed and approved manufacturers or their 

authorized dealers and the material shall conform to the make as specified in this contract 

agreement. However for the items not appearing in the list, preference shall be given to those articles 

which bear ISI certification marks. In case articles bearing ISI certification marks are not available 

or where BIS certification system is available for a particular material/product but not even a single 

producer has so far approached BIS for certification, the material can be used subject to the 

condition that in such case written approval of the Engineer-in-charge shall be obtained before use 

of such material in the work.  

 

iv. All materials and articles brought by the contractor to the site for use shall conform to the samples 

approved, which shall be preserved till the completion of the work. However, such articles which 

bear ISI mark but stand banned by CPWD/ IITI will not be used. Not with standing the case of 

materials of "Approved Make" as given, provisions of Clause 10A of the General Conditions of 

Contract for Central PWD works shall be applicable on the materials of "Approved Make" also. 
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v. If, in the schedule of quantities / nomenclature of items, the brand / make of product / material has 

been mentioned. The contractor is required to provide the same brand / make as mentioned in the 

item. If the same are not available in the market or the suppliers adopts monopolistic practice then 

the approval of other equivalent brand / make are to be obtained from Engineer-in-charge. The 

contractor will submit such a case at least (30) Thrity days before the materials is required at site. 

If the rate of other equivalent brand / make are less than the brand / make mentioned in the item, 

than necessary cost adjustment will be made for difference in rates. 

 

vi.  For items / materials not appearing in the list of approved make of materials, decision of Engineer-

in-charge shall be final and binding.  
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PREFERRED MAKES OF MATERIALS FOR CIVIL WORKS 

Preferred makes of materials to be used in the work are as under. In case of non availability 

of these makes, the Engineer-in-Charge may allow use of alternative BIS makes of Materials in the 

work. 

Sl. 

No. 

Material List of Preferred Makes 

1 AAC Block Birla Aerocon, , Orilite, ultratech, ACC, Ecrete Aerocon 

Buildwell . 

2 AAC Block Adhesive Ferrous crete(Ferro-1188), ARDEX ENDURA (White 

Star)., Ultratech (Fixed-Block) 

3 Acrylic Distemper, Emulsion, 

Synthetic Enamel Paint and 

Primer. 

Asian Paints, ICI Dulux, Berger, Nerolac 

4 Epoxy Adhesive FOSROC, Aquomix , Choksey, BAL-ENDURA 

5 Aluminium Composite Panel Alpolic, Aluco Bond, Reynobond, Euro bond, Alstrong 

6 Aluminium Extrusions Hindalco, Indalco, Jindal 

7 Aluminum Sections Jindal, Hindalco, Indalco 

8 Annealed Float Glass Saint Gobain, Modi Guard, AIS 

9 Bitumen Indian Oil, Hindustan Petroleum, Bharat Petroleum 

10 Calcium Silicate Board / Tiles Aerolite, Hilux, Starpan 

11 CC Pavers/Grass pavers / Kerb 

stone 

Nitco, Bharat Regency, Hindustan, Ultra, KJS Concrete, 

Duracrete, DalalTiles,Mehtab 

12 Centrifugally Cast Iron Pipe & 

Fittings 

NECO, BIC, RIF, KAPILANSH, RPMF 

13 Ceramic Tiles Kajaria, Nitco, Johnson,RAK 

14 Chequered / Tactile Tiles Dura, Unistone, Eurocon, Modern, Mehtab, Pavit 

15 CI Manhole Cover BIC, SKF, NICO, Hepco, Kapilansh, RIF, RPMF 

16 CI Double flanged non-return 

valves 

Kirloskar, Sant, Kartar 

17 CP fittings Jaquar,, Kohler, Grohe, Prayag polymers pvt. Ltd.  

18 CPVC Pipes & Fittings (For 

Hot & Cold) 

Astral ,Ashirvad, Prince, Supreme, Prayag polymers pvt. Ltd. 

19 Curtain Carrier / Drapery Rod Marvel, Vista levlor, Johnson. 

20 Dash fastener, Expansion Bolt Hilti, Bosch, Fischer  

21 Hydraulic Door closer, Floor 

springs 

Dorma, Hardwyn,Ozone, Hettich, Hafele ,Kich, Godrej 

22 Ductile Iron Pipe (Water 

Supply) 

Electro steel, Kessoram, TATA,Jindal 

23 EPDM Gasket Hanu, Anand, Lescuyer 

24 GRC Tile Unistone, Eurocon, Dazzle 

25 Epoxy Grouting Compound Pidilite, Ferrous Crete(Ferro-102), MYK, LATICRETE 

26 Epoxy Primer & Paints Asian,Nerolac,Berger, Pidilite, CICO, BASF, SIKA 

27 Fire Check door  Navair, Godrej, Sukri,shakti 

28 Float/Toghned/Frosted Glass 

Mirror/Fire rated glass 

Modi guard, Saint Gobain, AIS 

29 Flush Doors (ISI Mark only) Century, Kitlam, Archid,Greenply A-1 Teak Products – 

Indore, Greenply, M.P. Wood 

30 Friction Stay Earl-Bihari, Ebco, Hettich 

31 Fire Door fitting Dorma,Ozone,Hettich, Geze , Becker  

32 Galvanized/Stainless Steel 

Anchor Fasteners 

 Arrow, Hilti, Fischer 
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33 GI Pipe & fittings Tata, Zenith, Jindal, Prakash Surya, Swastik,unik,zoloto 

34 GI Sheet Sail, TATA or equivalent 

35 Gun Metal Gate Valve Zoloto, Leader, AUDCO, SANT, Prayag polymers pvt. Ltd. 

36 Glass Mosaic Tile Bisazza, Italia, Palladio, Mridul 

37 Gypsum Board (False Ceiling) Boral Gypsum, India Gypsum, St. Gobain 

38 Hardener Hardcrete of Snowcem India, Pidilite, CICO. 

39 HDPE Pipes Reliance,supreme, prayag polymers 

40 Jet Assembly for EWC/Health 

Faucet 

Parryware , Jaquar, Grohe, Kohler, Marc,Hindware 

41 Kitchen loft tank Sintex, TirupatiStructurals Ltd, KMS Plast world P.Ltd. 

Planet Plastics, Sri Kamakshi Traders, Sreyah Novel InC. 

42 Laminate and Veneers Merino, Greenlam, Formica, Kitlam, Durian, Ventura 

43 Locks / Latch Godrej, Dorma,Ozone Yale or equivalent 

 

44 

Marine Plywood / BWP Ply Duro, Century, Greenlam 

45 Melamine Polish Asian Paints, Pidilite, ICI Dulux, Burger 

46 Metal False Ceiling Nitobond, Armstrong, Trac, Durlum, Lafarge, 

Anutone, Hi-Steel 

47 Mineral Fiber Ceiling Armstrong, Nitobond, Daiken, Hunter Douglas, 

Anutone 

48 M.S. Pipe  Jindal, Tata, RINL, Prakash Surya, Apollo 

49 Multicoat Synthetic Plaster/ 

Textured Exterior wall paint 

Spectrum, Heritage, Ultratech,Asian Paints 

50 Ready mix plaster Ultratech (Readiplaster), ACC, silicoplast, permaplast mix, 

instaplast, JSW (Enduro plast) 

51 Plywood, Greenply, Century, Duro 

52 Polycarbonate Sheet Ultralite (Bayer), Macrolux, DPI Dayligting, V-Lite 

53 Polysulphide / Silicon Sealent Pidilite, Fosroc, Tuffseal, Chouksey Chemicals 

54 POP (Plaster of paris) JK, Laxmi, SriramNirman, Sakarni 

55 PPR Pipes SFMC, SAFE, Poineer Industries 

56 Fire resistant Glass/Toughened 

glass/IGU 

Saint gobain, AIS, modi guard  

57 Precoatd Profile Sheet Tata, Bhushan,NationalEssar, Jindal (JSW) 

58 Pre-laminated Particle Board Ecoboard, Action-Tesa, Duro, Century Ply. 

59 PTMT Fittings Prayag polymers, Supreme ,kingston 

60 PVC Cistern Steelbird, Jindal, Seabird, Prayag polymers pvt. Ltd. 

61 PVC Connection Pipe Supreme, Prince, Finolex 

62 PVC Rain Water Pipe & 

Fitting 

Finolax, Kisan, Kasta, Supreme, Astral, Prince 

63 Ready Mix Concrete (RMC) ACC, L&T, Ultratech, Prism Johnson Ltd. RMC Ind division  or 

equivalent as decided by Engineer-in-Charge. 

64 PVC Shutter Rajshri, SintexPolygreen 

65 PVC Water storage Tank 

(Only ISI) 

Water well, Plasto, Polycon, Sintex, Prayag polymers. 

66 Sluice Valve Kirloskar, Venus, Kalpana, SANT, 

67 Solid PVC frames and shutters Polygreen, Rajshri, Plastogreen 

68 Stainless Steel Jindal,Dorma,Kich,godrej,Hrdwyn 

69 Stainless steel Sink with or 

without Draining board. 

Nirali, Hindware, Jaquar, Prayag polymers pvt. Ltd. 

70 Stainless steel Door/Window 

fittings & Fixtures 

Dorma, Ozone, D.Line, Hettich, Kich 

71 Structural steel section TATA, SAIL, RINL, Jindal 

72 Super plasticizer / admixture Sika, Fosroc, Chouksey Chemicals, BASF 

73 Tensile Fabric Bluestone, Encon, Structure Flex,Sergeferrari 

74 Tile Adhesive Ferrous Crete(Ferro-1122), ArdexEndura (Gold Star), 
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PIDILITE (Fevimate XL), ,sika,iltratech,Endura 

75 Towel Ring/Towel Rod/Towel 

Rack 

Jaquar, Grohe, Kohler 

76 UPVC Pipes & Fittings Astral Flowguard, Ashirvad, Prince, Supreme, 

Finolex,VECTUS, Prayag polymers pvt. Ltd. 

77 UPVC windows(profile) Fenesta,, Kommerlimg, Aluplast, Duroplast 

 

 UPVC Doors and window 

hardware 

Rotto,Dorset,Kinlong 

78 Vitreous China Sanitary ware, 

Fittings & Fixtures 

Hindware, Parryware, Jaquar, Roca 

79 Vitrified Tile Johnson -Marbonite, Kajaria, RAK, NITCO 

80 Wall Putty JK, BIRLA,Asian 

81 Waste Pipe Kamal, Viking, Jaquar 

82 Water Proofing Compound 

(Liquid) 

Pidilite, Cico, IFosroc,Roff/Dr fixit/Sika,BASF 

83 White Cement JK White, Birla White, Grasim 

84 

 

 

(i) Ordinary Portland Cement / 

Portland Pozzolona Cement / 

Sulphate Resisting Portland 

cement 

ACC, Ultratech, Ambuja Cement, 

J.K.Cement, Birla, vikramshre, Jaypee cement, 

 

85 

 

Reinforcement Steel 

TMT bars Fe-500D or more  

SAIL, Tata Steel, RastriyaIspat Nigam Ltd 

(RINL), JSW Steel Ltd., Jindal Steel & Power Ltd. 

86 Barbed wire (with required GI 

coating as per BOQ) 

SAIL, Tata , RastriyaIspat Nigam Ltd 

(RINL), JSW Steel Ltd., Jindal Steel & as per approved by Dept. 

 

87 High pressure laminate sheet Century, Fundermax, Alstone 

88 Galvalume standing seam sheet Lloyd, multicolor,  JSW, Bhushan,  

89 CRS steel bars Fe-500D or more SAIL, Tata Steel, RastriyaIspat Nigam Ltd 

(RINL), JSW Steel Ltd., Jindal Steel & Power Ltd. 
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CONTRACT FOR REMOVAL OF DEFECTS AFTER COMPLETION IN RESPECT OF 

WATER PROOFING WORKS 

 

 

(BASEMENT/LOWER GROUND FLOOR/UNDER GROUND TANK/ROOF) 

 

The Agreement made this _____________ day of 

___________ Two thousand and _______ between 

_______________________________________________________ Son of 

_____________________________ (hereinafter Called the Guarantor of the one part) and the 

Director IIT Indore (hereinafter called the Government of the other part). 

 

WHEREAS THIS agreement is supplementary to a contract 

(hereinafter called the contract) dated  

 

__________________________ and made between the GUARANTOR OF THE ONE part and 

the Government of the other 

 

Part, whereby the contractor, inter alia, undertook to render the buildings and structures in the 

contract recited completely water and leak-proof. 

 

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the effect that the 

said structures will remain water and leak-proof for 10 (Ten) years from the date after the 

maintenance period prescribed in the contract. 

 

NOW THE GUARANTOR hereby guarantees that water proofing treatment given by him 

will render the structures completely leak proof and the minimum life of such water proofing 

treatment shall be ten years to be reckoned from the date after the maintenance period prescribed 

in the contract. 

 

Provided that the Guarantor will not be responsible for the leakage caused by earthquake 

or structural defects or misuse of roof or alteration and for such purpose: 

 

(a) Misuse of roof shall mean any operation which will damage proofing treatment, like 

chopping of firewood and things of the same nature which might cause damage to the 

roof. 

 

(b) Alteration shall mean construction of an additional story or a part of the roof or 

construction adjoining to existing roof whereby proofing treatment is removed in parts. 

 

(c) The decision of the Engineer-in –charge with regard to cause of leakage/seepage shall be 

final. 

 

During this period of guarantee the guarantor shall make good all defects and in case of 

any defect being found, render the building water proof to the satisfaction of the Engineer-in–

charge at his cost and shall commence the work for the rectification within seven days from the 

date of issue of the notice from the Engineer-in–charge calling upon him to rectify the defects 

failing which the work shall be done by the department by some other agency contractor at the 
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GUARANTOR’s risk and cost. The decision of the Engineer-in–charge as to the cost payable by 

the Guarantor shall be final and binding. 

 

That if guarantor fails to make good all defects or commits breach thereunder then the 

Guarantor will indemnify the principal and his successors against all loss, damage, cost expense 

otherwise which may be incurred by him by reason of any default on the part of the GUARANTOR 

in performance and observance of this supplementary agreement. As to the amount of loss and/or 

damage and/or cost incurred by the Government the decision of the Engineer-in-Charge will be 

final and binding on the parties. 

 

IN WITNESS WHEREOF these presents have been executed by

 the Obligor______________ and by ________________ and for and on 

behalf of the Director IIT Indore on the day, month and year first above written 

 

 

 

SIGNED, SEALED AND delivered by OBLIGOR in the presence of: 

 

1. ……………………………………………. 

 

2. ……………………………………………. 

 

 

SIGNED FOR  AND ON BEHALF OF THE Director IIT Indore OF BY 

__________________________________   in the presence of: 

 

1. ……………………………………………. 

 

2. ……………………………………………. 
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Form of Performance Security (Guarantee) 

 

Bank Guarantee Bond 

 

In consideration of the Director IIT Indore (hereinafter called “The Government”) having offered 

to accept the terms and conditions of the proposed agreement 

between…………………………….and …………….....................…… 

 

(Hereinafter called “the said Contractor(s)”) for the 

work…………………………………………………… (hereinafter 

 

Called “the said agreement”) having agreed to production of an irrevocable Bank Guarantee for 

Rs. (Rupees 

 

………………………………… only) as a security/guarantee from the contractor(s) for 

compliance of his obligations in 

 

accordance with the terms and conditions in the said agreement. 

 

We… .................................. (Hereinafter referred to as “the Bank”) hereby undertake to pay to 

the Government an amount not exceeding Rs. ……………………….. (Rupees………………. 

Only) on demand by the Government. 

 

We, ……………………………….(indicate the name of the Bank) do hereby undertake to pay 

the amounts due and payable under this guarantee without any demure, merely on a demand from 

the Government stating that the amount claimed as required to meet the recoveries due or likely 

to be due from the said contractor(s). Any such demand made on the bank shall be conclusive as 

regards the amount due and payable by the bank under this Guarantee. However, our liability 

under this guarantee shall be restricted to an amount not exceeding Rs. 

………………….. (Rupees ……………….only) 

 

We, the said bank further undertake to pay the Government any money so demanded 

notwithstanding any dispute or disputes raised by the contractor(s) in any suit or proceeding 

pending before any court or Tribunal relating thereto, our liability under this present being 

absolute and unequivocal. The payment so made by us under this bond shall be a valid discharge 

of our liability for payment thereunder and the Contractor(s) shall have no claim against us for 

making such payment. 

 

We, ……………………………. (indicate the name of the Bank) further agree that the guarantee 

herein contained shall remain in full force and effect during the period that would be taken for 

the performance of the said agreement and that it shall continue to be enforceable till all the dues 

of the Government under or by virtue of the said agreement have been fully paid and its claims 

satisfied or discharged or till Engineer-in- Charge on behalf of the Government certified that the 

terms and conditions of the said agreement have been fully and properly carried out by the said 

Contractor(s) and accordingly discharges this guarantee. 

 

We, ……………………………. (indicate the name of the Bank) further agree with the 

Government that the Government shall have the fullest liberty without our consent and without 

affecting in any manner our obligation hereunder to vary any of the terms and conditions of the 
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said agreement or to extend time of performance by the said Contractor(s) from time to time or 

to postpone for any time or from time to time any of the powers exercisable by the Government 

against the said contractor(s) and to forbear or enforce any of the terms and conditions relating 

to the said agreement and we shall not be relieved from our liability by reason of any such 

variation, or extension being granted to the said Contractor(s) or for any forbearance, act of 

omission on the part of the Government or any indulgence by the Government to the said 

Contractor(s) or by any such matter or thing whatsoever which under the law relating to sureties 

would, but for this provision, have effect of so relieving us. 

 

This guarantee will not be discharged due to the change in the constitution of the Bank or the 

Contractor(s). 

 

We, ……………………………. (indicate the name of the Bank) lastly undertake not to revoke 

this guarantee except with the previous consent of the Government in writing. 

 

This guarantee shall be valid up to …………………………unless extended on demand by the 

Government. Notwithstanding anything mentioned above, our liability against this guarantee is 

restricted to Rs. 

…………………… (Rupees ………………..) and unless a claim in writing is lodged with us 

within six months of the date of expiry or the extended date of expiry of this guarantee all our 

liabilities under this guarantee shall stand discharged. 

 

Dated the …………..day of ……………………for…………………. (indicate the name of the 

Bank) 

 

 

 

Note- 10% amount of water proofing item will be retained as security deposit against water 

proofing work. The Contractor must submit the FDR/BG against the retained amount (SD) for the 

time period as mentioned in the bond. The retained amount will be released after submitting the 

original FDR/ BG. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Page 90 of 94 

 

 

 

 

 

 

 



Page 91 of 94 

 

 

 

SCHEDULE OF QUANTITIES (CIVIL) 

Name of Work: Development of Creative Craft Center at Balda farm at IIT Indore 

SCHEDULE OF QUANTITIES (CIVIL) 

Name of work: Development of Creative Craft Center at Balda Farm at IIT Indore  

S no Particulars Quantity Unit Rate  Amount  

1 

Earth work in excavation for all kinds of soil by mechanical means 

(Hydraulic excavator) / manual means in foundation trenches or drains (not 

exceeding 1.5 m in width or 10 sqm on plan), including dressing of sides 

and ramming of bottoms, lift upto 1.5 m, including getting out the 

excavated soil and disposal of surplus excavated soil as directed, within a 

lead of 50 m. 65.16 Cum      

2 

Providing and laying in position cement concrete of  1:3:6 (1 Cement : 3 

coarse sand (zone-III) derived from natural sources : 6 graded stone 

aggregate 40 mm nominal size derived from natural sources) grade 

excluding the cost of centering and shuttering - All work up to plinth level 
38.80 Cum      

3 

Providing and laying in position reinforced cement concrete of 

grade1:1.5:3 (1 cement : 1.5 coarse sand (zone-III) derived from natural 

sources : 3 graded stone aggregate 20 mm nominal size derived from 

natural sources), excluding the cost of centering, shuttering, finishing and 

reinforcement - All work up to plinth level 49.14 Cum      

4 

Filling available excavated earth (excluding rock) in trenches, plinth, sides 

of foundations etc. in layers not exceeding 20cm in depth, consolidating 

each deposited layer by ramming and watering, lead up to 50 m and lift 

upto 1.5 m. 67.82 Cum     

5 

Reinforced cement concrete work of grade 1:1.5:3 (1 cement : 1.5 coarse 

sand(zone-III) derived from natural sources : 3 graded stone aggregate 20 

mm nominal size derived from natural sources) in walls (any thickness), 

including attached pilasters, buttresses, plinth and string courses, fillets, 

columns, pillars, piers, abutments, posts and struts etc. above plinth level 

up to floor five level, excluding cost of centering, shuttering, finishing and 

reinforcement. 8.95 Cum      
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6 

Thermo-mechanically treated reinforcement bars of grade Fe-500D or 

more for R.C.C. work, including straightening, cutting, bending, placing in 

position, and binding, all complete up to the plinth level.  
3930.96 Kg     

7 
Centering and shuttering including strutting, propping etc. and removal of 

form for foundations, footings, bases of columns, etc. for mass concrete  
96.16 Sqm     

8 
Centering and shuttering including strutting, propping etc. and removal of 

form for Lintels, beams, plinth beams, girders, bressumers and cantilevers 
151.92 Sqm     

9 
Centering and shuttering including strutting, propping etc. and removal of 

form for Columns, Pillars, Piers, Abutments, Posts and Struts 133.32 Sqm     

10 

Brick work with common burnt clay F.P.S. (non modular) bricks of class 

designation 7.5 in superstructure above plinth level up to floor V level in 

all shapes and sizes in Cement mortar 1:6 (1 cement : 6 coarse sand) 

24.16 Cum      

11 

Brick work using available bricks in superstructure above plinth level up 

to floor V level in all shapes and sizes in Cement mortar 1:6 (1 cement : 6 

coarse sand). [Bricks will be supplied by the department] 
10.37 Cum     

12 

Steel work  in built up tubular section (round, square or rectangular hollow 

tubes etc.) with hot finished welded type tube Truss trusses etc., including 

cutting, hoisting, fixing in position and applying a priming coat of 

approved steel primer, including welding and bolted with special shaped 

washers etc., complete. 6812.5 Kg      

13 

Labour charges for structural steel fabrication work including dismantling, 

cutting, hoisting, assembling to required shape and size, fixing in position 

and applying a priming coat of approved steel primer, including welding 

and bolted with special shaped washers etc. complete as directed by 

Engineer- In-Charge. 392.04 kg     

14 

Providing wood work in frames of doors, windows, clerestory windows 

and other frames with second class teak wood, wrought framed and fixed in 

position with hold fast lugs or with dash fasteners of required dia & length 

(hold fast lugs or dash fastener shall be paid for separately). 

  0.08 Cum      
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15 

Providing and fixing 30 mm thick flush door shutters, conforming to IS 

:2202 (Part I) decorative type, core of block board construction with frame 

of 1st class hard wood and well matched teak 3 ply veneering with vertical 

grains or cross bands and face veneers on both faces of shutters including 

ISI marked Stainless Steel butt hinges with necessary screws.  

8.64 Sqm     

16 

Providing and fixing aluminium work with Powder coated aluminium 

(minimum 

thickness of powder coating 50 micron) for doors, windows, ventilators 

and partitions with extruded built up standard tubular sections/appropriate 

Z sections and other sections of approved make conforming to IS: 733 and 

IS: 1285, fixing with dash fasteners of required dia and size, including 

necessary filling up the gaps at junctions, i.e. at top, bottom and sides with 

required EPDM rubber/neoprene gasket etc. Aluminum sections shall be 

smooth, rust-free,straight, mitered, and jointed mechanically wherever 

required, including cleat angle, Aluminium snap beading for glazing / 

paneling, C.P.brass / stainless steel screws, all complete as per architectural 

drawings and the directions of Engineer-in-charge. (Glazing, paneling and 

dash fasteners to be paid for separately) 298.08 Kg     

17 

Providing and fixing glazing in aluminium door, window, ventilator 

shutters and partitions etc. with EPDM rubber / neoprene gasket etc. 

complete as per the architectural drawings and the directions of engineer-

in-charge . (Cost of aluminium snap beading shall be paid in basic item) 

with float glass panes of 5 mm thickness (weight not less than 12.50 

kg/sqm) 79.92 Sqm     

18 

Providing and fixing glazing in aluminium door, window, ventilator 

shutters and partitions etc. with EPDM rubber / neoprene gasket etc. 

complete as per the architectural drawings and the directions of engineer-

in-charge . (Cost of aluminium snap beading shall be paid in basic 

item)with float glass panes of 8 mm thickness (weight not less than 20 

kg/sqm) 
5.76 Sqm     

19 
Painting with synthetic enamel paint with two or more coats on new work 

of approved brand and manufacture to give an even shade 518.40 Sqm     
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20 

Providing & fixing 10 mm thick Solar Control Polycarbonate sheet 

(Multicell) with required colors as approved by Engineer in charge in 

required shape fixed with EPDM rubber gasket both side and top and joints 

filled with silicon solvent to make the joint water proof.The open overhang 

end of the polycarbonate sheet to be sealed with powder coated aluminium 

channel of size 10x10x1.5mm thick weight not less than 0.2kg/m the 

polycarbonate sheet and profile shall be fixed with self taping and drilling 

50mm long steel screws fixed not taping and drilling 50mm long steel 

screws fixed not more then 150mm c/c. The rates are inclusive of cost of 

all materials and labour for cutting, bending and fixing such as 

polycarbonate sheet, Alocx, aluminium profile, aluminium channel, EPDM 

gasket, self taping, nuts & bolts etc upto height of 10m including 

scaffolding & stacking of serviceable material. 
400.96 Sqm      

21 

Cement concrete flooring 40 mm thick with 20 mm nominal size stone 

aggregate of grade 1:2:4 (1 cement : 2 coarse sand : 4 graded stone 

aggregate) finished with a floating coat of neat cement, including cement 

slurry, but excluding the cost of nosing of steps etc. complete.  
144.00 Sqm      

22 
Finishing walls with water proofing cement paint of required shade for 

New work (Two or more coats applied @ 3.84 kg/10 sqm) 345.24 Sqm     

23 

Providing and laying vitrified floor tiles of size 600x600 mm (thickness to 

be specified by the manufacturer) with water absorption less than 0.08% 

and conforming to IS: 15622, of approved make, in all colours and shades, 

laid on 20mm thick cement mortar 1:4 (1 cement : 4 coarse sand), jointing 

with grey cement slurry @ 3.3 kg/ sqm including grouting the joints with 

white cement and matching pigments etc., complete. 
250.56 Sqm     

Note 1. All agencies are required to visit site and aquaint with the site condition before quoting rates.   
2. The rate quoted is for complete item including GST and nothing extra is payable over quoted rates.  
3. Payment will be made as per actual workdone, and recorded by Engineer Incharge or his representative. 

 
4. The contractor shall ensure only approved material used in work. 

 


